

5210800 CONCRETE BARRIERS, TRAFFIC RAILING BARRIERS AND PARAPETS  
INTERNAL/INDUSTRY REVIEW COMMENTS

\*\*\*\*\*

Tami Toms  
(727)575-8306  
[tami.toms@dot.state.fl.us](mailto:tami.toms@dot.state.fl.us)

**Comments: (8-30-16)**

Looks like the first paragraph shows that the barrier wall removal is no longer included in the cost of the structure removal, but at the same time, the pay item for barrier wall removal has been lined through. What is the intent? Will the barrier wall removal be paid as well as the structure removal? If so, why did the pay item for barrier wall removal become lined out? It looks like the note and the lined out pay item contradict one another.

**Response:**

\*\*\*\*\*  
Anonymous

**Comments: (9-9-16)**

5201201, 5210800, 5221000, 52401000 are proposing to make the removal of existing items fall under the clearing and grubbing pay item which is a "lump sum" item. How will the contractors be compensated when we find over runs to any of these items. The removal of concrete sidewalk, curb and gutter, ditch pavement, etc.. are some of the most overrun items we use. More than not we find additional areas for all of these items that are removed and replaced. Placing the removal under the clearing and grubbing item will create issues with payments. Tracking quantities is not an issue because your removal sy's should match your new sy's (in most cases). Need to leave removal under the cost of the new items.

**Response:**

\*\*\*\*\*