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June 16, 2017 
 
Khoa Nguyen 
Director, Office of Technical Services 
Federal Highway Administration 
3500 Financial Plaza, Suite 400 
Tallahassee, Florida 32312 
 
Re: State Specifications Office 
 Section: 008 
 Proposed Specification: 0081002 Prosecution and Progress. 
 
Dear Mr. Nguyen: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification. 
 
The changes are proposed by Ashley Anderson of the State Construction Office to revise the 
liquidated damages rates in accordance with Section 337.18(2) of the Florida Statutes. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via email to dan.hurtado@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at 414-4130. 
 
      Sincerely, 
       
      Signature on file 
       
      Dan Hurtado, P.E. 
      State Specifications Engineer 
 
DH/dt 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer



0081002 
All Jobs 

PROSECUTION AND PROGRESS. 
(REV 5-2-17) 

SUBARTICLE 8-10.2 is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount Daily Charge Per Calendar Day 
$50,000 and under ....................................................$763956 
Over $50,000 but less than $250,000.......................$958964 
$250,000 but less than $500,000........................$1,0991,241 
$500,000 but less than $2,500,000.....................$1,5841,665 
$2,500,000 but less than $5,000,000..................$2,8112,712 
$5,000,000 but less than $10,000,000................$3,6453,447 
$10,000,000 but less than $15,000,000..............$4,2174,866 
$15,000,000 but less than $20,000,000..............$4,6985,818 
$20,000,000 and over .......  $6,3239,198 plus 0.00005 of any 
amount over $20 million (Round to nearest whole dollar) 

 
 



0081002 
All Jobs 

PROSECUTION AND PROGRESS. 
(REV 5-2-17) 

SUBARTICLE 8-10.2 is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount Daily Charge Per Calendar Day 
$50,000 and under ..........................................................$956 
Over $50,000 but less than $250,000.............................$964 
$250,000 but less than $500,000.................................$1,241 
$500,000 but less than $2,500,000..............................$1,665 
$2,500,000 but less than $5,000,000...........................$2,712 
$5,000,000 but less than $10,000,000.........................$3,447 
$10,000,000 but less than $15,000,000.......................$4,866 
$15,000,000 but less than $20,000,000.......................$5,818 
$20,000,000 and over ................  $9,198 plus 0.00005 of any 
amount over $20 million (Round to nearest whole dollar) 
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