ORIGINATION FORM

Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 7/17/2019 Office: Construction
Originator: Ashley Anderson Specification Section: 1471 3nd SP1010000LS
Telephone: g50.414-4184 Article/Subarticle: 101-2.2

email: agshley.anderson@dot.state.fl.us
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**This section must be completed prior to processing proposed revisions.
Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

Since the Mobilization for JPA projects is included in the Lead Financial Project, the current
specification limits the Contractor's payment for MOB without taking the JPA project amount
into consideration. This change provides a more just payment to the contractor.

Summary of the changes:

Change from project evaluation to contract evaluation of partial payments for Mobilization.

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
850-414-4130 @dot.state.fl.us Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Rebecca Frimmel 850-414-4155 rebecca.frimmel@dot.state.fl.us
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1010202
All Jobs

MOBILIZATION
(REV 10-17-19)

SUBARTICLE 101-2.2 is deleted and the following substituted:

101-2.2 Partial Payments: When the proposal includes a separate pay item for
Mobilization and the Notice to Proceed has been issued, partial payments will be made in
accordance with the following:

For contracts of 120 contract days duration or less, partial payment will be made
at 50% of the bid price per month for the first two months. For contracts in excess of 120
contract days duration, partial payment will be made at 25% of the bid price per month for the
first four months. In no event shall more than 50% of the bid price be paid prior to commencing
construction on the project site.

Total partial payments for Mobilization en-any projectincluding - when-mere than
one-project-orjob-is-included-inthe Contract; will be limited to 10% of the original Contract

amount-for-that preject. Any remaining amount will be paid at Final Acceptanceupen-completion
of all work on the Contract.

Retainage, as specified in 9-5, will be applied to all partial payments.
Partial payments made on this item will in no way act to preclude or limit any of
the provisions for partial payments otherwise provided for by the Contract.
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