
PROSECUTION AND PROGRESS -COMPUTATION OF CONTRACT TIME – 

GENERAL (REDUCED PRODUCTIVITY). 

(REV 12-22-98) (FA 1-19-99) (FY 2023-24) 

SUBARTICLE 8-7.1 is expanded by the following: 

  Contract Time for this project includes _________ calendar days for periods of 

reduced productivity by the Contractor’s forces due to __________. These days of reduced 

productivity shall be reflected in the Contractor’s work progress schedule. 

  No additional compensation will be made to the Contractor for periods of reduced 

productivity as defined above. 

 

 


