PROSECUTION AND PROGRESS -COMPUTATION OF CONTRACT TIME – GENERAL (REDUCED PRODUCTIVITY).

(REV 12-22-98) (FA 1-19-99) (FY 2026-27)

SUBARTICLE 8-7.1 is expanded by the following:

Contract Time for this project includes	C	calendar days for periods of
reduced productivity by the Contractor's forces due to		. These days of reduced
productivity shall be reflected in the Contractor's work progress schedule.		
No additional compensation will be made to the Contractor for periods of reduced		
productivity as defined above.		