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July 2, 2024 
 
Cathy Kendall 
Director, Office of Technical Services 
Federal Highway Administration 
3500 Financial Plaza, Suite 400 
Tallahassee, Florida 32312 
 
Re: State Specifications Office 
 Section: 8 
 Proposed Specification: 0080604 Prosecution and Progress 
 
 
Dear Ms. Kendall: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification. 
 
The changes are proposed by Tim Lattner to add an additional special event for Super Bowl 
Sunday. 
 
Please review and transmit your comments, if any, within two weeks (10 business days). 
Comments should be sent via email daniel.strickland@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at (850) 414-4130. 
 
      Sincerely, 
       
      Signature on File 
       
      Daniel Strickland, P.E. 
      State Specifications Engineer 
 
DS/dh 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer
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PROSECUTION AND PROGRESS 
(REV 6-18-24) 

SUBARTICLE 8-6.4 is deleted and the following substituted: 

 8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: Unless 
the Contractor submits a written request to work during one or more days of a Holiday or Special 
Event at least ten calendar days in advance of the beginning date of the Holiday or Special Event 
and receives written approval from the Engineer, the Contractor shall not work on the following 
days: Martin Luther King, Jr. Day; Super Bowl Sunday (6 pm Sunday to 6 am Monday); 
Memorial Day; the Saturday and Sunday immediately preceding Memorial Day; Independence 
Day; Independence Day (Observed); Labor Day; the Friday, Saturday, and Sunday immediately 
preceding Labor Day; Veterans Day; Veterans Day (Observed); the Wednesday immediately 
preceding Thanksgiving Day; Thanksgiving Day; the Friday, Saturday and Sunday immediately 
following Thanksgiving Day; December 24 through January 2, inclusive; and Special Events 
noted in the Contract Documents. Contract Time will be charged during these Holiday and 
Special Event periods. Contract Time will be adjusted in accordance with 8-7.3.2. The 
Contractor is not entitled to any additional compensation beyond any allowed Contract Time 
adjustment for suspension of operations during such Holiday and Special Event periods. 
  During such suspensions, remove all equipment and materials from the clear 
zone, except those required for the safety of the traveling public and retain sufficient personnel at 
the job site to properly meet the requirements of Sections 102 and 104. The Contractor is not 
entitled to any additional compensation for removal of equipment from clear zones or for 
compliance with Section 102 and Section 104 during such Holiday and Special Event periods. 
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