

# Origination Form

## Specifications

<b>Name:</b>	Lattner, Tim	<b>Specification Number:</b>	8-6.4 Suspension of Contractor's Operations - Holidays and Special Events
<b>Email:</b>	Tim.Lattner@dot.state.fl.us	<b>Associated Specs:</b>	none
<b>Date:</b>	2024-04-01	<b>Verified:</b>	VERIFIED

### Summary:

Add an additional special event for Superbowl Sunday.

### Justification:

An effort to improve the safety of our construction workers.

### Do the changes affect other types of specifications?

Neither

### List Specifications Affected:

Other Affected Documents/Offices	Contacted	Yes/No
Other Standard Plans		No
Florida Design Manual		No
Structures Manual		No
Basis of Estimates Manual		No
Approved Product List		No
Construction Office		No

<b>Maintenance Office</b>		No
<b>Materials Manual</b>		No
<b>Traffic Engineering Manual</b>		No

**Are changes in line with promoting and making progress on improving safety, enhancing mobility, inspiring innovation, and fostering talent; explain how?**

Yes, This will improve the safety of construction workers.

**What financial impact does the change have; project costs, pay item structure, or consultant fees?**

No impact

**What impact does the change have on production or construction schedules?**

Will have very minimal impact with the addition of one suspension day.

**How does this change improve efficiency or quality?**

No impact

**Which FDOT offices does the change impact?**

Construction

**What is the impact to districts with this change?**

No impact

**Does the change shift risk and to who?**

No shift of risk

**Provide summary and resolution of any outstanding comments from the districts or industry.**

Comments and Responses are available on the Track the Status of Revisions hyperlink located on the Specifications landing page: <https://www.fdot.gov/programmanagement/Specs.shtm>

**What is the communication plan?**

Through the established specification revision process (e.g., Internal and Industry Review)

**What is the schedule for implementation?**

The Standard Specifications eBook and Workbook are effective July 1st every year.

**PROSECUTION AND PROGRESS.****(REV 4-1-24)**

SUBARTICLE 8-6.4 is deleted and the following substituted:

**8-6.4 Suspension of Contractor's Operations - Holidays and Special Events:** Unless the Contractor submits a written request to work during one or more days of a Holiday or Special Event at least ten calendar days in advance of the beginning date of the Holiday or Special Event and receives written approval from the Engineer, the Contractor shall not work on the following days: Martin Luther King, Jr. Day; Superbowl Sunday (6 pm Sunday to 6 am Monday); Memorial Day; the Saturday and Sunday immediately preceding Memorial Day; Independence Day; Independence Day (Observed); Labor Day; the Friday, Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Veterans Day (Observed); the Wednesday immediately preceding Thanksgiving Day; Thanksgiving Day; the Friday, Saturday and Sunday immediately following Thanksgiving Day; December 24 through January 2, inclusive; and Special Events noted in the Contract Documents. Contract Time will be charged during these Holiday and Special Event periods. Contract Time will be adjusted in accordance with 8-7.3.2. The Contractor is not entitled to any additional compensation beyond any allowed Contract Time adjustment for suspension of operations during such Holiday and Special Event periods.

During such suspensions, remove all equipment and materials from the clear zone, except those required for the safety of the traveling public and retain sufficient personnel at the job site to properly meet the requirements of Sections 102 and 104. The Contractor is not entitled to any additional compensation for removal of equipment from clear zones or for compliance with Section 102 and Section 104 during such Holiday and Special Event periods.