

EFFECTIVE 7-10 LETTING

Proposed Letting: _____

Front Review / Date: _____

Contract Time: _____ Days

Back Review / Date: _____

Acquisition: No Yes ___ Days

PE Review / Date: _____

Flexible Start: No Yes ___ Cal. Days

Time Sheet Charge No.: _____

Special Start: No Yes ___ Date

Road No(s): _____

Total Length: _____

Alternative Contracting: No Yes

Primary Work: _____

of Technical SP's (Total sheets _____)

This Contract plan set includes:

(Other) _____

Roadway Plans

Advance / Job File Checked

Structure Plans

All Sheets in Plans

Signing Plans

20 ___ Standard Index

Signal Plans

Landscaping Plans

Lighting Plans

Utility Plans

(Other) ___ Plans

INCLUDES MANDATORY REVISION NO(S): _____

STATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

FINANCIAL PROJECT ID: _____

FEDERAL FUNDS: YES NO

DISTRICT _____

_____ COUNTY

The 2010 Edition of the Florida Department of Transportation Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	All Jobs
EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF WORK. (REV 2-7-08) (FA 2-13-08) (7-08) Insert Information Required. Change(s) to: 2-4.	SP0020400	All Jobs, (add contact person and phone no.)
PREPARATION OF PROPOSALS. (REV 6-22-04) (FA 7-13-04) (1-05) Change(s) to: 2-5.1.	SP0020501AB	A+B Bidding. (Use with proper authority). Use with SP0030100AB, SP0000043, SP0081300AB and SP0080701AB
PREPARATION OF PROPOSALS. (REV 2-21-05) (FA 3-31-05) (1-06) Insert Information Required. Change(s) to: 2-5.1.	SP0020501LR	Lane Rental. (Use with proper authority). Use with SP0030100LR, SP0081300LR and SP0081300LRDR
CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 2-15-07) (7-07) Change(s) to: 3-1.	SP0030001	Use with proper authority *Notify Contracts Office on Transmittal Memo
AWARD AND EXECUTION OF CONTRACT. (REV 11-5-97) (FA 1-20-98) (7-00) Insert Information Required. Change(s) to: 3-1.	SP0030100AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0000043, SP0080701AB and SP0081300AB
BUDGETARY CONSTRAINTS. (REV 9-26-06) (FA 10-6-06) (1-07) Change(s) to: 3-1.	SP0030100BC	Use on Projects over \$25M *Notify Contracts Office on Transmittal Memo
AWARD AND EXECUTION OF CONTRACT. (REV 6-22-07) (1-10) Insert Information Required. Change(s) to: 3-1.	SP0030100DC	All District Let and Maintenance Contracts, excluding Lump Sum
AWARD AND EXECUTION OF CONTRACT. (REV 4-11-97) (FA 5-7-97) (7-00) Change(s) to: 3-1.	SP0030100LR	Lane Rental. (Use with proper authority). Use with SP0020501LR, SP0081300LR and SP0081300LRDR
AWARD AND EXECUTION OF CONTRACT. (REV 8-1-00) (1-01) Change(s) to: 3-1.	SP0030100LS	Lump Sum Projects

AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (7-101-02) Insert Information Required. *Contracts Office must approve Change(s) to: 3-2, 3-6 and 3-7.	SP0030200	When necessary to change standard "Award and Execution"*
AWARD AND EXECUTION OF CONTRACT. (REV 2-7-97) (7-001-10) Change(s) to: 3-2.1, . 3-2.2, 3-4, 3-7	SP0030201	Bid Average Method (Use with proper authority)
AWARD OF CONTRACT – A+B BIDDING. (REV 8-22-96) (FA 9-3-96) (1-10) Insert Information Required. Change(s) to: 3-2.	SP0030203	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB
SCOPE OF WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-10) Insert Information Required. Change(s) to: 4-1.	SP0040100	All Jobs, except Lump Sum
SCOPE OF WORK. (REV 2-15-10 8-19-09) (FA 2-17-10 8-24-09) (7 -10) Insert Information Required. Change(s) to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.	SP0040100LS	All Lump Sum Projects. <i>Do not use with SP0040100SLLS.</i>
SCOPE OF THE WORK – INTENT AND SCOPE. (REV 2-15-10 9-16-09) (2-17-10) (7 -10) <i>Insert Information Required.</i> <i>Changes(s) to: 4-1, 4-3.1, 4-3.4, 4-3.9.4..</i>	<i>SP0040100SLLS</i>	<i>Streamline Lump Sum - Projects less than \$2,000,000 and less than 2,000 tons of asphalt. Do not use with SP0040100LS.</i>
SCOPE OF THE WORK – INTENT AND SCOPE. (REV 9-16-09) (FA 11-9-09) (7 -10) <i>Insert Information Required.</i> <i>Change(s) to 4-1.</i>	<i>SP0040100SLPQ</i>	<i>Streamline Plan Quantity - Projects less than \$2,000,000 and less than 2,000 tons of asphalt.</i>
SCOPE OF THE WORK. (REV 7-20-06) (1-10) Change(s) to: 4-1.	SP0040100M	All Metric Jobs
VALUE ENGINEERING INCENTIVE. (REV 8-12-96) (FA 7-2-97) (1-10) Change(s) to: 4-3.9.	SP0040309DC	District Let Contracts less than \$250,000. Excluding Lump Sum
UNFORESEEABLE WORK. (REV 9-28-98) (1-10) Change(s) to: 4-4.	SP0040400	999-25

CONTROL OF THE WORK. (REV 3-15-02) (1-10) Change(s) to: 5-1.1, 5-2, 5-7.6	SP0050501LS	Lump Sum Projects
INSPECTION. (REV 2-10-94) (1-10) Change(s) to: 5-9.1.	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit
CONTROL OF MATERIALS. (REV 8-17-09) (FA 8-24-09) (1-10) Change(s) to: 6-1.	SP0060100LS	Lump Sum Projects
REQUIREMENTS FOR FEDERAL JOBS – COMPLIANCE WITH FHWA 1273. (REV 2-11-10 7-28-09) (FA 2-17-10 7-30-09) (7-1-10) Change(s) to: 7-1.1	SP0070101	All Federal Aid Jobs
LAWS TO BE OBSERVED. (REV 3-31-09) (FA 6-17-09) (1-10) Change(s) to: 7-1.1.1.	SP0070111ES	All American Recovery and Reinvestment Act of 2009 Jobs
PERMITS PROCURED BY THE DEPARTMENT. (REV 8-7-01) (FA 4-14-05) (1-10) Change(s) to: 7-2.1.	SP0070201A	Jobs with permit(s) procured by DOT
PERMITS PROCURED BY THE CONTRACTOR. (REV 12-18-00) (FA 4-14-05) (1-10) Change(s) to: 7-2.1.	SP0070201B	Jobs with buildings
DISCHARGE TO OR WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE. (REV 7-16-09) (FA 7-30-09) (1-10) Change(s) to: 7-2.2	SP0070202	When DEP Generic Permit is required
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 1-9-01) (1-10) Insert Information Required. Change(s) to: 7-7.1, 7-13.2, 7-13.3.	SP0070701DC	District Let Contracts and all Maintenance Contracts, less than \$250,000.
USE OF EXPLOSIVES. (REV 9-26-94) (1-10) Change(s) to: 7-9.	SP0070900	When explosives are prohibited
UTILITY WORK. (REV 2-10-94) (1-10) Change(s) to: 7-11.6.3.	SP0071163A	When there are no utility work schedules

<p>UTILITY SCHEDULES. (REV 8-27-01) (FA 4-14-05) (1-10)</p> <p>Change(s) to: 7-11.6.3.</p>	SP0071163B	When there are utility work schedules
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 10-12-2621-16-09) (FA 12-28-09) (7-10)</p> <p>Insert Information Required. Change(s) to: 7-16.</p>	SP0071600	All Federal Aid Jobs
<p>EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-10)</p> <p>Change(s) to: 7-26.</p>	SP0072600	Non-Federal Aid Projects
<p>SUBMISSION OF WORKING SCHEDULE. (REV 6-3-09) (FA 6-10-09) (1-10)</p> <p>Change(s) to: 8-3.2.</p>	SP0080302A	Use only when CPM is authorized by District Construction Engineer. Do not use with SP0080302DC
<p>PROSECUTION AND PROGRESS. (REV 2-27-01) (1-10)</p> <p>Change(s) to: 8-3.2, 8-8, 8-9.1.</p>	SP0080302DC	District Let Contracts (including Lump Sum) less than \$250,000. Do not use with SP0080302A
<p>Mandatory No. 1 PROSECUTION AND PROGRESS - BEGINNING WORK (REV 9-18-09) (1-10)</p> <p>Change(s) to: 8-3-3.</p>	SP0080303	All Jobs
<p>PROSECUTION OF WORK - FLEXIBLE START TIME. (REV 2-15-102-24-04) (FA 4-23-042-17-10) (17-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.3.</p>	SP0080303A	When called for*
<p>BEGINNING WORK. (REV 7-10-95) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-3.3.</p>	SP0080303B	When called for by the District Construction Engineer
<p>BEGINNING WORK. (REV 10-22-98) (FA 11-5-98) (1-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.3.</p>	SP0080303C	Only when called for by the District Construction Engineer

<p>PROSECUTION OF WORK – PARTNERING. (REV 3-4-98) (FA 5-26-98) (1-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.6.</p>	SP0080306	999-16*
<p>PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 11-19-02) (FA 3-5-03) (1-10)</p> <p>*Contracts Office must be notified Change(s) to: 8-3.</p>	SP0080307DRB	999-20*
<p>PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 4-1-02) (FA 12-12-02) (1-10)</p> <p>Change(s) to: 8-3.</p>	SP0080307RDRB	Jobs without 999-20
<p>PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV 6-23-03) (FA 8-1-03) (1-10)</p> <p>Change(s) to: 8-3.</p>	SP0080307SDRB	Jobs with Asphalt Pavement, concrete pavement, landscape installation or performance turf.
<p>PROSECUTION AND PROGRESS. (REV 8-1-00) (1-10)</p> <p>Change(s) to: 8-4.1.</p>	SP0080401LS	Lump Sum Projects
<p>LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-10)</p> <p>Change(s) to: 8-4.8.</p>	SP0080408	Jobs on Limited Access Highways
<p>HAZARDOUS OR TOXIC WASTE – MERCURY-CONTAINING DEVICES AND LAMPS. (REV 11-6-95) (FA 12-27-95) (1-10)</p> <p>Insert Information Required. *Insert Hazardous Waste Coordinator and contact number Change(s) to: 8-4.9.</p>	SP0080409	Jobs with lighting*
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 1-19-99) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-7.1.</p>	SP0080701A	Use when requested by proper authority, (must be modified)
<p>COMPUTATION OF CONTRACT TIME. (REV 7-24-96) (FA 9-3-96) (1-10)</p> <p>Change(s) to: 8-7.1.</p>	SP0080701AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0000043 and SP0081300AB

<p>COMPUTATION OF CONTRACT TIME. (REV 2-14-94) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-7.1.</p>	SP0080701B	Only when called for (must be modified)
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 2-1-99) (1-10)</p> <p>Change(s) to: 8-7.1.</p>	SP0080701C	Use when requested by proper authority
<p>DAMAGE RECOVERY. (REV 2-4-04) (1-10)</p> <p>Insert Information Required. Change(s) to: 8.</p>	SP0081300	Use when requested by proper authority (Do not use with Lane Rental)
<p>PROSECUTION AND PROGRESS. (REV 7-28-97) (1-10)</p> <p>Change(s) to: 8-13.</p>	SP0081300A	All Jobs with Alternative Bidding. (Use with proper authority)
<p>8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Change(s) to: 8-13.</p>	SP0081300AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0000043 and SP0080701AB
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05)</p> <p>Insert Information Required. Change(s) to: 8-13.</p>	SP0081300ABB	A+B Jobs with Bonus (Use with proper authority)
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Change(s) to: 8-13.</p>	SP0081300B	Bonus (Date Specific) (Use with proper authority)
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Change(s) to: 8-13.</p>	SP0081300BCD	Bonus (Calendar Days) (Use with proper authority)
<p>8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Change(s) to: 8-13.</p>	SP0081300ID	Incentive – Disincentive. (Use with proper authority)

8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Change(s) to: 8-13.	SP0081300IDLR	Incentive-Disincentive for Lane Rental Days. (Use with proper authority). Do not use with SP0081300LR or SP0081300LRDR
8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00) Insert Information Required. Change(s) to: 8-13.	SP0081300LQS	Liquated Savings. (Use with proper authority)
8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00) Insert Information Required. Change(s) to: 8-13.	SP0081300LR	Lane Rental. (Use with proper authority) <i>Use with SP0020501LR, SP0030100LR, and SP0081300LRDR</i>
8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Change(s) to: 8-13.	SP0081300LRDR	Lane Rental. (Use with proper authority) <i>Use with SP0020501LR, SP0030100LR, and SP0081300LR</i>
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07) Insert Information Required. Change(s) to: 8-13.	SP0081300MB	Milestone Bonus (Use with proper authority). Do not use with SP0081300B or SP0081300BCD
8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07) Insert Information Required. Change(s) to: 8-13.	SP0081300MID	Milestone Incentive-Disincentive. (Use with proper authority). Do not use with SP0081300ID
MEASUREMENT AND PAYMENT. (REV 10-29-08 <i>2-18-10</i>) (FA 1-27-09) (1 <i>7</i> -10) Change(s) to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-9, 9-11.	SP0090103LS	Lump Sum Projects. <i>Do not use with SP0090103SLLS.</i>
<i>MEASUREMENT AND PAYMENT. (REV 10-12-09) (FA 11-9-09) (7-10) Change(s) to 9-1.3, 9-2, 9-3, 9-5.1, 9-8.1, 9-9</i>	<i>SP0090103SLLS</i>	<i>Streamline Lump Sum - Projects less than \$2,000,000 and less than 2,000 tons of asphalt. Do not use with SP0090103LS.</i>
<i>MEASUREMENT AND PAYMENT. (REV 10-13-09) (FA 11-9-09) (7-10) Change(s) to: 9-1.3.2; 9-2.1.1-2; 9-3.2.3,9-5.1;9-8.1, 9-9</i>	<i>SP0090103SLPQ</i>	<i>Streamline Plan Quantity - Projects less than \$2,000,000 and less than 2,000 tons of asphalt.</i>

MEASUREMENT AND PAYMENT. (REV 10-29-08) (FA 1-16-09) (1-10) Change(s) to: 9-5.1, 9-5.4, 9-9.	SP0090501DC	District Let Contracts. Excluding Lump Sum Projects
PARTIAL PAYMENTS-WITHHOLDING PAYMENT. (REV 2-11-09) (FA 6-16-09) (1-10) Change(s) to: 9-5.3	SP0090503ES	All American Recovery and Reinvestment Act of 2009 Jobs
MEASUREMENT AND PAYMENT-ACCEPTANCE AND FINAL PAYMENT DOCUMENTS. (REV 6-10-09) (FA 6-16-09) (1-10) Change(s) to: 9-8.1	SP0090801ES	All American Recovery and Reinvestment Act of 2009 Jobs. <i>Do not use with SP0090801ESSL.</i>
<i>MEASUREMENT AND PAYMENT - ACCEPTANCE AND FINAL PAYMENT DOCUMENTS. (REV 10-21-09) (FA 11-10-09) (7-10) Change(s) to: 9-8.1</i>	<i>SP0090801ESSL</i>	<i>Streamline - ARRA of 2009 Projects less than \$2,000,000 and less than 2,000tons of asphalt. Do not use with SP0090801ES</i>
ENGINEER'S FIELD OFFICE. (REV 2-17-10 5-1-02) (FA 5-14-02) (7-10) Change(s) to: 109, <i>109-2.3, 109-3.</i>	SP1090000	109-71 <i>Items</i>
REMOVAL OF EXISTING BULKHEAD. (REV 7-10-95) (FA 6-21-99) (1-10) Change(s) to: 110-1, 110-11.8, 110-12.7.	SP1100100	110-73
REMOVAL OF EXISTING STRUCTURES – STRUCTURES TO BE REMOVED. (REV 9-10-07) (FA 2-15-08) (1-10) Insert Information Required. Change(s) to: 110-6.1.	SP1100601	Use when requested by proper authority (Must have signed agreement with Local Agency)
REMOVAL OF EXISTING STRUCTURES. (REV 5-13-05) (FA 8-18-05) (1-10) Change(s) to: 110-6.6.	SP1100606	Use when areas of Asbestos Abatement are identified in the Plans
MATERIAL FOR REEF ESTABLISHMENT. (REV 7-10-95) (FA 6-21-99) (1-10) Change(s) to: 110-11.2, 110-12.7.	SP1101102	110-84
EXCAVATION – IDENTIFIED AREAS OF CONTAMINATION. (REV 1-3-94) (FA 6-21-99) (1-10) Change(s) to: 120-1.	SP1200100A	Use when contaminated areas are delineated in the plans
FILL GRAVEL. (REV 3-11-96) (1-10) Change(s) to: 120-1, 120-12, 120-13, 120-14.4.	SP1200100B	120-72 plan details required

<p><i>EXCAVATION AND EMBANKMENT – ACCEPTANCE PROGRAM.</i> (REV 9-16-09) (FA 11-9-09) (7-10)</p> <p><i>Change(s) to: 120-10.3.1</i></p>	<p>SP1201003SL</p>	<p><i>Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt</i></p>
<p><i>EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM.</i> (REV 9-16-09) (FA 11-9-09) (7-10)</p> <p><i>Change(s) to: 125-9.3.1</i></p>	<p>SP1250903SL</p>	<p><i>Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt</i></p>
<p>FILL SAND. (REV 1-3-94) (1-10)</p> <p>Change(s) to: 142.</p>	<p>SP1420000</p>	<p>142-70 (Plans to cover Material and Placement)</p>
<p>STABILIZED SUBBASE UNDER CONCRETE PAVEMENT. (REV 1-3-94) (1-10)</p> <p>Change(s) to: 160-3.</p>	<p>SP1600300</p>	<p>Only when called for</p>
<p><i>STABILIZING – ACCEPTANCE PROGRAM.</i> (REV 9-16-09) (FA 11-9-09) (7-10)</p> <p><i>Change(s) to: 160-4.2.4</i></p>	<p>SP1600402SL</p>	<p><i>Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt</i></p>
<p>PREDESIGNED STABILIZED SUBGRADE. (REV 3-12-07) (FA 3-14-07) (1-10)</p> <p>Change(s) to: 161.</p>	<p>SP1610000</p>	<p>Non-Traffic and Shoulder-Only Construction. Do Not Use on Widening Projects</p>
<p><i>ROCK BASE – ACCEPTANCE PROGRAM.</i> (REV 9-16-09) (FA 11-9-09) (7-10)</p> <p><i>Change(s) to: 200-7.2.2</i></p>	<p>SP2000702SL</p>	<p><i>Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt</i></p>
<p>GRADED AGGREGATE BASE. (REV 8-8-07) (1-10)</p> <p>Change(s) to: 204.</p>	<p>SP2040000</p>	<p>Non-FA Jobs with 285-7 pay-items</p>
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-10)</p> <p>Insert Information Required. Change(s) to: 327-1, 327-6.</p>	<p>SP3270100</p>	<p>When the plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards</p>
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 12-1-93) (1-10)</p> <p>Change(s) to: 327-2.</p>	<p>SP3270200</p>	<p>Use when requested by districts</p>

<p><i>PORTLAND CEMENT CONCRETE – ACCEPTANCE SAMPLING AND TESTING.</i> (REV 9-16-09) (FA 11-9-09) (7-10)</p> <p><i>Change(s) to: 346-9.2</i></p>	<p>SP3460902SL</p>	<p><i>Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt</i></p>
<p>COMPOSITE PANEL SUPPORT REPAIR. (REV 12-10-93) (1-10)</p> <p>Change(s) to: 400.</p>	<p>SP4000000</p>	<p>400-128</p>
<p>PRECAST BULKHEAD PANELS. (REV 7-10-95) (1-10)</p> <p>Change(s) to: 400-22.1, 400-23.9.</p>	<p>SP4002201</p>	<p>400-72 (requires plan details)</p>
<p>REPLACE GRATES. (REV 2-3-94) (1-10)</p> <p>Change(s) to: 425-1, 425-8.</p>	<p>SP4250100</p>	<p>425-82 (requires plan details)</p>
<p>DEEP DRAINAGE WELLS. (REV 11-9-93) (1-10)</p> <p>Change(s) to: 444.</p>	<p>SP4440000</p>	<p>444-70 <i>Items</i> ;444-71 <i>Items</i></p>
<p><i>EPOXY JOINTING OF PRECAST SEGMENTS – CONTACT TIME (OPEN TIME) AND CONTACT STRENGTH</i> (REV 1-29-10) (7-10)</p> <p><i>Change(s) to: 453-4.5.2</i></p>	<p>SP4530405</p>	<p><i>All Precast Segmental Bridge Jobs</i></p>
<p>STRUCTURES FOUNDATIONS - PILING. (REV 8-6-09) (FA 8-27-09) (1-10)</p> <p>Change(s) to: 455-5, 455-7.2, 455-7.8, 455-11, 455-12.</p>	<p>SP4550510A</p>	<p>All Bridge projects with square, prestressed concrete pile foundations, with test piles</p>
<p>STRUCTURES FOUNDATIONS - PILING. (REV 8-6-09) (FA 8-27-09) (1-10)</p> <p>Change(s) to: 455-5, 455-7.2, 455-7.8, 455-11, 455-12.</p>	<p>SP4550510B</p>	<p>All Bridge projects with square, prestressed concrete pile foundations, without test piles</p>
<p>INTEGRAL PILE JACKETS. (REV 6-20-08) (FA 6-26-08) (1-10)</p> <p>Change(s) to: 457.</p>	<p>SP4570000</p>	<p>457 Items</p>
<p>BARRIER WALL REMOVAL (CONCRETE). (REV 7-10-95) (1-10)</p> <p>Change(s) to: 521-1, 521-8.</p>	<p>SP5210100</p>	<p>521-73 (plan details required)</p>
<p>OPAQUE VISUAL BARRIER. (REV 4-13-94) (1-10)</p> <p>Change(s) to: 539.</p>	<p>SP5390000</p>	<p>539-80 <i>Items</i>(requires plan details)</p>

FENCING. (REV 1-6-98) (1-10) Change(s) to: 550-2, 550-3.5, 550-6.2.	SP5500200	Type A fencing on non-NHS Projects only
Mandatory No. 2 TRAFFIC STRIPES AND MARKINGS — TWO REACTIVE COMPONENTS. (REV 9-24-09) (1-10) Change(s) to: 709	SP7090000	All Jobs
<i>PAINTED PAVEMENT MARKINGS.</i> <i>(REV 1-22-10) (FA 1-25-10) (7-10)</i> <i>Change(s) to: 710-2, 710-4.3, 710-4.5</i>	<i>SP7100200</i>	<i>Maintenance Projects Only</i>
MOTORIST AID CALL BOX RELOCATION. (REV 11-30-00) (FA 2-2-01) (1-10) Change(s) to: 714.	SP7140000	714-1- 500 , 400-2, (requires plan details)
Mandatory No. 3 HIGHWAY LIGHTING SYSTEM — METHOD OF MEASUREMENT. (REV 1-22-10) (7-10) Change(s) to: 715-16(k)	<i>SP7151600</i>	<i>715-19-1XX High Mast Light Pole, Complete Pay Items</i>
TRAFFIC MONITORING SITE VEHICLE SENSOR (CLASS II). (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 741.	SP7410000	741-70 <i>Items</i>
TRAFFIC MONITORING SITE VEHICLE SPEED/CLASSIFICATION UNIT. (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 743.	SP7430000	743-70 <i>Items</i>
TRAFFIC MONITORING SITE SOLAR POWER UNIT. (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 744.	SP7440000	744-70 <i>Items</i>
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY. (REV 10-25-01) (FA 12-21-01) (1-10) Change(s) to: 745.	SP7450000	745-70 <i>Items</i>
TRAFFIC MONITORING SITE CABINET. (REV 5-6-08) (FA 10-14-08) (1-10) Change(s) to: 746.	SP7460000	746-7A-BCD <i>Items</i>

<p>TRAFFIC MONITORING SITE MODEM. (REV 5-20-99) (FA 7-20-99) (1-10)</p> <p>Change(s) to: 747.</p>	SP7470000	747-70 Items
<p>GENERAL REQUIREMENTS FOR THE EVALUATION OF TRAFFIC MONITORING SITE EQUIPMENT AND MATERIALS. (REV 5-12-99) (FA 7-20-99) (1-10)</p> <p>Change(s) to: 748.</p>	SP7480000	Jobs with Traffic Monitoring Sites
<p><i>TRAFFIC MARKING MATERIALS. (REV 1-21-10) (FA 1-25-10) (7-10)</i></p> <p><i>Change(s) to: 971-4</i></p>	<i>SP9710400</i>	<i>Maintenance Projects Only</i>
<p>TRANSPORTATION ENHANCEMENT PROJECTS. (REV 8-6-96) (FA 12-10-96) (1-10)</p> <p>Change(s) to: 120-9.2, 200-7.2.1, 330-11.3, 330-13.</p>	SPXENHANCE	For non-vehicular <i>asphalt construction such as multi-use trails</i> enhancement projects only

SUPPLEMENTAL SPECIFICATIONS	SS0000001	All Jobs
002 PREQUALIFICATION OF BIDDERS. (REV 6-2-09) (FA 6-4-09) (1-10) Change(s) to: 2-1.	SS0020100	All Jobs
003 EXECUTION OF CONTRACT BOND. (REV 8-10-09) (FA 8-13-09) (1-10) Change(s) to: 3-6, 3-7.	SS0030600	All Jobs
004 SCOPE OF THE WORK. (REV 7-28-09) (FA 7-30-09) (1-10) Change(s) to: 4-3.9.6, 4-6.	SS0040309	All Jobs
006 DEFECTIVE MATERIALS. (REV 8-5-09) (FA 8-11-09) (1-10) Change(s) to: 6-4.	SS0060400	All Jobs
007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 6-24-09) (FA 8-27-09) (1-10) Change(s) to: 7-1.4, 7-11.4, 7-25.	SS0070104	All Jobs
<i>008 PROSECUTION AND PROGRESS –BEGINNING WORK. (REV 9-18-09) (FA 11-9-09)(7-10) Change(s) to :8-3.3, 8-7.3.2.</i>	<i>SS0080303</i>	<i>All Jobs</i>
009 MEASUREMENT AND PAYMENT. (REV 7-25-06 2-8-10) (FA 7-27-06 2-17-10) (7 -10) Change(s) to: 9-2.1.1.	SS0090211	All Jobs Excluding Lump Sum
102 MAINTENANCE OF TRAFFIC. (REV 8-4-09) (FA 8-11-09) (1-10) Change(s) to: 102-2, 102-5, 102-7, 102-9, 102-10, 102-11, 102-13.	SS1020000	All Jobs
104 PREVENTION, CONTROL, AND ABATEMENT OF EROSION AND WATER POLLUTION. (REV 11-24-09) (FA 12-28-09) (7-10) Change(s) to: 104-6, 104-6, <i>104-6.6</i> , 104-7, <i>104-7.2</i> , 104-8, <i>104-9, 104-10.</i>	SS1040600	All Jobs
105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. (<i>REV 12-22-09</i>) (FA <i>1-4-10</i>) (7-10) Change(s) to: 105-3, 105-5, 105-6, 105-8, <i>105-8.7,105-8.11</i>	SS1050302	All Jobs

<p><i>107 LITTER REMOVAL AND MOWING (REV 12-17-09) (FA 1-27-10) (7-10)</i></p> <p><i>New Section after 105</i></p>	<p><i>SS1070000</i></p>	<p><i>All Jobs</i></p>
<p>110 CLEARING AND GRUBBING. (REV 5-29-09) (FA 7-15-09) (1-10)</p> <p>Change(s) to 110-6.2.1.</p>	<p>SS1100602</p>	<p>All Jobs</p>
<p>120 EXCAVATION EMBANKMENT. (REV 8-5-09) (FA 8-13-09) (1-10)</p> <p>Change(s) to: 120-8.1, 120-10.1.7, 120-10.3.1.</p>	<p>SS1200800</p>	<p>All Jobs</p>
<p>125 EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM. (REV 6-3-09) (FA 8-13-09) (1-10)</p> <p>Change(s) to: 125-9.1, 125-9.1.1.</p>	<p>SS1250901</p>	<p>All Jobs</p>
<p><i>160 STABILIZATION – DEPARTMENT VERIFICATION TESTS. (REV 12-29-09) (FA 2-17-10) (7-10)</i></p> <p><i>Change to 160-4.3.2.</i></p>	<p><i>SS1600403</i></p>	<p><i>All Jobs</i></p>
<p>234 SUPERPAVE ASPHALT BASE – THICKNESS REQUIREMENTS. (REV 7-29-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 234-8.1.</p>	<p>SS2340801</p>	<p>All Jobs</p>
<p>300 APPLICATION OF TACK COAT – RATE OF APPLICATION. (REV 7-29-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 300-8.4.</p>	<p>SS3000804</p>	<p>All Jobs</p>
<p><i>320 HOT BITUMINOUS MIXTURES – PLANT, METHODS, AND EQUIPMENT – ELECTRONIC WEIGH SYSTEMS. (REV 1-8-10 1-13-09) (FA 2-2-10) (7-10)</i></p> <p>Change(s) to: <i>320-2.2</i>, 320-5.1.2, 320-5.3.1.</p>	<p>SS3200202</p>	<p>All Jobs</p>
<p><i>327 MILLING OF EXISTING ASPHALT PAVEMENT – CONSTRUCTION. (REV 1-11-2025 2-3-10) (FA 2-2-10) (7-10)</i></p> <p><i>Change(s) to: 327-3.</i></p>	<p><i>SS3270300</i></p>	<p><i>All Jobs</i></p>
<p><i>330 HOT BITUMINOUS MIXTURES – GENERAL CONSTRUCTION REQUIREMENTS. (REV 1-11-2024 2-23-10) (FA 2-2-10) (7-10)</i></p> <p>Change(s) to: 330-2, <i>330-2.2</i>, 330-3, <i>330-3.2.4</i>, 330-4, 330-6, 330-7, 330-8, <i>330-9.2.2</i>, 330-12, <i>330-12-3</i>, <i>330-12.4.5.3</i>, <i>330-12-4.5.4</i>.</p>	<p>SS3300000</p>	<p>All Jobs</p>

<p>334 SUPERPAVE ASPHALT CONCRETE. (REV 1-22-107-29-09) (FA 2-17-102-4-108-11-09) (7-10)</p> <p>Change(s) to: 334-2, <i>334-3.2.1, 334-3.2.4, 334-3.2.6, 334-3.2.7</i>, 334-3, <i>334-4</i>, 334-5, <i>334-5.1.1.1, 334-5.1.2, 334-5.1.3</i>, 334-8, <i>334-8.2, 334-8.3</i>.</p>	SS3340000	All Jobs
<p>336 ASPHALT RUBBER BINDER. (REV 1-14-107-29-09) (FA 2-2-108-11-09) (7-101-10)</p> <p>Change(s) to: 336-1, 336-2, 336-3,<i>336-3</i>, 336-5, <i>336-5.2, 336-5.2.1</i>, 336-6, 336-7, 336-8.</p>	SS3360000	All Jobs
<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 1-11-107-29-09) (FA 2-2-108-11-09) (7-101-10)</p> <p>Change(s) to: 337-2, <i>337-2, 337-3.2.1</i>, 337-3, 337-6, <i>337-6.2.1</i>, 337-7, <i>337-7.3.2</i>.</p>	SS3370000	All Jobs
<p><i>338 VALUE ADDED ASPHALT PAVEMENT.</i> (REV 2-12-101-27-10) (2-17-10) (7-10)</p> <p><i>Change(s) to: 338</i></p>	<i>SS3380100</i>	<i>All Jobs</i>
<p>341 ASPHALT RUBBER MEMBRANE INTERLAYER. (REV 7-29-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 341-4, 341-5.</p>	SS3410400	All Jobs
<p><i>346 PORTLAND CEMENT CONCRETE.</i> (REV 1-98-293-151-1009) (FA 2-1-10) (7-10)</p> <p><i>Change(s) to: 346-3.1, 346-3.2.1, 346-4.2.2, 346-6.1, 346-6.3, 346-6.4, 346-7.4, 346-7.6, 346-7.7, 346-8, 346-9.1, 346-9.2, 346-9.4, 346-9.6, 346-12.</i></p>	<i>SS3460301</i>	<i>All Jobs</i>
<p><i>355 VALUE ADDED PORTLAND CEMENT CONCRETE PAVEMENT.</i> (REV 2-12-101-27-10) (FA 2-17-10) (7-10)</p> <p><i>Change(s) to: 355-1, 355-4, 355-5.</i></p>	<i>SS3550100</i>	<i>All Jobs</i>
<p><i>400 CONCRETE STRUCTURES.</i> (REV 10-12-09) (FA 11-20-09) (7-10)</p> <p><i>Change(s) to: 400-7.13.2, 400-15.2.5.1, 400-15.2.5.5, 400-21.2, 400-21.3.</i></p>	<i>SS4000713</i>	<i>All Jobs</i>
<p>407 THREE-SIDED PRECAST CONCRETE CULVERT. (REV 12-7-07) (FA 1-10-08) (1-10)</p> <p>Change(s) to: 407.</p>	SS4070000	407-1 <i>Items</i>
<p><i>415 REINFORCING STEEL-BAR SUPPORTS.</i> (REV 1-15-10) (FA 1-21-10) (7-10)</p> <p><i>Change(s) to 415-5.13</i></p>	<i>SS4150513</i>	<i>All Jobs</i>

<p>443 FRENCH DRAINS. (REV 9-24-09) (FA 10/6/09) (7-10)</p> <p>Change(s) to: 443-2.3, 443-5.</p>	SS4430203	All Jobs
<p>446 EDGEDRAIN (DRAINCRETE) – CONTROL OF QUALITY. (REV 1-15-10) (FA 2-19-10) (7-10)</p> <p>Changes to 446-3.</p>	SS4460300	All Jobs
<p>450 PRECAST PRESTRESSED CONCRETE CONSTRUCTION - CONCRETE PLACEMENT. (REV 6-5-09) (FA 6-10-09) (1-10)</p> <p>Change(s) to: 450-10.3.2.3.</p>	SS4501003	All Jobs
<p>452 PRECAST SEGMENTAL BRIDGE CONSTRUCTION. (REV 6-4-07) (FA 6-28-07) (1-10)</p> <p>Change(s) to: 452.</p>	SS4520000	All Precast Segmental Bridge Jobs
<p>453 EPOXY JOINTING OF PRECAST SEGMENTS. (REV 1-28-03) (FA 2-6-03) (1-10)</p> <p>Change(s) to: 453.</p>	SS4530000	All Precast Segmental Bridge Jobs
<p>455 STRUCTURES FOUNDATION. (REV 4-22-09) (FA 6-10-09) (1-10)</p> <p>Change(s) to: 455-16.4, 455-17.6.1.1</p>	SS4551604	All Jobs
<p>462 POST-TENSIONING. (REV 9-18-09)(FA 10-6-09) (7-10)</p> <p>Change(s) to: 462-2, 462-4.2.4, 462-4.2.5.5, 462-4.2.5.6.</p>	SS4620000	462 Items
<p>524 CONCRETE DITCH AND SLOPE PAVEMENT. (REV 8-13-09) (10-6-09) (7-10)</p> <p>Change(s) to: 524-2, 524-9, 524-10.</p>	SS5240200	All Jobs
<p>527 DETECTABLE WARNINGS ON WALKING SURFACES. (REV 7-6-09) (FA 7-10-09) (1-10)</p> <p>Change(s) to: 527.</p>	SS5270000	All Jobs
<p>546 RUMBLE STRIPS. (REV 7-6-09) (FA 8-31-09) (1-10)</p> <p>Change(s) to: 546-2.</p>	SS5460200	All Jobs
<p>560 COATING STRUCTURAL STEEL. (REV 6-11-09) (FA 6-25-09) (1-10)</p> <p>Change(s) to: 560.</p>	SS5600000	All Jobs

<p><i>561 COATING EXISTING STRUCTURAL STEEL. (REV 1-27-10) (FA 2-10-10) (7-10)</i></p> <p><i>New Section 561</i></p>	<p><i>SS5610000</i></p>	<p><i>561 Items</i></p>
<p>563 ANTI-GRAFFITI COATING SYSTEM – DESCRIPTION. (REV 4-27-09) (FA 5-27-09) (1-10)</p> <p>Change(s) to: 563.</p>	<p>SS5630100</p>	<p>All Jobs</p>
<p><i>570 PERFORMANCE TURF (REV 10-14-09) (FA 12-28-09) (7-10)</i></p> <p><i>Change(s) to: 570.</i></p>	<p><i>SS5700000</i></p>	<p><i>All Jobs</i></p>
<p><i>603 GENERAL REQUIREMENTS FOR THE INSTALLATION AND EVALUATION OF TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10)</i></p> <p><i>Change(s) to: 603.</i></p>	<p><i>SS6030000</i></p>	<p><i>All Jobs</i></p>
<p><i>608 GUARANTIES FOR TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10)</i></p> <p><i>Change(s) to: 608.</i></p>	<p><i>SS6080000</i></p>	<p><i>All Jobs</i></p>
<p>611 ACCEPTANCE PROCEDURES. (REV 8-3-09) (FA 8-4-09) (1-10)</p> <p>Change(s) to: 611-2.2, 611-5.1.</p>	<p>SS6110202</p>	<p>All Jobs</p>
<p><i>611 ACCEPTANCE PROCEDURES FOR TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 11-10-09) (FA 1-28-10) (7-10)</i></p> <p>Change(s) to: <i>611.</i></p>	<p>SS6110000</p>	<p>All Jobs</p>
<p>650 VEHICULAR SIGNAL ASSEMBLIES – INSTALLATION. (REV 6-17-09) (FA 6-18-09) (1-10)</p> <p>Change(s) to: 650-3.7.</p>	<p>SS6500307</p>	<p>All Jobs</p>
<p><i>690 REMOVAL OF EXISTING TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10)</i></p> <p><i>Change(s) to: 690</i></p>	<p><i>SS6900000</i></p>	<p><i>All Jobs</i></p>
<p>700 HIGHWAY SIGNING. (REV 6-29-09) (FA 7-1-09) (1-10)</p> <p>Change(s) to: 700.</p>	<p>SS7000000</p>	<p>All Jobs</p>

<p>701 AUDIBLE AND VIBRATORY PAVEMENT MARKINGS. (REV 5-1-09) (FA 6-24-09) (1-10)</p> <p>Change(s) to : 701-2.1, 701-4, 701-5, 701-7, 701-8.</p>	SS7010201	All Jobs
<p>709 TRAFFIC STRIPES AND MARKINGS – TWO REACTIVE COMPONENTS. (REV-9-24-095-1-09) (FA 12-2-09) (7-10)</p> <p>Change(s) to: 709-2, 709-2.1, 709-3, 709-4.1, 709-4.2, 709-4.3, 709-4.5, 709-5, 709-7.</p>	SS7090000	All Jobs
<p>710 PAINTED PAVEMENT MARKINGS. (REV 7-9-09) (FA 7-20-09) (1-10)</p> <p>Change(s) to: 710-2, 710-4.1, 710-4.1.1, 710-4.3.</p>	SS7100200	All Jobs
<p>711 THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS. (REV 5-6-09) (FA 6-24-09) (1-10)</p> <p>Change(s) to: 711-2.1.2, 711-2.1.3, 711-4.1, 711-4.3, 711-7.</p>	SS7110201	All Jobs
<p>713 PERMANENT TAPE STRIPES AND MARKINGS. (REV 5-6-09) (FA 6-25-09) (1-10)</p> <p>Change(s) to: 713-2, 713-4.1, 713-7.</p>	SS7130200	All Jobs
<p>715 HIGHWAY LIGHTING SYSTEM. (REV 1-22-108-4-09) (FA 2-10-108-11-09) (7-10)</p> <p>Change(s) to: 715-1, 715-16(k).</p>	SS7150100	All Jobs
<p>780 INTELLIGENT TRANSPORTATION SYSTEMS-GENERAL REQUIREMENTS. (REV 8-7-06) (FA 8-15-06) (1-10)</p> <p>Change(s) to: 780.</p>	SS7800000	All ITS Jobs
<p>781 INTELLIGENT TRANSPORTATION SYSTEMS–MOTORIST INFORMATION SYSTEMS. (REV 11-22-092-1-091-20-10) (FA 1-27-10) (7-10)(FA 2-4-09)(7-09)</p> <p>Change(s) to: 781, 781-3.1.1, 781-3.1.2, 781-3.1.3.3, 781-3.1.3.4, 781-3.1.4, 781-3.1.8, 781-3.1.10, 781-3.2.2, 781-3.2.2.2, 781-3.2.3.1, 781-3.2.3.2, 781-3.2.3.3, 781-3.2.8, 781-3.2.10, 781-3.2.11, 781-3.3, 781-4.2, 781-5.2.1, 781-5.2.3, 781-5.2.4.</p>	SS7810000	781 Items
<p>782 INTELLIGENT TRANSPORTATION SYSTEMS–VIDEO EQUIPMENT. (REV 9-29-09) (FA 11-24-09)(7-10)</p> <p>Change(s) to: 782-1.2.1, 782-1.2.5, 782-2.2.2, 782-2.2.2.1</p>	SS7820000	782 Items

<p>783 INTELLIGENT TRANSPORTATION SYSTEMS-FIBER OPTIC CABLE AND INTERCONNECT. (REV 1-04-091-21-101-22-09) (FA 1-27-10) (7-10)(FA 2-4-09)(7-09)</p> <p>Change(s) to: 783, <i>783-1.2.1.1, 783-1.2.1.5, 783-1.2.4, 783-1.4.2.1 783-2.2.2, 783-2.2.3.1, 783-2.2.4.1.2, 783-3.2.4, 783-3.3, 783-3.3.2.</i></p>	SS7830000	783 Items
<p>784 INTELLIGENT TRANSPORTATION SYSTEMS-NETWORK DEVICES. (REV 1-22-11-0909-1-20-10) (FA 1-27-102-18-10) (7-10) (FA 2-4-09)(7-09)</p> <p>Change(s) to: 784, <i>784-1.4, 784-2.2.2, 784-2.4, 784-3.2, 784-3.4.</i></p>	SS7840000	784 Items
<p>785 INTELLIGENT TRANSPORTATION SYSTEMS INFRASTRUCTURE. (REV 6-22-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 785.</p>	SS7850000	785 Items
<p>786 INTELLIGENT TRANSPORTATION SYSTEMS - VEHICLE DETECTION AND DATA COLLECTION. (REV 1-28-09) (FA 2-4-09) (1-10)</p> <p>Change(s) to: 786.</p>	SS7860000	786 Items
<p><i>901 COARSE AGGREGATE. (REV 12-15-09) (FA 12-21-09) (7-10)</i></p> <p><i>Change(s) to: 901-1.4</i></p>	<i>SS9010104</i>	<i>All Jobs</i>
<p>916 BITUMINOUS MATERIALS. (REV 1-14-107-29-09) (FA 2-2-108-11-09) (7-10)</p> <p>Change(s) to: 916, <i>916-1.1, 916-1.2, 916-5.</i></p>	SS9160000	All Jobs
<p>919 GROUND TIRE RUBBER FOR USE IN ASPHALT RUBBER BINDER. (REV 6-22-09) (FA 6-25-09) (1-10)</p> <p>Change(s) to: 919-3.</p>	SS9190300	All Jobs
<p><i>926 EPOXY COMPOUNDS. (REV 1-4-10) (FA 1-14-10) (7-10)</i></p> <p><i>Change(s) to: 926-1, 926-2.2.</i></p>	<i>SS9260100</i>	<i>All Jobs</i>
<p>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. <i>((REV 9-22-09) (FA 11-20-09) (7-10)</i></p> <p>Change(s) to: <i>932-1.2.2, 932-1.2.4, 932-1.2.2.1, 932-1.2.2.2, 932-1.3.4.</i></p>	SS9320102	All Jobs

938 POST-TENSIONING GROUT. (REV 5-1-09) (FA 5-19-09) (1-10) Change(s) to: 938.	SS9380000	462 Items
962 STRUCTURAL STEEL AND MISCELLANEOUS METAL (OTHER THAN ALUMINUM). (REV 6-26-09) (FA 7-10-09) (1-10) Change(s) to: 962-1.2, 962-8.4.2.	SS9620102	All Jobs
971 TRAFFIC MARKING MATERIALS. (REV 6-25-09) (FA 6-29-09) (1-10) Change(s) to: 971.	SS9710000	All Jobs
973 STRUCTURAL PLASTICS. (REV 5-11-09) (FA 6-10-09) (1-10) Change(s) to: 973.	SS9730000	All Jobs
975 STRUCTURAL COATING SYSTEMS. (REV 6-11-09) (FA 6-25-09) (1-10) Change(s) to: 975.	SS9750000	All Jobs
<i>987 PREPARED SOIL LAYER MATERIALS (REV 1-15-10) (FA 2-17-10) (7-10) Change(s) to 987-1.</i>	<i>SS9870100</i>	<i>All Jobs</i>
990 TEMPORARY TRAFFIC CONTROL DEVICES AND MATERIALS. (REV 8-3-09) (FA 8-11-09) (1-10) Change(s) to: 990-2, 990-3.1, 990-4.1, 990-4.10, 990-4.11, 990-5, 990-7.1, 990-8.	SS9900202	All Jobs
993 OBJECT MARKERS AND DELINEATORS. (REV 7-9-09) (7-20-09) (1-10) Change(s) to: 993-1.4, 993-2.3.1.	SS9930104	All Jobs
<i>994 RETROREFLECTIVE AND NONREFLECTIVE SHEETING FOR TRAFFIC CONTROL DEVICES. (REV 2-8-1011-16-09) (FA 2-10-1011-30-09) (7-10) Change(s) to: 994, 994-3</i>	<i>SS9940000</i>	<i>All Jobs</i>

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS. The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs