Terms and Conditions of Construction

1. Design and Construction Standards and Required Approvals.

a. The Agency understands that it is responsible for the preparation and certification of
all design plans for the Project. The Agency shall hire a qualified consultant for the
design phase of the Project or, if applicable, the Agency shall require their design-build
contractor or construction management contractor to hire a qualified consultant for
the design phase of the Project.

b. Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to
the Agency for the design phase or other non-construction phases of the Project. If the
Project involves a construction phase, the Agency shall not begin the construction
phase of the Project until the Department issues a Notice to Proceed for the
construction phase. Prior to commencing the construction work described in this
Agreement, the Agency shall request a Notice to Proceed from the Department’s
Project Manager, ,at( ) - or from an appointed designee. Any
construction phase work performed prior to the execution of this required Notice to
Proceed is not subject to reimbursement.

c. The Agency will provide one (1) copy of the final design plans and specifications and
final bid documents to the Department’s Project Manager prior to bidding or
commencing construction of the Project.

d. The Agency shall require the Agency’s contractor to post a payment and performance
bond in accordance with applicable law(s).

e. The Agency shall be responsible to ensure that the construction work under this
Agreement is performed in accordance with the approved construction documents,
and that the construction work will meet all applicable Agency and Department
standards.

f.  Upon completion of the work authorized by this Agreement, the Agency shall notify
the Department in writing of the completion of construction of the Project; and for all
design work that originally required certification by a Professional Engineer, this
notification shall contain an Engineer’s Certification of Compliance, signed and sealed
by a Professional Engineer, the form of which is attached to this Exhibit. The
certification shall state that work has been completed in compliance with the Project
construction plans and specifications. If any deviations are found from the approved
plans or specifications, the certification shall include a list of all deviations along with
an explanation that justifies the reason to accept each deviation.
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2. Construction on the Department’s Right of Way. If the Project involves construction on the
Department’s right-of-way, then the following provisions apply to any and all portions of the
Project that are constructed on the Department’s right-of-way:

a. The Agency shall hire a qualified contractor using the Agency’s normal bid procedures
to perform the construction work for the Project. The Agency must certify that the
installation of the Project is completed by a Contractor prequalified by the
Department as required by Section 2 of the Standard Specifications for Road and
Bridge Construction (2016), as amended, unless otherwise approved by the
Department in writing or the Contractor exhibits past project experience in the last
five years that are comparable in scale, composition, and overall quality to the site
characterized within the scope of services of this Project.

b. Construction Engineering Inspection (CEI) services will be provided by the Agency by
hiring a Department prequalified consultant firm including one individual that has
completed the Advanced Maintenance of Traffic Level Training, unless otherwise
approved by the Department in writing. The CEl staff shall be present on the Project at
all times that the contractor is working. Administration of the CEl staff shall be under
the responsible charge of a State of Florida Licensed Professional Engineer who shall
provide the certification that all design and construction for the Project meets the
minimum construction standards established by Department. The Department shall
approve all CEl personnel. The CEI firm shall not be the same firm as that of the
Engineer of Record for the Project. The Department shall have the right, but not the
obligation, to perform independent assurance testing during the course of
construction of the Project.

c. The Project shall be designed and constructed in accordance with the latest edition of
the Department’s Standard Specifications for Road and Bridge Construction, the
Department Design Standards, and the Manual of Uniform Traffic Control Devices
(MUTCD). The following guidelines shall apply as deemed appropriate by the
Department: the Department Structures Design Manual, AASHTO Guide Specifications
for the Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, the
Department Plans Preparation Manual (PPM), Manual for Uniform Minimum Standards
for Design, Construction and Maintenance for Streets and Highways (the “Florida
Green Book”), and the Department Traffic Engineering Manual. The Agency will be
required to submit any construction plans required by the Department for review and
approval prior to any work being commenced. Should any changes to the plans be
required during construction of the Project, the Agency shall be required to notify the
Department of the changes and receive approval from the Department prior to the
changes being constructed. The Agency shall maintain the area of the Project at all
times and coordinate any work needs of the Department during construction of the
Project.

d. The Agency shall notify the Department a minimum of 48 hours before beginning
construction within Department right-of-way. The Agency shall notify the Department
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should construction be suspended for more than 5 working days. The Department
contact person for construction is .

. The Agency shall be responsible for monitoring construction operations and the
maintenance of traffic (MOT) throughout the course of the Project in accordance with
the latest edition of the Department Standard Specifications, section 102. The Agency
is responsible for the development of a MOT plan and making any changes to that plan
as necessary. The MOT plan shall be in accordance with the latest version of the
Department Design Standards, Index 600 series. Any MOT plan developed by the
Agency that deviates from the Department Design Standards must be signed and
sealed by a professional engineer. MOT plans will require approval by the Department
prior to implementation.

The Agency shall be responsible for locating all existing utilities, both aerial and
underground, and for ensuring that all utility locations be accurately documented on
the construction plans. All utility conflicts shall be fully resolved directly with the
applicable utility.

. The Agency will be responsible for obtaining all permits that may be required by other
agencies or local governmental entities.

. Itis hereby agreed by the Parties that this Agreement creates a permissive use only
and all improvements located on the Department’s right-of-way resulting from this
Agreement shall become the property of the Department. Neither the granting of the
permission to use the Department right of way nor the placing of facilities upon the
Department property shall operate to create or vest any property right to or in the
Agency, except as may otherwise be provided in separate agreements. The Agency
shall not acquire any right, title, interest or estate in Department right of way, of any
nature or kind whatsoever, by virtue of the execution, operation, effect, or
performance of this Agreement including, but not limited to, the Agency’s use,
occupancy or possession of Department right of way. The Parties agree that this
Agreement does not, and shall not be construed to, grant credit for any future
transportation concurrency requirements pursuant to Chapter 163, Florida Statutes.

The Agency shall not cause any liens or encumbrances to attach to any portion of the
Department’s property, including but not limited to, the Department’s right-of-way.

The Agency shall perform all required testing associated with the design and
construction of the Project. Testing results shall be made available to the Department
upon request. The Department shall have the right to perform its own independent
testing during the course of the Project.

. The Agency shall exercise the rights granted herein and shall otherwise perform this

Agreement in a good and workmanlike manner, with reasonable care, in accordance
with the terms and provisions of this Agreement and all applicable federal, state, local,
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administrative, regulatory, safety and environmental laws, codes, rules, regulations,
policies, procedures, guidelines, standards and permits, as the same may be
constituted and amended from time to time, including, but not limited to, those of the
Department, applicable Water Management District, Florida Department of
Environmental Protection, the United States Environmental Protection Agency, the
United States Army Corps of Engineers, the United States Coast Guard and local
governmental entities.

If the Department determines a condition exists which threatens the public’s safety,
the Department may, at its discretion, cause construction operations to cease and
immediately have any potential hazards removed from its right-of-way at the sole
cost, expense, and effort of the Agency. The Agency shall bear all construction delay
costs incurred by the Department.

. The Agency shall be responsible to maintain and restore all features that might require
relocation within the Department right-of-way.

. The Agency will be solely responsible for clean up or restoration required to correct
any environmental or health hazards that may result from construction operations.

. The acceptance procedure will include a final “walk-through” by Agency and
Department personnel. Upon completion of construction, the Agency will be required
to submit to the Department final as-built plans and an engineering certification that
construction was completed in accordance to the plans. Submittal of the final as-built
plans shall include one complete set of the signed and sealed plans on 11" X 17" plan
sheets and an electronic copy prepared in Portable Document Format (PDF). Prior to
the termination of this Agreement, the Agency shall remove its presence, including,
but not limited to, all of the Agency’s property, machinery, and equipment from
Department right-of-way and shall restore those portions of Department right of way
disturbed or otherwise altered by the Project to substantially the same condition that
existed immediately prior to the commencement of the Project.

. Ifthe Department determines that the Project is not completed in accordance with the
provisions of this Agreement, the Department shall deliver written notification of such
to the Agency. The Agency shall have thirty (30) days from the date of receipt of the
Department’s written notice, or such other time as the Agency and the Department
mutually agree to in writing, to complete the Project and provide the Department with
written notice of the same (the “Notice of Completion”). If the Agency fails to timely
deliver the Notice of Completion, or if it is determined that the Project is not properly
completed after receipt of the Notice of Completion, the Department, within its
discretion may: 1) provide the Agency with written authorization granting such
additional time as the Department deems appropriate to correct the deficiency(ies); or
2) correct the deficiency(ies) at the Agency’s sole cost and expense, without
Department liability to the Agency for any resulting loss or damage to property,
including, but not limited to, machinery and equipment. If the Department elects to
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correct the deficiency(ies), the Department shall provide the Agency with an invoice
for the costs incurred by the Department and the Agency shall pay the invoice within
thirty (30) days of the date of the invoice.

g. The Agency shall implement best management practices for erosion and pollution
control to prevent violation of state water quality standards. The Agency shall be
responsible for the correction of any erosion, shoaling, or water quality problems that
result from the construction of the Project.

r. Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS)
may exist within the vicinity of your proposed work. It is the responsibility of the
Agency to locate and avoid damage to these sites. If aPTMS or TTMS is encountered
during construction, the Department must be contacted immediately.

s. During construction, highest priority must be given to pedestrian safety. If permission
Is granted to temporarily close a sidewalk, it should be done with the express
condition that an alternate route will be provided and shall continuously maintain
pedestrian features to meet Americans Disability Act (ADA) standards.

t. Restricted hours of operation will be from (insert restrict hours of operation),
(insert days of the week for restricted operation), unless otherwise approved by
the Operations Engineer, or designee.

u. Lane closures on the state road system must be coordinated with the Public
Information Office at least two weeks prior to the closure. The contact information for
the Department’s Public Information Office is:

Insert District PIO contact info:

Note: (Highlighted sections indicate need to confirm information with District Office or
appropriate DOT person managing the Agreement)

3. Engineer’s Certification of Compliance. The Agency shall complete and submit the
following Notice of Completion and if applicable Engineer’s Certification of Compliance to the
Department upon completion of the construction phase of the Project.
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NOTICE OF COMPLETION

PUBLIC TRANSPORTATION GRANT AGREEMENT
BETWEEN
THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
and

PROJECT DESCRIPTION:

DEPARTMENT CONTRACT NO.:

FINANCIAL MANAGEMENT NO.:

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the
undersigned provides notification that the work authorized by this Agreement is complete as of
.20

Name:
Title:
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ENGINEER’S CERTIFICATION OF COMPLIANCE

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the
undersigned certifies that all work which originally required certification by a Professional Engineer
has been completed in compliance with the Project construction plans and specifications. If any
deviations have been made from the approved plans, a list of all deviations, along with an
explanation that justifies the reason to accept each deviation, will be attached to this Certification.
Also, with submittal of this certification, the Agency shall furnish the Department a set of “as-built”
plans certified by the Engineer of Record/CEl.

By: ,P.E.

SEAL: Name:

Date:
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