

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 2 1	9	\$342,030.12	\$3,420,301.21	10.000	LS	N	SPECIAL DETOUR 1
0102 2 2	5	\$592,987.85	\$2,964,939.23	5.000	LS	N	SPECIAL DETOUR 2
0102 2 3	4	\$915,067.38	\$3,660,269.51	4.000	LS	N	SPECIAL DETOUR 3
0102 2 4	4	\$223,163.93	\$892,655.72	4.000	LS	N	SPECIAL DETOUR 4
0102 2 5	2	\$112,500.00	\$225,000.00	2.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$50,000.00	\$50,000.00	1.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$50,000.00	\$50,000.00	1.000	LS	N	SPECIAL DETOUR 7
0102 3	65	\$26.94	\$1,446,579.53	53,699.800	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 14	113	\$51.76	\$1,426,815.42	27,564.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	240	\$.29	\$1,298,975.68	4,489,220.000	ED	N	WORK ZONE SIGN
0102 61	49	\$37.42	\$89,387.81	2,389.000	EA	N	BUSINESS SIGN
0102 71 11	55	\$21.66	\$6,545,609.63	302,161.750	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	4	\$40.37	\$109,039.09	2,701.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	14	\$48.62	\$2,794,112.32	57,468.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	29	\$51.89	\$4,757,077.42	91,673.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	43	\$6.12	\$1,534,825.53	250,613.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 22	4	\$9.72	\$52,094.64	5,361.000	LF	N	BARRIER WALL,TEMP,REL,WATERFILLED
0102 71 23	11	\$5.81	\$479,496.93	82,560.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	18	\$13.75	\$978,933.41	71,199.000	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	3	\$24.64	\$87,480.00	3,550.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	228	\$.18	\$2,601,987.68	14,846,068.000	ED	N	BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM
0102 74 2	112	\$.37	\$395,572.16	1,073,803.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	172	\$8.19	\$672,055.62	82,048.000	ED	N	ADVANCE WARNING ARROW PANEL
0102 77	232	\$.45	\$682,494.92	1,504,371.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	152	\$3.67	\$1,571,749.05	428,623.000	EA	N	REFLECTIVE PAVT MARKER,TEMPORARY
0102 79	67	\$.16	\$296,378.06	1,874,336.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	66	\$1,409.10	\$1,411,921.75	1,002.000	LO	N	CRASH CUSHION/IMP ATTE,TEMP,REDIRECT OPT
0102 98 2	1	\$145.00	\$2,175.00	15.000	EA	N	BARRICADE, TYPE III, 6',TO REMAIN
0102 99	191	\$19.19	\$2,290,174.49	119,355.000	ED	N	CHANGEABLE-VARIABLE MESSAGE SIGN,TEMP
0102104 1	2	\$112.79	\$94,180.20	835.000	ED	N	TEMPORARY TRAFFIC CONTROL, PORT SIGNAL
0102104 2	9	\$25.51	\$379,614.93	14,882.000	ED	N	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL
0102107	55	\$15.04	\$991,709.19	65,951.000	DA	N	TEMP TRAFFIC DETECTION, INTERSECT
0102150 1	34	\$29.30	\$408,788.44	13,952.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	37	\$28.43	\$442,217.39	15,557.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	18	\$1.02	\$196,983.78	192,739.000	LF	N	PAVT MARKING REMOVABLE,WH-BLK,SKIP

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	2	34	\$1.52	\$803,622.41	527,424.600	LF	N	PAVT MARKING REMOVABLE,WH-BLK,SOLID	
0102911	3	9	\$4.18	\$11,871.80	2,838.000	SF	N	PAVT MARKING REMOVABLE,WH-BLK,OTHER	
0102912	1	2	\$2.00	\$4,390.00	2,195.000	LF	N	PAVT MARKING REMOVABLE,YELLOW,SKIP	
0102912	2	32	\$1.39	\$708,716.44	508,155.600	LF	N	PAVT MARKING REMOVABLE, YELLOW,SOLID	
0102912	3	1	\$1.50	\$1,135.50	757.000	SF	N	PAVT MARKING REMOVABLE, YELLOW, OTHER	
0104	1	26	\$2.05	\$337,782.13	164,709.700	SY	N	ARTIFICIAL COVERINGS EROSION CNTL	
0104	4	19	\$91.46	\$568,563.44	6,216.450	AC	N	MOWING	
0104	5	4	\$395.87	\$55,026.00	139.000	CY	N	SANDBAGGING	
0104	6	4	\$55.70	\$55,980.88	1,005.000	LF	N	TEMPORARY SLOPE DRAIN	
0104	7	3	\$8,860.00	\$70,880.00	8.000	EA	N	SEDIMENT BASIN	
0104	9	2	\$3,160.00	\$22,120.00	7.000	EA	N	SEDIMENT BASIN CLEANOUT	
0104	10	2	116	\$11.96	\$2,783,423.92	232,756.000	LF	N	SYNTHETIC BALES
0104	11	75	\$11.13	\$706,432.38	63,485.900	LF	N	FLOATING TURBIDITY BARRIER	
0104	11	1	3	\$26.23	\$115,745.00	4,412.000	LF	N	FLOATING TURBIDITY BARRIER,SPECIAL
0104	12	31	\$10.37	\$190,321.04	18,352.300	LF	N	STAKED TURBIDITY BARRIER	
0104	13	1	161	\$1.07	\$2,973,144.41	2,771,694.700	LF	N	STAKED SILT FENCE, TYPE III
0104	13	2	7	\$3.24	\$256,169.53	78,947.000	LF	N	STAKED SILT FENCE,TYPE IV
0104	15	38	\$2,346.32	\$441,108.99	188.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	16	106	\$8.32	\$771,079.15	92,668.000	EA	N	ROCK BAG	
0104	17	1	\$3.00	\$124,197.00	41,399.000	LF	N	SAND FENCE	
0109	71	2	9	\$118.80	\$330,275.60	2,780.000	DA	N	FIELD OFFICE, 600 SQ FT
0109	71	3	12	\$106.29	\$449,510.00	4,229.000	DA	N	FIELD OFFICE, 900 SQ FT
0109	71	4	14	\$114.91	\$977,074.38	8,503.000	DA	N	FIELD OFFICE,1200 SQ FT
0109	71	5	5	\$117.86	\$581,170.80	4,931.000	DA	N	FIELD OFFICE,1500 SQ FT
0110	1	1	198	\$19,261.29	\$54,261,310.17	2,817.117	AC	N	CLEARING & GRUBBING
0110	3	39	\$36.57	\$10,809,459.58	295,556.500	SF	N	REMOVAL OF EXISTING STRUCTURE	
0110	4	112	\$23.83	\$6,063,161.51	254,453.000	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT	
0110	6	1	\$1,000.00	\$19,000.00	19.000	PW	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	45	\$134.39	\$261,124.45	1,943.000	EA	N	MAILBOX, F&I SINGLE
0110	8	1	\$3,000.00	\$9,000.00	3.000	DA	N	UNDERWATER DEBRIS REMOVAL	
0110	12	1	3	\$93.30	\$416,599.50	4,465.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	71	1	3	\$572.22	\$667,209.20	1,166.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	5	\$162.22	\$173,870.00	1,071.800	LF	N	REMOVE EXISTING BULKHEAD	
0110	82	3	\$2,433.05	\$85,400.00	35.100	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER	
0110	86	29	\$11,675.73	\$467,029.39	40.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 1	122	\$6.35	\$28,257,544.37	4,452,709.000	CY	N	REGULAR EXCAVATION
0120 2 2	46	\$8.63	\$2,061,385.01	238,967.050	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	2	\$10.43	\$35,584.00	3,412.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	32	\$11.42	\$2,036,215.21	178,268.000	CY	N	SUBSOIL EXCAVATION
0120 5	6	\$24.38	\$250,915.36	10,292.000	CY	N	CHANNEL EXCAVATION
0120 6	118	\$11.06	\$45,449,533.48	4,110,585.800	CY	N	EMBANKMENT
0120 71	35	\$41,030.29	\$1,600,181.29	39.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$219.45	\$371,528.85	1,693.000	CY	N	GRAVEL FILL
0120 74	3	\$20.05	\$307,245.55	15,326.000	CY	N	SURCHARGE EMBANKMENT
0121 70	14	\$184.32	\$375,633.36	2,037.900	CY	N	FLOWABLE FILL
0125 1	4	\$50.25	\$103,185.50	2,053.300	CY	N	EXCAVATION FOR STRUCTURES
0125 3	6	\$54.74	\$304,333.33	5,560.000	CY	N	SELECT BEDDING MATERIAL
0141 70	4	\$1,797.22	\$129,400.00	72.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0142 70	1	\$37.52	\$345,236.00	9,201.000	CY	N	FILL SAND
0144 1 1	1	\$20.00	\$5,760.00	288.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0145 1	3	\$5.37	\$49,006.25	9,128.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	8	\$3.73	\$237,307.21	63,556.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 1	1	\$7.00	\$27,727.00	3,961.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 1
0145 71 2	2	\$5.18	\$115,684.00	22,332.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 2
0160 4	70	\$4.12	\$15,752,581.20	3,828,009.950	SY	N	TYPE B STABILIZATION
0160 6	1	\$8.00	\$38,576.00	4,822.000	SY	N	STABILIZED SUBBASE
0162 1 11	47	\$1.02	\$2,392,824.29	2,338,242.600	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 21	1	\$3.00	\$36,444.00	12,148.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0162 1 22	1	\$3.00	\$50,709.00	16,903.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 12"
0162 1 33	2	\$9.79	\$237,967.30	24,297.000	SY	N	PREPARED SOIL LAYER, BLANKET, SPECIAL
0173 71	2	\$150.00	\$8,700.00	58.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$50.00	\$24,000.00	480.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	2	\$327.48	\$17,160.00	52.400	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0285701	54	\$10.94	\$5,002,969.05	457,448.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	2	\$23.22	\$34,416.00	1,482.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	6	\$11.97	\$221,128.45	18,472.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	19	\$11.20	\$3,392,631.45	302,965.450	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	5	\$68.19	\$406,076.44	5,955.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	24	\$14.82	\$9,401,587.44	634,416.200	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	6	\$25.89	\$247,317.68	9,552.000	SY	N	OPTIONAL BASE,BASE GROUP 07

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285708	6	\$36.16	\$139,577.83	3,859.700	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	52	\$17.98	\$18,067,675.54	1,004,621.100	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	12	\$17.69	\$5,994,036.57	338,798.800	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	14	\$20.22	\$3,551,208.10	175,641.300	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	11	\$19.99	\$12,014,537.68	600,932.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	13	\$43.31	\$6,570,586.43	151,714.200	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	2	\$81.54	\$342,081.00	4,195.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	38	\$55.96	\$8,819,529.07	157,593.800	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	33	\$21.54	\$1,724,200.33	80,046.900	SY	N	TURNOUT CONSTRUCTION
0286 2	6	\$251.36	\$145,662.40	579.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	5	\$208.46	\$3,938,784.31	18,894.700	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	2	\$515.22	\$670,810.00	1,302.000	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	61	\$2.37	\$4,320,377.94	1,819,821.620	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	6	\$3.68	\$1,278,060.18	347,486.700	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$5.00	\$582,915.00	116,583.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	29	\$3.26	\$3,257,384.61	998,624.100	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	44	\$2.16	\$7,296,494.74	3,382,015.300	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	90	\$2.31	\$8,076,109.98	3,500,375.300	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$4.60	\$479,462.60	104,231.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	27	\$2.28	\$5,422,901.90	2,379,870.200	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$6.70	\$29,560.40	4,412.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	1	\$4.00	\$284.00	71.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	18	\$2.03	\$2,897,803.55	1,429,972.300	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	3	\$4.63	\$93,138.20	20,099.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	10	\$2.05	\$768,743.86	375,681.700	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	4	\$1.60	\$827,348.55	515,727.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	12	\$2.29	\$516,971.27	225,731.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	3	\$2.18	\$187,493.92	86,085.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$4.00	\$896.00	224.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	25	\$1.87	\$1,224,465.41	656,220.800	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	4	\$2.12	\$304,310.04	143,452.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$6.00	\$21,252.00	3,542.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPTH
0327 70 23	2	\$9.92	\$54,106.00	5,452.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0334 1 11	7	\$141.48	\$543,168.92	3,839.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	29	\$89.51	\$13,740,799.16	153,505.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 13	117	\$90.24	\$70,487,558.07	781,097.620	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334	1 14	12	\$101.93	\$11,067,561.42	108,579.382	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334	1 15	1	\$89.00	\$241,777.40	2,716.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334	1 22	8	\$94.50	\$10,562,136.31	111,774.200	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334	1 23	20	\$94.26	\$20,063,892.61	212,849.400	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334	1 24	21	\$104.00	\$37,509,133.80	360,660.980	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334	1 25	3	\$89.04	\$8,892,443.53	99,871.700	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337	7 5	34	\$118.40	\$17,276,416.58	145,912.600	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337	7 6	39	\$111.19	\$21,047,607.07	189,289.120	TN	N	ASPH CONC FC, INC BIT/RUB, FC12.5, FC-6
0337	7 7	32	\$117.41	\$13,485,412.89	114,858.710	TN	N	ASPH CONC FC, INC BIT/RUB,FC- 9.5
0337	7 20	13	\$120.90	\$10,567,830.35	87,411.800	TN	N	ASPH CONC FC,INC BIT,FC-12.5,FC6,PG76-22
0337	7 21	4	\$110.21	\$3,888,165.65	35,279.700	TN	N	ASPH CONC FC,INC BIT,FC-9.5PG76-22
0337	7 22	29	\$124.27	\$22,749,054.37	183,056.690	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 30	3	\$129.61	\$688,984.00	5,316.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER
0337	7 31	3	\$104.36	\$771,030.67	7,388.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER
0337	7 32	16	\$102.17	\$6,125,589.17	59,954.060	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER
0337	7 33	21	\$108.71	\$17,506,583.89	161,038.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER
0337	7 40	1	\$115.00	\$1,071,133.00	9,314.200	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 42	4	\$104.25	\$1,417,826.55	13,600.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 43	6	\$99.79	\$5,048,037.04	50,587.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 45	3	\$109.93	\$1,353,624.40	12,313.635	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339	1	97	\$168.74	\$4,424,799.45	26,222.080	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341	70	5	\$4.58	\$2,433,801.83	531,157.500	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350	1 1	2	\$83.00	\$20,750.00	250.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	1 2	2	\$167.72	\$231,954.66	1,383.000	SY	N	PLAIN CEMENT CONC PAVT, 7"
0350	1 10	3	\$103.29	\$1,956,845.00	18,945.000	SY	N	PLAIN CEMENT CONC PAVT,12"
0350	1 12	1	\$75.00	\$880,500.00	11,740.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350	1 13	1	\$120.00	\$48,840.00	407.000	SY	N	PLAIN CEMENT CONC PAVT, 11 1/2"
0350	1 14	1	\$95.00	\$6,042,665.00	63,607.000	SY	N	PLAIN CEMENT CONC PAVT, 14"
0350	1 16	3	\$66.25	\$3,202,679.00	48,342.000	SY	N	PLAIN CEMENT CONC PAVT, 10 1/2"
0350	1 23	1	\$68.50	\$1,417,402.00	20,692.000	SY	N	PLAIN CEMENT CONC PAVT, 14 1/2"
0350	2 1	1	\$51.65	\$69,551.89	1,346.600	SY	N	CEMENT CONC PAVT REINFORCED, 6"
0350	2 3	1	\$150.00	\$50,310.00	335.400	SY	N	CEMENT CONC PAVT REINFORCED, 8"
0350	2 10	1	\$335.00	\$158,120.00	472.000	SY	N	CEMENT CONC PAVT REINFORCED,12"
0350	72	4	\$1.70	\$724,896.95	426,960.000	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 78	3	\$2.13	\$25,498.95	11,944.000	LF	N	CLEANING & SEALING RANDOM CRACKS
0352 70	5	\$3.43	\$1,001,598.10	291,863.000	SY	N	GRINDING CONCRETE PAVT
0353 70	3	\$583.64	\$3,070,585.98	5,261.100	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	2	\$297.75	\$676,775.00	2,273.000	LF	N	BRIDGE APPR EXP JOINT
0400 1 1	2	\$430.07	\$6,064.00	14.100	CY	N	CONC CLASS I, CULVERTS
0400 1 2	39	\$1,191.57	\$1,436,960.80	1,205.940	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	34	\$750.67	\$3,052,306.02	4,066.100	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 15	126	\$627.68	\$2,428,837.48	3,869.530	CY	N	CONC CLASS I, MISCELLANEOUS
0400 2 1	6	\$938.90	\$3,014,723.48	3,210.900	CY	N	CONC CLASS II, CULVERTS
0400 2 2	3	\$1,448.95	\$145,764.60	100.600	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	22	\$908.83	\$14,101,023.72	15,515.640	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	3	\$1,613.44	\$2,082,544.00	1,290.750	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 10	26	\$527.30	\$3,350,385.98	6,353.800	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$1,700.00	\$51,850.00	30.500	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 15	16	\$933.69	\$618,009.20	661.900	CY	N	CONC CLASS II, MISCELLANEOUS
0400 3 20	3	\$476.67	\$930,850.00	1,952.800	CY	N	CONC CLASS III, SEAL
0400 4 1	18	\$997.37	\$12,107,804.90	12,139.785	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	1	\$1,100.00	\$11,990.00	10.900	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	9	\$731.94	\$4,345,520.74	5,937.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	27	\$1,255.22	\$11,285,172.38	8,990.600	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$400.00	\$72,000.00	180.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	6	\$2,102.62	\$1,055,453.10	501.970	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	6	\$739.90	\$1,810,165.00	2,446.500	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 15	12	\$1,043.84	\$2,115,020.58	2,026.200	CY	N	CONC CLASS IV, MISCELLANEOUS
0400 4 25	7	\$742.83	\$5,918,937.60	7,968.100	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4104	1	\$1,200.00	\$72,000.00	60.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 6	1	\$4,500.00	\$22,500.00	5.000	EA	N	PRECAST ANCHOR BEAMS
0400 7	12	\$3.69	\$160,250.10	43,463.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8 5	1	\$398.97	\$382,213.26	958.000	CY	N	CONC CLASS V, SUBSTRUCTURE
0400 8 22	1	\$1,100.00	\$121,770.00	110.700	CY	N	CONC CLASS V,SUPER STRUCT CLOSURE JNT
0400 8 39	1	\$1,075.00	\$8,417,465.00	7,830.200	CY	N	CONC CLASS V,PRCST SEG SUPSTR
0400 8106	1	\$4,450.00	\$62,300.00	14.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 9	12	\$4.95	\$190,438.19	38,503.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5"&>
0400 32	2	\$4,210.40	\$140,880.00	33.460	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	2	\$352,512.74	\$705,025.48	2.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 60 3	2	\$87.10	\$478,971.60	5,499.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	2	\$206,671.88	\$413,343.76	2.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$25.60	\$1,738,342.40	67,904.000	SF	N	PRECAST BULKHEAD PANELS
0400 95 1	1	\$1,900,000.00	\$3,800,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400 97	1	\$.77	\$29,648.39	38,504.400	SF	N	COATING CONCRETE SURFACES- REHAB
0400134	3	\$212.00	\$4,240.00	20.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0400135	3	\$115.20	\$42,625.00	370.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0400142 3	3	\$27.45	\$1,448,244.46	52,754.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	2	\$56.84	\$911,262.98	16,031.900	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	7	\$1.83	\$243,149.70	132,923.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$1.15	\$44,280.06	38,504.400	SF	N	CLEANING CONC SURFACE
0400147	16	\$981.38	\$454,478.61	463.100	CF	N	COMPOSITE NEOPRENE PADS
0400153	4	\$131.29	\$22,726.10	173.100	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	1	\$206.32	\$177,951.00	862.500	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	1	\$1,100.00	\$693,770.00	630.700	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$550.00	\$158,730.00	288.600	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 4	3	\$261.50	\$653,404.68	2,498.700	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	2	\$454.88	\$223,984.80	492.400	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0405 70 1	1	\$551.00	\$1,562,636.00	2,836.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0413149	1	\$20.00	\$6,180.00	309.000	GA	N	PENETRANT SEALER
0413154	1	\$3.50	\$205,215.50	58,633.000	SF	N	CLEAN & SEAL CONC SURFACES
0415 1 1	23	\$1.15	\$3,154,324.60	2,739,511.400	LB	N	REINF STEEL- ROADWAY
0415 1 3	9	\$.88	\$271,239.60	308,543.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	28	\$.92	\$5,956,615.25	6,469,172.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	30	\$.98	\$2,971,522.44	3,043,266.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	19	\$1.30	\$1,140,997.43	878,557.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	7	\$1.40	\$85,299.40	60,919.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	25	\$1.07	\$1,257,883.30	1,178,506.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	8	\$4,221.27	\$185,735.90	44.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$8,873.75	\$177,474.94	20.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$4,494.27	\$13,482.80	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1209	2	\$8,300.00	\$16,600.00	2.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	1	\$4,400.00	\$4,400.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1215	2	\$3,646.67	\$10,940.00	3.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	10	\$4,340.95	\$711,915.45	164.000	EA	N	INLETS, CURB, TYPE P-1, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1312	2	\$5,722.50	\$11,445.00	2.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	4	\$3,614.00	\$18,070.00	5.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	9	\$5,114.99	\$173,909.57	34.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	2	\$6,000.00	\$18,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	3	\$4,580.17	\$27,481.00	6.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	11	\$5,801.27	\$168,236.72	29.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$8,500.00	\$8,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	4	\$2,629.37	\$15,776.24	6.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	11	\$6,745.07	\$128,156.25	19.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	2	\$3,594.67	\$10,784.00	3.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	45	\$4,348.14	\$3,661,135.77	842.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	3	\$6,405.70	\$38,434.20	6.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	20	\$3,896.81	\$148,078.88	38.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	35	\$5,049.54	\$1,378,523.30	273.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	13	\$3,705.00	\$77,805.01	21.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	5	\$7,731.01	\$54,117.09	7.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	3	\$8,180.68	\$32,722.72	4.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1419	1	\$24,000.00	\$24,000.00	1.000	EA	N	INLETS, CURB, TYPE J-1, MODIFY
0425 1421	5	\$7,636.32	\$68,726.90	9.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1441	3	\$10,064.46	\$40,257.82	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1445	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	20	\$6,353.01	\$1,213,425.15	191.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	6	\$7,609.18	\$334,804.12	44.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$3,900.00	\$11,700.00	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	18	\$6,906.91	\$621,621.93	90.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	4	\$9,449.68	\$66,147.76	7.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	3	\$5,032.50	\$20,130.00	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	10	\$4,979.52	\$164,324.08	33.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$4,940.00	\$4,940.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT, <10'
0425 1481	4	\$7,229.05	\$137,352.01	19.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1485	1	\$6,300.00	\$6,300.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1489	1	\$8,740.00	\$26,220.00	3.000	EA	N	INLETS, CURB, TYPE 8, MODIFY
0425 1501	2	\$3,388.50	\$10,165.50	3.000	EA	N	INLETS, DT BOT, TYPE A, <10'



Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1503	1	\$4,500.00	\$4,500.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	7	\$5,128.96	\$71,805.50	14.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$7,400.00	\$7,400.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1519	1	\$3,000.00	\$15,000.00	5.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	39	\$2,744.11	\$1,020,807.51	372.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	10	\$6,033.80	\$374,095.52	62.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	2	\$12,000.00	\$36,000.00	3.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	5	\$1,781.38	\$12,469.66	7.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$2,800.00	\$11,200.00	4.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	12	\$3,128.01	\$331,568.71	106.000	EA	N	INLETS, DT BOT, TYPE C, MOD, <10'
0425 1533	3	\$5,792.75	\$115,855.00	20.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$1,721.50	\$1,721.50	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	32	\$3,424.27	\$698,551.97	204.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	7	\$6,093.46	\$164,523.46	27.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545	4	\$3,334.11	\$13,336.44	4.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	10	\$4,436.49	\$244,007.10	55.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	17	\$3,625.79	\$192,166.94	53.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$6,002.79	\$12,005.57	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	2	\$2,893.33	\$8,680.00	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	6	\$6,776.77	\$74,544.44	11.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	16	\$5,055.86	\$358,966.02	71.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	2	\$6,585.00	\$13,170.00	2.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	5	\$7,197.00	\$323,864.84	45.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, <10'
0425 1565	2	\$5,199.50	\$10,399.00	2.000	EA	N	INLETS, DT BOT, TYPE F, PARTIAL
0425 1569	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, MODIFY
0425 1571	6	\$8,307.78	\$224,310.00	27.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1577	1	\$15,380.00	\$30,760.00	2.000	EA	N	INLETS, DT BOT, TYPE G, J BOT, <10', SPL
0425 1581	7	\$7,643.08	\$91,717.00	12.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1587	1	\$15,000.00	\$30,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOT, <10', SPL
0425 1589	4	\$8,667.73	\$95,345.00	11.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1617	1	\$60,000.00	\$60,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, J BOT, <10' SPL
0425 1619	1	\$15,500.00	\$15,500.00	1.000	EA	N	INLETS, DT BOT, TYPE K, J BOT, MODIFY
0425 1701	21	\$4,248.62	\$1,066,404.42	251.000	EA	N	INLETS, GUTTER, TYPE S, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1702	3	\$5,675.00	\$22,700.00	4.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	5	\$4,194.57	\$146,810.00	35.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	4	\$7,394.55	\$81,340.00	11.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	2	\$2,100.00	\$6,300.00	3.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	12	\$4,608.41	\$165,902.75	36.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$7,250.00	\$7,250.00	1.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	2	\$5,537.50	\$44,300.00	8.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$8,100.00	\$48,600.00	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$4,131.20	\$8,262.40	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1725	1	\$1,192.68	\$13,119.48	11.000	EA	N	INLETS, GUTTER, TYPE S MOD, PARTIAL
0425 1801	5	\$4,618.35	\$193,970.88	42.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	4	\$5,747.62	\$120,700.00	21.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1804	2	\$9,450.00	\$18,900.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, >10'
0425 1811	2	\$5,042.63	\$115,980.46	23.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1813	3	\$5,326.67	\$31,960.00	6.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1815	1	\$4,328.77	\$8,657.54	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, PARTIAL
0425 1841	1	\$6,400.00	\$51,200.00	8.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1843	2	\$6,597.06	\$224,300.00	34.000	EA	N	INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425 1844	1	\$8,800.00	\$17,600.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 3,J BOT,>10'
0425 1851	1	\$6,400.00	\$6,400.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1853	1	\$6,430.00	\$212,190.00	33.000	EA	N	INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425 1854	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 4, J BOT, >10'
0425 1855	1	\$5,000.00	\$10,000.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 4, PARTIAL
0425 1881	6	\$5,917.93	\$147,948.36	25.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1885	1	\$1,410.00	\$1,410.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL
0425 1891	7	\$4,803.51	\$485,154.49	101.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	2	\$7,197.26	\$50,380.80	7.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	5	\$7,130.30	\$249,560.66	35.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$15,000.00	\$90,000.00	6.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1901	6	\$10,655.84	\$532,792.00	50.000	EA	N	INLETS, SPECIAL, <10'
0425 1902	1	\$15,400.00	\$154,000.00	10.000	EA	N	INLETS, SPECIAL, >10'
0425 1905	3	\$5,114.38	\$81,830.00	16.000	EA	N	INLETS, SPECIAL, PARTIAL
0425 1910	14	\$4,140.05	\$178,021.96	43.000	EA	N	INLETS, CLOSED FLUME, N/A
0425 2 41	29	\$4,594.42	\$914,289.54	199.000	EA	N	MANHOLES, P-7, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 42	9	\$9,820.16	\$245,504.00	25.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	22	\$3,132.93	\$184,843.14	59.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	30	\$3,659.70	\$874,667.48	239.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	9	\$4,947.04	\$59,364.45	12.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	14	\$2,892.72	\$150,421.36	52.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	32	\$6,319.30	\$909,978.58	144.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	9	\$9,368.85	\$384,123.00	41.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	3	\$3,658.00	\$47,554.00	13.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	19	\$6,064.23	\$1,073,368.11	177.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	10	\$8,377.95	\$678,614.28	81.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$4,148.57	\$29,040.00	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2101	11	\$8,270.21	\$363,889.14	44.000	EA	N	MANHOLES, SPECIAL, <10'
0425 2102	7	\$26,986.67	\$809,600.00	30.000	EA	N	MANHOLES, SPECIAL, >10'
0425 3 41	7	\$2,866.86	\$68,804.57	24.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	4	\$1,701.55	\$32,329.36	19.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	3	\$17,926.84	\$89,634.22	5.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	2	\$1,607.50	\$3,215.00	2.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	12	\$1,485.39	\$129,229.05	87.000	EA	N	INLETS, ADJUST
0425 5	52	\$771.47	\$528,454.40	685.000	EA	N	MANHOLE, ADJUST
0425 5 1	32	\$978.08	\$337,438.48	345.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	33	\$375.23	\$281,419.44	750.000	EA	N	VALVE BOXES, ADJUST
0425 8	1	\$2,000.00	\$2,000.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	3	\$1,793.75	\$14,350.00	8.000	EA	N	YARD DRAIN
0425 11	11	\$1,501.12	\$73,554.76	49.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 74 1	4	\$883.32	\$55,649.00	63.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	1	\$2,625.00	\$2,625.00	1.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	3	\$2,184.00	\$21,840.00	10.000	EA	N	INLET CAP, PRECAST
0425 82	11	\$1,314.90	\$142,009.25	108.000	EA	N	GRATE REPLACEMENT
0430 94 1	46	\$6.24	\$473,722.45	75,865.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	25	\$12.78	\$268,236.64	20,994.900	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	16	\$16.48	\$170,913.54	10,368.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	8	\$20.69	\$67,950.04	3,284.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	5	\$44.15	\$207,775.70	4,706.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430171101	87	\$72.68	\$18,366,712.64	252,707.000	LF	N	PIPE CULV OPT MATL, ROUND, 0-24", SS
0430171102	41	\$105.56	\$8,649,261.33	81,935.000	LF	N	PIPE CULV OPT MATL, ROUND, 25-36", SS

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430171103	23	\$167.92	\$7,357,299.36	43,814.000	LF	N	PIPE CULV OPT MATL, ROUND, 37-48", SS
0430171104	15	\$205.07	\$2,044,680.86	9,970.700	LF	N	PIPE CULV OPT MATL, ROUND, 49-60", SS
0430171105	2	\$330.85	\$724,223.50	2,189.000	LF	N	PIPE CULV OPT MATL, ROUND, 61"OR >, SS
0430171201	32	\$87.18	\$1,072,238.56	12,299.000	LF	N	PIPE CULV, OPT MATL, OTHER,0-24"SS
0430171202	11	\$135.73	\$1,205,178.07	8,879.000	LF	N	PIPE CULV, OPT MATL, OTHER,25-36"SS
0430171203	5	\$215.41	\$999,488.80	4,640.000	LF	N	PIPE CULV, OPT MATL, OTHER,37-48"SS
0430171204	2	\$288.70	\$90,363.00	313.000	LF	N	PIPE CULV, OPT MATL, OTHER,49-60"SS
0430171205	2	\$450.58	\$1,144,917.00	2,541.000	LF	N	PIPE CULV, OPT MATL, OTHER,61" OR >, SS
0430172101	18	\$74.74	\$1,865,292.26	24,958.000	LF	N	PIPE CULV OPT MATL, ROUND, 0-24", CD
0430172102	12	\$117.36	\$749,429.44	6,386.000	LF	N	PIPE CULV OPT MATL, ROUND, 25-36", CD
0430172103	7	\$171.77	\$212,650.00	1,238.000	LF	N	PIPE CULV OPT MATL, ROUND, 37-48", CD
0430172104	1	\$240.00	\$35,280.00	147.000	LF	N	PIPE CULV OPT MATL, ROUND, 49-60", CD
0430172105	3	\$647.08	\$324,187.60	501.000	LF	N	PIPE CULV OPT MATL, ROUND, 61"OR >, CD
0430172201	5	\$103.51	\$197,090.80	1,904.000	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"CD
0430172202	3	\$137.88	\$94,309.00	684.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"CD
0430172203	3	\$345.66	\$23,158.90	67.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"CD
0430172204	1	\$2,100.00	\$10,500.00	5.000	LF	N	PIPE CULV, OPT MATL, OTHER, 49-60"CD
0430173101	9	\$70.20	\$229,207.69	3,265.000	LF	N	PIPE CULV OPT MATL, ROUND, 0-24", GD
0430174101	45	\$70.98	\$2,166,505.82	30,521.000	LF	N	PIPE CULV, OPT MATL, ROUND,0-24"SD
0430174102	10	\$100.58	\$120,492.68	1,198.000	LF	N	PIPE CULV, OPT MATL, ROUND,25-36"SD
0430174103	1	\$136.60	\$28,686.00	210.000	LF	N	PIPE CULV, OPT MATL, ROUND,37-48"SD
0430174104	1	\$197.65	\$15,812.00	80.000	LF	N	PIPE CULV, OPT MATL, ROUND,49-60"SD
0430174201	21	\$97.46	\$414,183.75	4,250.000	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"SD
0430174202	7	\$140.65	\$88,184.84	627.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"SD
0430174203	1	\$272.85	\$20,190.90	74.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"SD
0430174204	1	\$276.73	\$11,069.20	40.000	LF	N	PIPE CULV, OPT MATL, OTHER, 49-60"SD
0430200 21	1	\$975.87	\$975.87	1.000	EA	N	FLARED END SECTION, CONCRETE, 12"
0430200 23	2	\$1,912.88	\$13,390.14	7.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	1	\$1,830.00	\$1,830.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 33	2	\$3,185.71	\$22,300.00	7.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	1	\$6,500.00	\$6,500.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 40	1	\$4,000.00	\$12,000.00	3.000	EA	N	FLARED END SECTION, CONCRETE, 42"
0430200 42	2	\$5,750.00	\$17,250.00	3.000	EA	N	FLARED END SECTION, CONCRETE, 54"
0430600025	1	\$4,564.37	\$18,257.48	4.000	EA	N	U-ENDWALL, STD 260, 1:6 SLP, 18"
0430600125	1	\$4,216.38	\$4,216.38	1.000	EA	N	U-ENDWALL, STD 260, 1:4 SLP, 18"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430602125	2	\$3,665.38	\$10,996.14	3.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"
0430602129	1	\$4,700.00	\$14,100.00	3.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610125	2	\$1,471.90	\$35,325.54	24.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610129	1	\$1,399.78	\$15,397.58	11.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 24"
0430610133	1	\$1,507.45	\$3,014.90	2.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 30"
0430610323	1	\$1,000.00	\$2,000.00	2.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 15"
0430611025	2	\$3,030.53	\$12,122.12	4.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611125	5	\$2,016.70	\$78,651.31	39.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	1	\$2,800.00	\$8,400.00	3.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	1	\$3,800.00	\$3,800.00	1.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	5	\$4,376.26	\$30,633.85	7.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611323	2	\$2,000.00	\$6,000.00	3.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	7	\$2,467.42	\$118,435.94	48.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611329	3	\$3,280.00	\$22,960.00	7.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"
0430611333	1	\$2,128.26	\$2,128.26	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"
0430612025	2	\$3,838.33	\$103,634.84	27.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029	1	\$5,349.09	\$10,698.18	2.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025	1	\$4,921.16	\$4,921.16	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029	1	\$3,107.50	\$3,107.50	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
0430613125	1	\$4,921.16	\$4,921.16	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,18"
0430613133	2	\$3,585.00	\$14,340.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,30"
0430613225	1	\$2,500.00	\$2,500.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"
0430613233	1	\$3,938.00	\$3,938.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,30"
0430721425	2	\$69.43	\$90,741.65	1,307.000	LF	N	PI SLOT OR PERF CULV, OPTIONAL, 18" SS
0430721429	2	\$74.97	\$392,856.00	5,240.000	LF	N	PI SLOT OR PERF CULV, OPTIONAL, 24" SS
0430721433	1	\$85.00	\$222,870.00	2,622.000	LF	N	PI SLOT OR PERF CULV, OPTIONAL, 30" SS
0430721438	1	\$93.00	\$123,690.00	1,330.000	LF	N	PI SLOT OR PERF CULV, OPTIONAL, 36" SS
0430821 33	1	\$535.00	\$3,210.00	6.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 44	1	\$2,500.00	\$32,500.00	13.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,66",SS
0430830	14	\$280.74	\$200,027.07	712.500	CY	N	PIPE FILLING AND PLUGGING
0430880 01	3	\$4,195.67	\$25,174.00	6.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$3,165.00	\$15,825.00	5.000	EA	N	FLAP GATES, 25-36"
0430880 03	2	\$8,355.67	\$50,134.00	6.000	EA	N	FLAP GATES, 37-48"
0430880 04	1	\$17,500.00	\$17,500.00	1.000	EA	N	FLAP GATES, 49-60"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	6	\$125.18	\$307,049.50	2,452.900	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	5	\$7.93	\$11,992.95	1,512.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	9	\$1,098.16	\$24,159.56	22.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	37	\$1,045.24	\$273,853.46	262.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	24	\$1,555.89	\$136,918.03	88.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	13	\$2,172.77	\$60,837.46	28.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	13	\$3,020.83	\$81,562.44	27.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	6	\$2,783.40	\$27,834.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	6	\$3,404.82	\$40,857.86	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	6	\$5,632.71	\$39,428.96	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	3	\$6,154.25	\$24,617.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$8,482.00	\$8,482.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	7	\$1,035.59	\$17,605.00	17.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	3	\$2,564.29	\$17,950.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	3	\$2,595.04	\$10,380.16	4.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	4	\$4,382.29	\$43,822.94	10.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982641	1	\$4,292.00	\$12,876.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	1	\$5,157.00	\$5,157.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430984121	4	\$1,622.97	\$17,852.66	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	8	\$917.64	\$33,952.72	37.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	47	\$1,149.55	\$1,699,036.59	1,478.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	39	\$1,527.06	\$707,029.66	463.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	17	\$3,068.23	\$196,366.50	64.000	EA	N	MITERED END SECT,OPTIONAL RD , 30" SD
0430984138	7	\$3,974.72	\$95,393.22	24.000	EA	N	MITERED END SECT,OPTIONAL RD , 36" SD
0430984140	3	\$4,864.36	\$53,508.00	11.000	EA	N	MITERED END SECT,OPTIONAL RD , 42" SD
0430984141	2	\$5,048.50	\$20,194.00	4.000	EA	N	MITERED END SECT,OPTIONAL RD , 48" SD
0430984623	5	\$1,518.81	\$16,706.94	11.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	21	\$1,487.83	\$177,051.49	119.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	15	\$1,904.79	\$110,477.93	58.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	7	\$2,676.90	\$45,507.28	17.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$4,568.92	\$82,240.48	18.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	3	\$6,802.77	\$40,816.64	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984642	1	\$10,444.48	\$20,888.96	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 54" SD
0431 1 1	10	\$196.10	\$887,358.80	4,525.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	6	\$251.29	\$615,901.24	2,451.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0431	1 3	2	\$316.04	\$191,520.00	606.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431	1 4	1	\$811.76	\$19,482.24	24.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0432	3 1	1	\$360.00	\$11,880.00	33.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432	3 2	2	\$432.25	\$17,290.00	40.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432	3 4	2	\$552.52	\$14,918.00	27.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432	3 5	2	\$679.23	\$32,603.00	48.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432	3 6	1	\$670.00	\$31,490.00	47.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432	3 7	2	\$810.53	\$15,400.00	19.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432	3 8	2	\$940.00	\$8,460.00	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432	3 9	1	\$1,300.00	\$3,900.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0432	3 10	1	\$1,400.00	\$4,200.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0433	1	3	\$2,604.04	\$26,040.40	10.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	6	\$93.24	\$86,342.94	926.000	LF	N	TRENCH DRAIN, 15" DIAMETER STANDARD
0436	1 2	12	\$126.03	\$1,044,029.15	8,284.000	LF	N	TRENCH DRAIN, SPECIAL
0440	1 10	3	\$40.15	\$160,019.00	3,986.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	5	\$37.05	\$664,891.00	17,945.000	LF	N	UNDERDRAIN, TYPE II
0440	1 30	3	\$42.09	\$128,675.00	3,057.000	LF	N	UNDERDRAIN, TYPE III
0440	1 50	3	\$81.68	\$230,912.10	2,827.000	LF	N	UNDERDRAIN, TYPE V
0440	1 60	1	\$90.00	\$206,010.00	2,289.000	LF	N	UNDERDRAIN, TYPE SPECIAL
0440	70	4	\$1,611.53	\$30,619.00	19.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	1	\$18.00	\$9,000.00	500.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	6	\$19.97	\$62,159.20	3,112.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$30.00	\$2,310.00	77.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440	73 4	2	\$50.06	\$15,620.00	312.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0440	73 5	1	\$45.00	\$12,825.00	285.000	LF	N	UNDERDRAIN OUTLET PIPE, 12"
0442	70	1	\$1.50	\$137,790.00	91,860.000	LF	N	VERTICAL DRAINAGE WICKS
0443	70 3	10	\$283.01	\$1,080,520.58	3,818.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	8	\$207.25	\$1,788,804.00	8,631.000	LF	N	FRENCH DRAIN, 24"
0443	70 5	1	\$215.00	\$7,095.00	33.000	LF	N	FRENCH DRAIN, 30"
0443	70 6	1	\$230.00	\$40,250.00	175.000	LF	N	FRENCH DRAIN, 36"
0443	70 7	1	\$265.00	\$100,965.00	381.000	LF	N	FRENCH DRAIN, 42"
0443	70 8	1	\$380.00	\$120,080.00	316.000	LF	N	FRENCH DRAIN, 48"
0443	71 1	3	\$58.04	\$169,479.00	2,920.000	CY	N	BALLAST ROCK, FRENCH DRAIN AGGREGATE
0446	1 1	4	\$15.61	\$1,056,595.05	67,695.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	6	\$13.63	\$78,652.82	5,770.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 1 1	4	\$184.43	\$1,008,113.05	5,466.000	LF	N	PREST BEAMS, TYPE II
0450 1 2	3	\$173.19	\$1,023,704.00	5,911.000	LF	N	PREST BEAMS, TYPE III
0450 1 3	8	\$196.42	\$5,287,626.25	26,919.500	LF	N	PREST BEAMS, TYPE IV
0450 1 4	1	\$220.00	\$1,017,720.00	4,626.000	LF	N	PREST BEAMS, TYPE V
0450 1 5	2	\$284.20	\$659,920.00	2,322.000	LF	N	PREST BEAMS, TYPE VI
0450 1 7	2	\$208.26	\$630,820.00	3,029.000	LF	N	PREST BEAMS, SPECIAL
0450 1 78	1	\$387.79	\$770,926.52	1,988.000	LF	N	PREST BEAMS, BULB T - 78"
0450 1203	2	\$227.78	\$503,390.40	2,210.000	LF	N	PREST BEAMS, TYPE IV MODIFIED
0450 1250	1	\$109.00	\$686,809.00	6,301.000	LF	N	PREST BEAMS, INVERTED T 20"
0450 3 15	1	\$243.90	\$363,654.90	1,491.000	LF	N	PRESTRESSED SLAB UNITS,48" X 15"
0450 3 55	1	\$243.90	\$36,341.10	149.000	LF	N	PRESTRESSED SLAB UNITS,36" X 15"
0450 4 2	1	\$625.00	\$1,477,500.00	2,364.000	LF	N	PREST BEAM- FL U-BEAM, 54"
0450 4 4	1	\$740.00	\$1,216,560.00	1,644.000	LF	N	PREST BEAM- FL U-BEAM, 72"
0451 70	4	\$2,066.10	\$1,694,201.40	820.000	EA	N	PREST SOIL ANCHORS
0451 70 1	4	\$458.33	\$33,000.01	72.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	3	\$1,071.43	\$37,500.00	35.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 2	1	\$125.00	\$3,125.00	25.000	LF	N	TREATED TIMBER PILING
0455 18	10	\$9,807.64	\$205,960.48	21.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455 34 1	2	\$208.74	\$154,467.20	740.000	LF	N	PRESTRESSED CONCRETE PILING, 12" SQ.
0455 34 2	3	\$91.68	\$1,218,950.00	13,295.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	16	\$76.83	\$4,571,246.40	59,501.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	9	\$114.51	\$10,229,474.60	89,333.600	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	3	\$77.46	\$2,370,403.00	30,603.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 4	1	\$56.70	\$967,188.60	17,058.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$95.00	\$985,530.00	10,374.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 8	4	\$129.17	\$1,304,504.80	10,099.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 21	1	\$130.00	\$202,150.00	1,555.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 37 2	1	\$95.00	\$844,740.00	8,892.000	LF	N	FIBERGLASS STRUCT REINF COMP PILE, 16" D
0455 76	2	\$319.51	\$52,400.00	164.000	EA	N	WRAP PILE CLUSTERS
0455 81101	2	\$699.03	\$99,961.92	143.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81104	1	\$12,522.00	\$450,792.00	36.000	EA	N	CATHODIC PROT,F&I,PILE,TITANIUM ANODE
0455 88 3	2	\$255.40	\$630,060.00	2,467.000	LF	N	DRILLED SHAFT, 36" DIA
0455 88 5	2	\$286.81	\$44,455.00	155.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	3	\$396.63	\$682,600.00	1,721.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$780.00	\$57,720.00	74.000	LF	N	DRILLED SHAFT, 72" DIA



Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 88 8	1	\$450.00	\$62,550.00	139.000	LF	N	DRILLED SHAFT, 54" DIA
0455107 6	1	\$150.00	\$38,700.00	258.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455111	4	\$25.61	\$85,346.00	3,332.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455120 4	1	\$300.00	\$10,800.00	36.000	EA	N	PILE POINT PROTECTION, HP 14" X 117"
0455122 3	3	\$142.12	\$368,790.00	2,595.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122 5	2	\$284.52	\$47,515.00	167.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	3	\$332.74	\$546,700.00	1,643.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$186.16	\$14,520.48	78.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 8	1	\$460.00	\$67,620.00	147.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 54" DIA
0455133 2	23	\$9.77	\$6,491,741.48	664,656.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	6	\$24.15	\$4,057,729.60	168,040.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455137	23	\$2,334.63	\$560,311.78	240.000	EA	N	TEST LOAD- DYNAMIC
0455142	5	\$2,491.93	\$161,975.50	65.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	14	\$293.13	\$1,771,103.02	6,042.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	8	\$321.14	\$2,468,020.20	7,685.100	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	2	\$278.75	\$429,000.00	1,539.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144 8	1	\$425.00	\$265,625.00	625.000	LF	N	TEST PILES - STEEL, HP 14 x 117
0455144 21	1	\$267.00	\$84,105.00	315.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455146	17	\$2,324.66	\$481,203.98	207.000	EA	N	EMBEDDED DATA COLLECTOR
0457 70401	1	\$250.00	\$63,000.00	252.000	LF	N	INTGR PILE JKT, OTHER, 12"
0457 71 12	3	\$1,031.21	\$1,272,515.44	1,234.000	LF	N	CATH PROTECT-PILE,GALV,NONSTRUC,16.1-30"
0457 71 22	3	\$1,472.69	\$3,249,486.83	2,206.500	LF	N	CATH PROTECT-PILE,GALV,STRUCT,16.1-30"
0458 1 11	10	\$37.60	\$178,158.10	4,738.600	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$221.41	\$26,126.38	118.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 14	1	\$2,200.00	\$202,400.00	92.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,FINGER JNT
0458 1 21	15	\$36.88	\$625,881.10	16,972.800	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1	\$44.72	\$10,956.40	245.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$709.00	\$58,847.00	83.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 25	1	\$45.09	\$6,673.32	148.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 26	1	\$40.00	\$4,360.00	109.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0459 71	4	\$4.99	\$27,379.56	5,489.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	3	\$6.20	\$72,240.04	11,657.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	1	\$9.00	\$853,902.00	94,878.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	2	\$22.94	\$98,635.00	4,300.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 2 1	3	\$1.91	\$180,057.44	94,411.000	LB	N	STRUCT STEEL, CARBON

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 2 2	4	\$2.04	\$8,490,793.32	4,158,321.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$5.05	\$10,605,000.00	2,100,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 6	1	\$5.49	\$2,498,619.78	455,122.000	LB	N	STRUCT STEEL, BASCULE PIERS
0460 2 15	3	\$10.12	\$457,948.12	45,235.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6	5	\$12.55	\$729,208.40	58,121.500	LB	N	LADDERS & PLATFORMS
0460 70 1	2	\$31.20	\$36,723.45	1,177.000	LF	N	ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70 2	8	\$50.52	\$143,889.60	2,848.000	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	5	\$49.34	\$461,182.78	9,347.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	4	\$227.84	\$433,347.17	1,902.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71 2	3	\$323.92	\$375,100.20	1,158.000	LF	N	METAL TRAF RAILING,STEEL POST AND RAIL
0460 81	1	\$175.00	\$7,000.00	40.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 98 1	2	\$395.38	\$20,560.00	52.000	EA	N	PIPE HANGER, CARBON
0461113 12	1	\$4,312.53	\$34,500.24	8.000	EA	N	MULTIROT BRNG ASM FX, F&I, 251- 500KIPS
0461113 13	1	\$4,486.71	\$35,893.68	8.000	EA	N	MULTIROT BRNG ASM FX, F&I, 501- 750KIPS
0461113 14	1	\$5,480.23	\$43,841.84	8.000	EA	N	MULTIROT BRNG ASM FX, F&I, 751-1000KIPS
0461113 19	1	\$17,000.00	\$136,000.00	8.000	EA	N	MULTIROT BRNG ASM FX, F&I, >=2001KIPS
0461114 12	1	\$4,312.53	\$34,500.24	8.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 13	2	\$5,189.37	\$51,893.68	10.000	EA	N	MULTIROT BRNG ASM EX, F&I, 501- 750KIPS
0461114 14	2	\$6,184.18	\$61,841.84	10.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 19	1	\$18,000.00	\$180,000.00	10.000	EA	N	MULTIROT BRNG ASM EXP, F&I, >=2001KIPS
0462 2 11	1	\$2.80	\$1,556,184.00	555,780.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND
0462 2 12	2	\$4.14	\$83,173.50	20,079.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR
0462 2 13	1	\$8.13	\$193,201.32	23,764.000	LB	N	POST TENSIONING TENDONS, SUBSTR STRAND
0465 1	1	\$6,200,000.00	\$6,200,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2108	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2111	1	\$125,000.00	\$250,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HOPKINS
0465 2404	1	\$1,000.00	\$4,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465 2605	1	\$10,000.00	\$10,000.00	1.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2611	1	\$7,500.00	\$15,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HOPKINS
0465 3 11	1	\$400.00	\$1,600.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,FG POC
0465 3 14	1	\$1,800.00	\$7,200.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$75.80	\$188,280.00	2,484.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	2	\$1,856.41	\$2,027,200.00	1,092.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	2	\$20,000.00	\$80,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 3 96	1	\$1,000.00	\$4,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 71 3	2	\$38,500.00	\$77,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	10	\$5,726.99	\$3,652,672.26	637.800	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	5	\$19,037.30	\$1,288,825.00	67.700	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$14,608.22	\$222,045.00	15.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 1	2	\$80.00	\$1,253,600.00	15,670.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	1	\$80.00	\$73,840.00	923.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0506 3	1	\$2,889.00	\$92,448.00	32.000	EA	N	BRIDGE DRAINS
0507 70	3	\$70.72	\$221,485.82	3,132.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 1 1	3	\$1,632,866.67	\$4,898,600.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 1 6	2	\$13,125.00	\$26,250.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, R&D
0508 2 12	1	\$25,000.00	\$50,000.00	2.000	AS	N	MOVABLE BRIDGE GATE, F&I,CLASS II,2 LANE
0508 2 13	1	\$30,000.00	\$60,000.00	2.000	AS	N	MOVABLE BRIDGE GATE,F&I,CLASS III,3 LANE
0508 2 15	1	\$50,000.00	\$200,000.00	4.000	AS	N	MOVABLE BRIDGE GATE,F&I, SPECIAL
0508 72 1	2	\$73,727.50	\$147,455.00	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$3,125.00	\$3,125.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 3	1	\$607.55	\$243,020.00	400.000	LF	N	SUBMARINE CABLE ASSEMBLY, INS
0508 73 4	1	\$16.66	\$12,495.00	750.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	1	\$55,000.00	\$55,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 77 1	1	\$99,000.00	\$99,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 5	1	\$55,000.00	\$55,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	1	\$29,000.00	\$29,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 79 1	1	\$65,000.00	\$65,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 80 1	1	\$2,500.00	\$10,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 82 1	1	\$75,000.00	\$75,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0510 1	6	\$41,849.43	\$292,946.00	7.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE
0512 1	1	\$2,600,000.00	\$2,600,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512 1 1	2	\$368,480.00	\$736,960.00	2.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 71 1	17	\$2.98	\$178,611.10	59,878.000	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	3	\$.07	\$16,511.39	227,492.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	7	\$10.10	\$634,901.40	62,838.000	SY	N	LINER IMPERMEABLE PVC
0515 1 1	3	\$68.49	\$24,792.40	362.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	35	\$35.74	\$493,925.75	13,819.870	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2101	4	\$60.95	\$30,108.00	494.000	LF	N	PED/BICYCLE RAILING,NS,42"PICKET RAIL
0515 2102	2	\$99.24	\$198,981.74	2,005.000	LF	N	PED/BICYCLE RAILING,NS,54"PICKET RAIL

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2201	7	\$67.31	\$113,409.64	1,685.000	LF	N	PED/BICYCLE RAILING,STEEL,42"PICKET RAIL
0515 2202	3	\$72.38	\$362,856.50	5,013.000	LF	N	PED/BICYCLE RAILING,STL,54"PICKET RAIL
0515 2301	17	\$53.03	\$1,058,337.93	19,957.600	LF	N	PED/BICYCLE RAILING, ALUM,42"PICKET RAIL
0515 2302	7	\$61.74	\$386,608.71	6,262.000	LF	N	PED/BICYCLE RAILING, ALUM,54"PICKET RAIL
0519 78	3	\$709.30	\$30,500.00	43.000	EA	N	BOLLARDS
0520 1 7	49	\$18.14	\$4,211,254.63	232,111.700	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	6	\$39.08	\$58,189.14	1,489.000	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	119	\$20.69	\$11,848,096.56	572,747.460	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	8	\$25.51	\$339,368.50	13,302.100	LF	N	CONCRETE CURB, TYPE A
0520 2 2	10	\$22.41	\$248,742.60	11,098.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	39	\$21.84	\$1,041,182.07	47,678.530	LF	N	CONCRETE CURB, TYPE D
0520 2 9	3	\$52.10	\$44,755.00	859.000	LF	N	CONCRETE CURB, SPECIAL
0520 3	14	\$24.73	\$316,630.80	12,802.200	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	28	\$32.64	\$1,220,277.06	37,382.200	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	16	\$51.48	\$514,950.32	10,003.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	2	\$56.83	\$65,640.00	1,155.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	2	\$34.96	\$28,005.00	801.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 41	15	\$35.27	\$407,377.94	11,549.700	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	6	\$39.14	\$96,527.97	2,466.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$58.42	\$60,408.99	1,034.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	22	\$20.27	\$1,458,171.13	71,920.900	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	31	\$77.37	\$1,287,405.90	16,638.700	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	11	\$113.93	\$8,546,725.50	75,015.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	3	\$26.97	\$139,050.00	5,156.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	21	\$102.78	\$2,630,281.75	25,592.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 3	5	\$86.96	\$386,186.65	4,441.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	9	\$154.00	\$350,200.00	2,274.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 8	9	\$147.61	\$894,194.00	6,058.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 20	3	\$459.13	\$703,380.00	1,532.000	LF	N	CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'
0521 6 1	9	\$95.24	\$1,026,467.50	10,778.000	LF	N	CONC PARAPET, PEDEST/BICYCLE
0521 6 3	1	\$125.78	\$196,971.48	1,566.000	LF	N	CONC PARAPET, RETAIN WALL MTD W/SW
0521 7 1	2	\$423.22	\$5,377,035.00	12,705.000	LF	N	CONC TRAF RAIL BARRIER,RET WALL SYS/SND
0521 8 1	5	\$264.93	\$2,226,180.88	8,403.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP
0521 8 3	2	\$377.79	\$395,545.00	1,047.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,32"V SHP
0521 72 3	13	\$178.81	\$2,564,496.24	14,342.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 4	2	\$144.16	\$264,820.00	1,837.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	10	\$159.18	\$1,021,544.47	6,417.600	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 6	4	\$115.02	\$608,904.32	5,294.000	LF	N	SHLDR CONC BARRIER WALL,PLAIN SHLDR
0521 72 7	1	\$400.00	\$910,800.00	2,277.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR
0521 72 20	1	\$366.00	\$302,316.00	826.000	LF	N	SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521 72 23	2	\$608.35	\$2,505,187.00	4,118.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	11	\$31.71	\$372,687.47	11,754.750	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	131	\$44.01	\$17,637,837.68	400,733.310	SY	N	SIDEWALK CONC, 4" THICK
0522 2	90	\$50.88	\$5,239,585.87	102,986.920	SY	N	SIDEWALK CONC, 6" THICK
0523 1 1	16	\$107.79	\$1,887,619.49	17,511.400	SY	N	PATTERNED/TEXTURED PAVT/ASPH
0523 1 2	7	\$68.48	\$780,524.04	11,397.730	SY	N	PATTERNED/TEXTURED PAVT/CONC
0524 1 1	20	\$63.29	\$753,333.32	11,903.100	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	15	\$45.93	\$432,701.30	9,420.500	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	3	\$76.50	\$148,480.60	1,941.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$95.00	\$31,445.00	331.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	2	\$55.01	\$34,104.32	620.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 2 1	1	\$58.00	\$6,264.00	108.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	9	\$62.65	\$291,344.57	4,650.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 29	2	\$66.55	\$23,492.50	353.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 2 49	1	\$90.00	\$13,590.00	151.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0526 1 1	4	\$157.24	\$493,223.50	3,136.700	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	17	\$46.75	\$1,393,873.83	29,817.700	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 1	69	\$715.29	\$1,381,944.49	1,932.000	EA	N	DETECTABLE WARNING ON WALK SURF, RETRO
0530 1	18	\$680.71	\$498,757.70	732.700	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	15	\$87.35	\$5,773,053.73	66,089.160	TN	N	RIPRAP, RUBBLE, BANK AND SHORE
0530 3 4	39	\$124.14	\$1,976,632.30	15,922.910	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	12	\$82.86	\$857,673.07	10,350.900	TN	N	BEDDING STONE
0530 76 4	1	\$143.00	\$22,594.00	158.000	SY	N	GABION MAT, 12" THICK
0530 78	2	\$126.89	\$9,318,182.56	73,433.000	SY	N	RIPRAP - ARTICULATING BLOCK
0534 72101	3	\$25.56	\$22,231,034.00	869,854.000	SF	N	SOUND BARRIER-INC FOUNDATION, PERM
0536 1 1	87	\$20.25	\$3,825,128.45	188,914.730	LF	N	GUARDRAIL- ROADWAY
0536 1 3	6	\$29.21	\$1,100,329.95	37,670.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 5	16	\$29.01	\$507,200.61	17,486.000	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536 1 6	6	\$61.86	\$71,944.50	1,163.000	LF	N	GUARDRAIL- BRIDGE, THRIE BEAM
0536 1 8	4	\$32.32	\$185,261.50	5,731.500	LF	N	GUARDRAIL, ROADWAY W RUB RAIL

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 10	1	\$20.58	\$185,899.14	9,033.000	LF	N	GUARDRAIL, ROADWAY, WEATHERING STEEL
0536 1 11	1	\$35.00	\$12,250.00	350.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	1	\$35.00	\$168,875.00	4,825.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DF
0536 2	16	\$24.40	\$52,851.49	2,166.000	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 7	18	\$217.43	\$88,928.74	409.000	EA	N	GUARDRAIL POST SPECIAL
0536 8	41	\$2,115.96	\$645,367.07	305.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM
0536 8 1	2	\$2,490.91	\$54,800.00	22.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 6	7	\$283.24	\$12,462.56	44.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	92	\$3.07	\$570,060.91	185,514.380	LF	N	GUARDRAIL REMOVAL
0536 76	1	\$56.26	\$16,146.62	287.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	9	\$1,796.52	\$64,674.62	36.000	EA	N	GUARDRAIL ANCHORAGE- CONC BAR WALL
0536 85 22	71	\$1,908.99	\$893,408.44	468.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	30	\$2,322.25	\$325,115.29	140.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	54	\$821.03	\$238,099.66	290.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	14	\$1,864.88	\$67,135.74	36.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0538 1	13	\$11.30	\$138,355.05	12,244.200	LF	N	GUARDRAIL RESET
0539 80511	1	\$125.97	\$24,690.12	196.000	LF	N	OPAQUE VISUAL BARR, REP, CONC, 2'3" HT
0542 70	4	\$26.57	\$6,988.50	263.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 14	16	\$22,079.73	\$971,508.16	44.000	EA	N	CRASH CUSHION-VEH IMPACT ATTEN,QUAD
0544 75 21	1	\$25,750.00	\$51,500.00	2.000	EA	N	IMPACT ATTR VEHICULAR, TAU-II
0544 75 40	2	\$16,716.85	\$66,867.38	4.000	EA	N	CRASH CUSHION - VEH IMPACT ATTEN, OPT
0546 71	9	\$644.48	\$111,494.95	173.000	PS	N	RUMBLE STRIPS
0546 72 50	1	\$2,500.00	\$2,500.00	1.000	PM	N	RUMBLE STRIPS, GROUND-IN, NON STD
0546 72 51	16	\$1,214.61	\$269,521.62	221.900	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	5	\$64.51	\$636,956.80	9,874.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	2	\$91.94	\$45,600.00	496.000	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	9	\$35.73	\$20,123,545.25	563,247.000	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	5	\$17.67	\$1,284,695.80	72,706.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	6	\$5.26	\$125,695.45	23,915.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10140	1	\$7.81	\$162,651.06	20,826.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	2	\$11.57	\$1,216,727.68	105,185.600	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10220	20	\$13.08	\$498,877.75	38,130.000	LF	N	FENCING, TYPE B, 5.1-6.0, STANDARD
0550 10221	1	\$18.25	\$85,008.50	4,658.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT
0550 10222	14	\$16.46	\$1,290,275.97	78,369.600	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	3	\$12.91	\$13,413.00	1,039.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10240	2	\$32.62	\$21,987.00	674.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10250	1	\$19.50	\$4,446.00	228.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10343	1	\$100.00	\$156,000.00	1,560.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10353	2	\$405.11	\$195,262.46	482.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10918	1	\$73.50	\$1,470.00	20.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10929	2	\$29.23	\$201,074.00	6,880.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 60124	1	\$1,100.00	\$1,100.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60127	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,TYP A,DBL, > THAN 30' OPENING
0550 60211	2	\$865.00	\$1,730.00	2.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$1,500.00	\$4,500.00	3.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222	3	\$1,337.78	\$12,040.00	9.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	3	\$2,023.36	\$20,233.63	10.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$1,295.18	\$22,018.11	17.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$2,356.67	\$35,350.00	15.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60227	1	\$6,300.00	\$6,300.00	1.000	EA	N	FENCE GATE,TYP B,DBL, > THAN 30' OPENING
0550 60232	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	4	\$3,037.50	\$18,225.00	6.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	3	\$2,334.00	\$11,670.00	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	2	\$4,250.00	\$8,500.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$3,700.00	\$33,300.00	9.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60925	2	\$3,295.20	\$16,476.00	5.000	EA	N	GATE, SPECIAL, DOUBLE, 20.1-24' OPENING
0550 60927	1	\$5,500.00	\$5,500.00	1.000	EA	N	GATE, SPECIAL, DOUBLE, >30' OPENING
0550 60933	1	\$6,558.00	\$6,558.00	1.000	EA	N	GATE,SPECIAL,SLIDING/CANT, 12.1-18' OPEN
0550 60934	1	\$7,580.00	\$15,160.00	2.000	EA	N	FENCE GATE,SPL,SLIDE/CANT,18.1-20'OPEN
0550 60935	1	\$7,500.00	\$22,500.00	3.000	EA	N	FENCE GATE,SPL,SLIDE/CANT,20.1-24'OPEN
0555 1 1	52	\$20.67	\$3,389,539.19	163,946.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555 1 2	40	\$24.95	\$1,125,482.58	45,106.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555 1 3	2	\$131.96	\$47,770.00	362.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0555 1 6	1	\$802.00	\$789,970.00	985.000	LF	N	DIRECTIONAL BORE, 36" TO < 48"
0556 1 2	3	\$251.65	\$124,065.00	493.000	LF	N	JACK AND BORE, CASE DIA 6"TO<12"
0556 1 4	4	\$232.07	\$381,760.70	1,645.000	LF	N	JACK AND BORE, CASE DIA 18"TO<24"
0556 1 5	6	\$456.61	\$1,218,226.91	2,668.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556 1 6	5	\$913.29	\$1,985,500.00	2,174.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"
0556 1 7	3	\$686.41	\$254,657.99	371.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556 1 8	3	\$1,502.00	\$2,382,165.11	1,586.000	LF	N	JACK AND BORE, CASE DIA 60"TO<72"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0556 1 9	1	\$2,100.00	\$1,803,900.00	859.000	LF	N	JACK AND BORE, CASE DIA 72"TO<84"
0556 1 11	1	\$2,400.00	\$1,368,000.00	570.000	LF	N	JACK AND BORE, CASE DIA 96"TO<108"
0560 1	5	\$945.75	\$3,655,896.67	3,865.610	TN	N	PAINT STRUCT STEEL
0563 3	4	\$.44	\$420,451.96	949,279.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	1	\$1.25	\$16,637.50	13,310.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	26	\$1.03	\$2,819,202.44	2,725,519.600	SY	N	PERFORMANCE TURF
0570 1 2	189	\$3.14	\$16,313,021.22	5,187,706.350	SY	N	PERFORMANCE TURF, SOD
0571 1 11	2	\$12.25	\$25,619.95	2,091.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	2	\$10.11	\$26,236.50	2,595.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$8.69	\$137,853.71	15,863.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	39	\$125,131.37	\$5,505,780.18	44.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	47	\$155,414.81	\$8,236,984.71	53.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	27	\$129,414.41	\$3,623,603.35	28.000	LS	N	IRRIGATION SYSTEM
0604 3 1	1	\$537.00	\$537.00	1.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0630 1 11	30	\$19.30	\$142,151.15	7,365.000	LF	N	CONDUIT-SIGNALS, F& I, ABOVEGROUND
0630 1 12	116	\$5.94	\$2,774,127.44	467,173.700	LF	N	CONDUIT-SIGNALS, F& I, UNDERGROUND
0630 1 13	84	\$22.97	\$2,317,684.88	100,922.000	LF	N	CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT
0630 1 14	40	\$19.12	\$545,250.98	28,518.800	LF	N	CONDUIT-SIGNALS, F& I, UG JACKED
0630 1 15	4	\$60.26	\$194,154.00	3,222.000	LF	N	CONDUIT-SIGNALS, F& I, BRIDGE MOUNT
0630 1 22	5	\$3.71	\$32,934.84	8,869.000	LF	N	CONDUIT-SIGNALS, FURNISH, UNDERGROUND
0632 6 1	16	\$4.34	\$176,234.91	40,644.000	LF	N	CABLE - SIGNAL, FURNISH & INSTALL
0632 7 1	96	\$4,431.72	\$1,356,105.09	306.000	PI	N	CABLE, SIGNAL, FURNISH & INSTALL
0632 7 4	1	\$2,100.00	\$2,100.00	1.000	PI	N	CABLE SIGNAL, ADJUST
0632 8112	3	\$2.49	\$70,098.75	28,136.000	LF	N	CABLE, INTERCONNECT, TBD, F&I, UG
0632 8131	2	\$5.42	\$80,939.47	14,943.000	LF	N	CABLE, INTERCONNECT, TBD, INSTALL, AERIAL
0632 8211	3	\$5.08	\$2,822.00	555.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, AERIAL
0632 8212	19	\$3.25	\$143,394.80	44,082.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG
0632 8232	1	\$4.00	\$6,000.00	1,500.000	LF	N	CABLE, INTERCONNECT, 1-25, INS, UG
0632 8312	1	\$3.85	\$94,994.90	24,674.000	LF	N	CABLE, INTERCONNECT, 26-50, F&I, UG
0633111 1	1	\$3.20	\$5,376.00	1,680.000	LF	N	CAB FIB OPT, F&I, 1- 25PR, AERIAL, SGL
0633111 3	1	\$5.00	\$4,000.00	800.000	LF	N	CAB FIB OPT, F&I, 51-100PR, AERIAL, SGL
0633121 1	3	\$4.27	\$27,609.20	6,469.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR
0633121 2	4	\$5.76	\$317,526.70	55,111.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 26-50 PR
0633121 3	2	\$4.58	\$49,758.60	10,870.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 51-100 PR
0633122 1	1	\$24.50	\$3,675.00	150.000	LF	N	CAB-FIB OPT, F&I, UG, MUL MODE, 1- 25 PR



Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0633123	1	3	\$22.58	\$23,843.40	1,056.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR
0633123	2	4	\$5.43	\$140,183.15	25,804.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR
0633123	3	1	\$5.60	\$6,081.60	1,086.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 51-100 PR
0633131	1	1	\$11.00	\$1,320.00	120.000	LF	N	CABLE FIB OPT, F&I, 1- 25 PR, DR, SGL
0633132	1	1	\$24.00	\$13,176.00	549.000	LF	N	CAB-FIB OPT, F&I,DROP,MULTI MODE,1 -25PR
0633133	1	1	\$7.30	\$219.00	30.000	LF	N	CABLE FIBER OPTIC,F&I,DROP,COMP,1-25
0633313	2	1	\$7.20	\$7,185.60	998.000	LF	N	CAB-FIB OPT, INS,AERIAL,COMP,26-50PR
0633421	1	1	\$37.31	\$2,984.80	80.000	LF	N	CAB-FIB OPT, REL, UG, SGL MODE, 1- 25 PR
0634	4111	1	\$1,220.00	\$3,660.00	3.000	PI	N	SPAN WIRE ASM, F&I, 2 WIRE,PERPENDICULAR
0634	4112	15	\$2,345.38	\$70,361.33	30.000	PI	N	SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL
0634	4113	5	\$3,723.48	\$40,958.27	11.000	PI	N	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX
0634	4114	2	\$1,942.85	\$5,828.54	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER
0634	4411	1	\$729.00	\$729.00	1.000	PI	N	SPAN WIRE ASM, ADJ, 2 WIRE,PERPENDICULAR
0634	4413	2	\$1,013.00	\$4,052.00	4.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST, 2 WIRE, BOX
0634	4414	1	\$930.00	\$930.00	1.000	PI	N	SPAN WIRE ASSEMBLY, ADJ, 2 WIRE, OTHER
0634	5 1	10	\$21.14	\$8,794.10	416.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634	6 1	1	\$3.30	\$7,005.90	2,123.000	LF	N	MESSENGER WIRE, F&I
0635	1 11	129	\$466.32	\$2,225,261.68	4,772.000	EA	N	PULL & JUNCTION BOXES, F&I, PULL BOX
0635	1 12	6	\$221.60	\$3,324.01	15.000	EA	N	PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX
0635	1 13	2	\$270.00	\$1,620.00	6.000	EA	N	PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX
0635	1 15	34	\$1,174.87	\$430,001.02	366.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635	1 16	16	\$1,785.51	\$289,253.25	162.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0639	1 11	5	\$1,747.89	\$15,731.00	9.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC
0639	1 12	12	\$2,097.16	\$67,109.10	32.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT
0639	1 13	9	\$2,525.10	\$68,177.80	27.000	AS	N	SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD
0639	1 21	2	\$733.67	\$2,201.00	3.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC
0639	1 22	43	\$1,219.00	\$119,462.41	98.000	AS	N	SIGNAL,ELECT POWER SERV,UG,PUR CONT
0639	1 23	13	\$1,329.43	\$42,541.80	32.000	AS	N	SIGNAL,ELECT POWER SERV,UNDERGROUND
0639	2 1	76	\$2.02	\$136,556.96	67,679.000	LF	N	SIGNAL,ELECTRICAL SERVICE WIRE
0639	3 11	11	\$1,311.19	\$27,535.00	21.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, POLE MNT
0639	3 12	1	\$3,434.13	\$3,434.13	1.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, CABINET
0641	1	3	\$601.50	\$4,812.00	8.000	EA	N	STRAIN POLES GUYING, CONCRETE
0641	11112	2	\$593.50	\$1,187.00	2.000	EA	N	PREST CNC POLE,F&I,12' TYP N-II,SVC POLE
0641	11126	1	\$3,800.00	\$3,800.00	1.000	EA	N	PREST CNC POLE,F&I,26',TYP N-II,SVC POLE
0641	14136	1	\$3,892.19	\$15,568.76	4.000	EA	N	PREST CONC POLE, F&I, TYPE N-V,36'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 14140	1	\$5,000.00	\$10,000.00	2.000	EA	N	PREST CONC POLE, F&I, TYPE N-V, 40'
0641 14142	1	\$4,700.00	\$4,700.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-V, 42'
0641 14144	1	\$4,900.00	\$4,900.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-V, 44'
0641 14148	1	\$5,500.00	\$44,000.00	8.000	EA	N	PREST CONC POLE, F&I, TYPE N-V, 48'
0641 15138	1	\$9,683.24	\$19,366.48	2.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 38'
0641 15140	2	\$7,320.31	\$29,281.24	4.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 40'
0641 15142	3	\$9,900.49	\$108,905.38	11.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 42'
0641 15144	1	\$6,850.99	\$13,701.98	2.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 44'
0641 15146	1	\$6,923.19	\$20,769.57	3.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 46'
0641 15148	1	\$7,066.17	\$7,066.17	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 48'
0641 15150	1	\$15,105.49	\$15,105.49	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VI, 50'
0641 16138	1	\$15,125.00	\$15,125.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 38'
0641 16140	1	\$5,201.00	\$5,201.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 40'
0641 16142	3	\$8,077.42	\$40,387.08	5.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 42'
0641 16144	2	\$10,703.89	\$53,519.47	5.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 44'
0641 16146	2	\$10,330.50	\$61,983.00	6.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 46'
0641 16148	1	\$7,150.00	\$28,600.00	4.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 48'
0641 16150	2	\$6,593.62	\$39,561.72	6.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 50'
0641 16152	1	\$8,431.59	\$16,863.18	2.000	EA	N	PREST CONC POLE, F&I, TYPE N-VII, 52'
0641 17146	1	\$11,000.00	\$44,000.00	4.000	EA	N	PREST CONC POLE, F&I, TYPE N-VIII, 46'
0641 17152	1	\$12,570.00	\$12,570.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VIII, 52'
0641 17154	1	\$12,225.00	\$12,225.00	1.000	EA	N	PREST CONC POLE, F&I, TYPE N-VIII, 54'
0641 17160	1	\$14,500.00	\$29,000.00	2.000	EA	N	PREST CONC POLE, F&I, TYP N-VIII, 60'
0641 18152	1	\$18,541.58	\$18,541.58	1.000	EA	N	PREST CONC POLE, F&I, SPE DESIGN, 52'
0641 18154	1	\$18,798.89	\$56,396.67	3.000	EA	N	PREST CONC POLE, F&I, SPE DESIGN, 54'
0641 41112	27	\$1,040.79	\$165,485.87	159.000	EA	N	PREST CNC POLE, F&I, TYP N-II SERV POL, 12'
0641 41120	1	\$771.17	\$771.17	1.000	EA	N	PREST CNC POLE, F&I, TYP N-II SERV POL, 20'
0641 41126	2	\$628.35	\$1,256.70	2.000	EA	N	PREST CONC POLE, F&I, TYP N-II, SERV POL, 26
0641 41136	4	\$1,761.18	\$31,701.18	18.000	EA	N	PREST CONC POLE, F&I, TYP N-II, SERV POL, 36
0649 1636	1	\$24,000.00	\$48,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, NS-IX, 36'
0649 1638	1	\$25,000.00	\$50,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, NS-IX, 38'
0649 1734	2	\$23,044.48	\$69,133.43	3.000	EA	N	STEEL STRAIN POLE, F&I, NS- X, 34'
0649 1736	2	\$21,016.50	\$126,099.00	6.000	EA	N	STEEL STRAIN POLE, F&I, NS- X, 36'
0649 1740	1	\$19,945.80	\$39,891.60	2.000	EA	N	STEEL STRAIN POLE, F&I, NS- X, 40'
0649 1742	1	\$21,147.88	\$21,147.88	1.000	EA	N	STEEL STRAIN POLE, F&I, NS- X, 42'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1744	1	\$21,117.48	\$21,117.48	1.000	EA	N	STEEL STRAIN POLE,F&I,NS- X,44'
0649 1746	1	\$24,000.00	\$24,000.00	1.000	EA	N	STEEL STRAIN POLE,F&I,NS- X,46'
0649411001	13	\$18,552.48	\$352,497.20	19.000	EA	N	M/ARM,F&I,HL,1ST-B1,2ND-0,POLE-Q1
0649411003	1	\$28,000.00	\$56,000.00	2.000	EA	N	M/ARM,F&I,HL,1ST-B1,2ND-0,POLE-Q3
0649413002	16	\$23,341.00	\$723,571.10	31.000	EA	N	M/ARM,F&I,HL,1ST-B3,2ND-0,POLE-Q2
0649415003	25	\$28,444.32	\$1,991,102.30	70.000	EA	N	M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q3
0649416004	18	\$32,804.40	\$1,738,632.99	53.000	EA	N	M/ARM,F&I/HL,1ST-B6,2ND-0,POLE-Q4
0649417006	16	\$34,905.85	\$1,221,704.80	35.000	EA	N	M/ARM,F&I/HL,1ST-B7,2ND-0,POLE-Q6
0649421101	1	\$26,300.00	\$26,300.00	1.000	EA	N	M/ARM, F&I/HL,1ST B1,2ND B1,POLE Q1
0649423102	2	\$24,342.35	\$48,684.70	2.000	EA	N	M/ARM, F&I/HL, 1ST B3, 2ND B1, POLE Q2
0649424403	1	\$25,517.75	\$51,035.50	2.000	EA	N	M/ARM, F&I/HL, 1ST-B4, 2ND-B4, POLE-Q3
0649425203	8	\$36,437.52	\$291,500.12	8.000	EA	N	M/ARM, F&I/HL, 1ST B5, 2ND B2, POLE Q3
0649425304	1	\$55,000.00	\$55,000.00	1.000	EA	N	M/ARM, F&I/HL, 1ST B5, 2ND B3, POLE Q4
0649425404	7	\$41,501.77	\$498,021.24	12.000	EA	N	M/ARM, F&I/HL, 1ST B5, 2ND B4, POLE Q4
0649425504	5	\$43,494.57	\$304,462.00	7.000	EA	N	M/ARM, F&I/HL, 1ST B5, 2ND B5, POLE Q4
0649426204	1	\$36,268.00	\$36,268.00	1.000	EA	N	M/ARM, F&I/HL, 1ST B6, 2ND B2, POLE Q4
0649426404	3	\$39,541.97	\$118,625.90	3.000	EA	N	M/ARM, F&I/HL, 1ST B6, 2ND B4, POLE Q4
0649426504	5	\$39,803.00	\$238,818.00	6.000	EA	N	M/ARM,F&I/HL,1ST-B6,2ND-B5,POLE-Q4
0649426605	3	\$44,809.92	\$134,429.75	3.000	EA	N	M/ARM, F&I/HL, 1ST B6, 2ND B6, POLE Q5
0649427505	2	\$52,619.00	\$105,238.00	2.000	EA	N	M/ARM,F&I/HL,1ST B7,2ND B5,POLE Q5
0649431007	1	\$22,000.00	\$22,000.00	1.000	EA	N	M/ARM,F&I/HL,SI W/LUM,B1,POLE,Q21LUM
0649433008	2	\$29,011.50	\$116,046.00	4.000	EA	N	M/ARM,F&I/HL,1ST-B3,2ND-0,POLE-Q22 LUM
0649435003	1	\$35,400.00	\$141,600.00	4.000	EA	N	M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q3
0649435009	2	\$35,461.88	\$283,695.00	8.000	EA	N	M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q23
0649436010	2	\$39,342.86	\$275,400.00	7.000	EA	N	M/ARM,F&I/HL,1ST-B6,2ND-0,POLE-Q24 LUM
0649440	19	\$31,288.18	\$1,376,680.12	44.000	EA	N	M/ARM,F&I / HL,SPECIAL
0649711001	8	\$20,008.77	\$620,271.92	31.000	EA	N	M/ARM, F&I/RL, SI ARM W/OLUM, C1, NO, R1
0649713002	11	\$19,506.64	\$390,132.74	20.000	EA	N	M/ARM, F&I/RL, SI ARM W/OLUM, C3, NO, R2
0649715003	14	\$24,850.94	\$745,528.20	30.000	EA	N	M/ARM, F&I/RL, SI ARM W/OLUM, C5, NO, R3
0649716004	7	\$30,074.82	\$451,122.29	15.000	EA	N	M/ARM, F&I/RL, SI ARM W/OLUM, C6,POLE R4
0649717006	6	\$32,282.89	\$613,375.00	19.000	EA	N	M/ARM, F&I/RL, SI ARM W/OLUM, C7,POLE R6
0649721101	1	\$17,576.00	\$17,576.00	1.000	EA	N	M/ARM. F&I/RL, DB ARM W/OLUM, C1, C1, R1
0649723102	4	\$26,612.75	\$106,451.00	4.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C3, C1, R2
0649724403	4	\$33,256.25	\$133,024.99	4.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C4, C4, R3
0649725203	1	\$25,000.00	\$25,000.00	1.000	EA	N	M/ARM,F&I/RL,DB ARM W/OLUM,C5,C2,R3

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649725404	5	\$38,114.37	\$228,686.19	6.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C5, C4, R4
0649725504	1	\$34,500.00	\$34,500.00	1.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C5, C5, R4
0649726504	1	\$36,000.00	\$36,000.00	1.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C6, C5, R4
0649726605	1	\$33,972.25	\$33,972.25	1.000	EA	N	M/ARM, F&I/RL, DB ARM W/OLUM, C6, C6, R5
0649731007	1	\$21,000.00	\$42,000.00	2.000	EA	N	M/ARM,F&I/RL,SGL ARM W/LUM,C1,0,R21
0649733008	3	\$23,348.69	\$70,046.07	3.000	EA	N	M/ARM, F&I/RL, SGL ARM W/LUM, C3, 0, R22
0649735009	1	\$28,000.00	\$112,000.00	4.000	EA	N	M/ARM, F&I/RL, SGL ARM W/LUM, C5, 0, R23
0649736010	1	\$32,000.00	\$96,000.00	3.000	EA	N	M/ARM, F&I/RL, SGL ARM W/LUM, C6, 0, R24
0649740	3	\$24,392.62	\$195,140.93	8.000	EA	N	M/ ARM,F&I/RL, SPECIAL DESIGN
0650 51111	3	\$535.47	\$9,103.00	17.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD
0650 51113	2	\$446.50	\$4,465.00	10.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, SPL
0650 51121	2	\$794.37	\$2,383.12	3.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD
0650 51141	1	\$1,432.49	\$1,432.49	1.000	AS	N	SIGNAL TRAFFIC, F&I, 1 SECT, 4 WAY, STD
0650 51311	48	\$891.14	\$1,006,982.70	1,130.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD
0650 51312	7	\$960.58	\$105,664.19	110.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW
0650 51313	30	\$865.67	\$546,234.69	631.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL
0650 51321	9	\$1,474.27	\$32,433.90	22.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD
0650 51323	1	\$1,700.00	\$13,600.00	8.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, SPL
0650 51411	8	\$1,136.50	\$15,911.00	14.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD
0650 51511	35	\$1,382.52	\$237,792.87	172.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD
0650 51512	4	\$1,436.10	\$17,233.22	12.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW
0650 51513	20	\$1,338.21	\$105,718.24	79.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL
0650 51522	1	\$2,063.25	\$2,063.25	1.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 2 WAY, LW
0650 53	1	\$192.00	\$2,304.00	12.000	AS	N	TRAFFIC SIGNAL, INSTALL
0653171	1	\$1,150.00	\$4,600.00	4.000	AS	N	PEDESTRIAN SIGNAL, NEON INT SYM LOW WATT
0653181	18	\$832.72	\$210,678.40	253.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT
0653182	9	\$1,340.61	\$77,755.30	58.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191	75	\$912.46	\$1,156,093.14	1,267.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	56	\$1,486.82	\$509,980.66	343.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653281	3	\$722.11	\$13,720.00	19.000	EA	N	PEDESTRIAN SIGNAL, FUR, LED, 1 WAY
0653291	1	\$600.00	\$2,400.00	4.000	AS	N	PED SGNL,FUR,LED-COUNT DWN,1 DIRECTION
0653381	1	\$255.00	\$1,020.00	4.000	EA	N	PEDESTRIAN SIGNAL, INS, LED, 1 WAY
0653391	1	\$263.25	\$526.50	2.000	AS	N	PED SGNL, INS, LED-COUNT DWN,1 DIRECTION
0653400	1	\$262.75	\$262.75	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659101	51	\$99.42	\$76,057.28	765.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0659106	41	\$8.33	\$28,842.26	3,462.000	EA	N	SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR
0659107	64	\$1,002.21	\$702,546.64	701.000	EA	N	SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED
0659108	16	\$1,271.39	\$186,894.80	147.000	EA	N	SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL
0659109	24	\$906.86	\$74,362.45	82.000	EA	N	SGNL HEAD AUXIL, F&I, CONC PED TYP II
0659111	1	\$90.00	\$360.00	4.000	EA	N	SGNL HEAD AUXILIARIES, F&I, BACK PLATES
0659118	29	\$177.40	\$16,321.25	92.000	EA	N	SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU
0659120	6	\$90.85	\$12,174.20	134.000	EA	N	SGNL HEAD AUX,F&I, LED MODULE
0660 1101	9	\$190.17	\$18,256.23	96.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	10	\$211.12	\$6,967.00	33.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	14	\$142.31	\$33,299.37	234.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	9	\$195.14	\$9,757.00	50.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	3	\$291.77	\$4,668.32	16.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$291.05	\$6,112.00	21.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1107	1	\$550.00	\$3,300.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 7
0660 1109	36	\$197.08	\$118,837.86	603.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	22	\$212.70	\$27,650.75	130.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$318.29	\$3,819.44	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 2101	46	\$977.99	\$771,634.61	789.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	61	\$769.87	\$1,078,580.91	1,401.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$879.97	\$4,399.85	5.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	87	\$948.83	\$1,382,450.01	1,457.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 74 11	31	\$6,183.49	\$2,615,615.91	423.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 12	2	\$2,929.55	\$32,225.00	11.000	EA	N	VEH DETECTOR ASSEM, F&I, INFRARED
0665 11	63	\$264.27	\$315,543.62	1,194.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	8	\$605.99	\$26,057.63	43.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	31	\$182.81	\$143,136.96	783.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0668 14	1	\$11,000.00	\$11,000.00	1.000	EA	N	DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"
0668 16	1	\$8,500.00	\$8,500.00	1.000	EA	N	DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"
0668 33	1	\$2,080.00	\$2,080.00	1.000	EA	N	DET CABINET, INS, TYP III, 32"X20"X14"
0670 4 1	2	\$2,159.29	\$4,318.57	2.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 4 3	1	\$973.04	\$1,946.08	2.000	AS	N	FLASHING BEACON CNTL ASSEM,INS
0670 5110	25	\$21,856.57	\$1,049,115.20	48.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	15	\$24,116.36	\$844,072.61	35.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	6	\$21,891.19	\$503,497.39	23.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	11	\$16,291.48	\$423,578.52	26.000	AS	N	TRAF CNTL ASSEM, F&I, 170

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5121	2	\$17,487.50	\$34,975.00	2.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5130	12	\$20,153.04	\$665,050.16	33.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	7	\$21,290.29	\$298,064.02	14.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5132	3	\$18,544.29	\$129,810.00	7.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM
0670 5330	1	\$2,160.00	\$2,160.00	1.000	AS	N	TRAF CNTL ASSEM,INS,SPECIAL
0670 5331	1	\$1,508.00	\$1,508.00	1.000	AS	N	TRAF CNTL ASSEM,INS,SPECIAL,1 PREEMPTION
0670 5410	25	\$1,476.21	\$101,858.76	69.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	6	\$965.92	\$9,659.18	10.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5412	1	\$437.02	\$437.02	1.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO
0670 5420	1	\$540.00	\$540.00	1.000	AS	N	TRAF CNTL ASSEM, MOD, 170
0670 5430	3	\$1,846.00	\$20,306.00	11.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL
0670 5431	2	\$816.40	\$4,898.37	6.000	AS	N	TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP
0671 2 11	1	\$4,768.85	\$4,768.85	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 41	2	\$359.00	\$3,590.00	10.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0671 2 42	3	\$1,179.40	\$29,485.00	25.000	EA	N	TRAFFIC CONTROLLER, MODIFY, 170
0678 1104	9	\$66.55	\$2,262.74	34.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1106	2	\$400.63	\$3,205.00	8.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 FLASHER
0678 1109	1	\$358.00	\$716.00	2.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	3	\$524.25	\$4,194.00	8.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1112	1	\$2,508.07	\$2,508.07	1.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0680111	1	\$16,915.00	\$16,915.00	1.000	EA	N	SYS CONTROL EQP, F&I, ROADSIDE MASTER
0680116	2	\$2,191.28	\$35,060.50	16.000	EA	N	SYS CONTROL EQP, F&I,FIB OPT,FSK MODEM
0684 14	1	\$3.20	\$960.00	300.000	LF	N	SYS COM CARRIER, F&I, FIBER OPTIC CABLE
0684 34	1	\$18.50	\$832.50	45.000	LF	N	SYS COM CARRIER, INS, FIBER OPTIC CABLE
0685106	27	\$2,755.88	\$256,296.61	93.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685118	1	\$4,202.00	\$4,202.00	1.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685120	23	\$2,329.15	\$165,369.30	71.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685124	8	\$944.37	\$23,609.20	25.000	EA	N	SYS AUX, F&I, UNIVERSAL ADAPTER
0685127	2	\$459.75	\$1,839.00	4.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	19	\$1,383.92	\$65,044.36	47.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685138	2	\$8,400.45	\$84,004.50	10.000	EA	N	SYS AUX, F&I, CCTV CAMERA ASSEMBLY
0685139	1	\$1,340.00	\$9,380.00	7.000	EA	N	SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC
0685140	4	\$2,040.23	\$18,362.08	9.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685143	1	\$677.00	\$4,739.00	7.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685327	1	\$120.00	\$120.00	1.000	EA	N	SYS AUX, INS, TEL CONNECTION BOX

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0686101	1	\$7,850.00	\$15,700.00	2.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY
0686105	1	\$308.00	\$616.00	2.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA SUPPORT
0686301	1	\$2,000.00	\$2,000.00	1.000	EA	N	CLOSED CKT TV EQIP,INS,CAMERA ASSEMBLY
0690 10	79	\$60.93	\$103,035.80	1,691.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	76	\$82.06	\$105,523.42	1,286.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	37	\$231.16	\$51,549.42	223.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	26	\$1,291.58	\$182,112.60	141.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	6	\$1,564.49	\$34,418.76	22.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 33 1	47	\$166.52	\$1,067,731.60	6,412.000	LF	N	POLE REMOVAL, DEEP DIRECT BURIAL
0690 33 2	7	\$170.71	\$58,725.00	344.000	LF	N	POLE REMOVAL, DEEP, BOLT ON ATTACH
0690 50	66	\$477.55	\$81,660.25	171.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	7	\$321.17	\$5,138.72	16.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50 2	2	\$927.97	\$3,711.88	4.000	EA	N	CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60	21	\$44.90	\$23,302.50	519.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	59	\$45.07	\$42,094.36	934.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	61	\$393.77	\$80,722.43	205.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	79	\$695.09	\$166,822.77	240.000	PI	N	CONDUIT & CABLING REMOVE
0690 91	14	\$.83	\$36,274.10	43,721.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE
0690100	94	\$1,052.20	\$339,862.18	323.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	74	\$2,844.62	\$2,326,897.33	818.000	EA	N	INTERNAL ILLUM SIGN, ST NAME
0699 1 21	1	\$882.00	\$13,230.00	15.000	EA	N	INTERNAL ILLUM SIGN, INSTALL, ST NAME
0700 20 11	67	\$304.37	\$807,502.40	2,653.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	49	\$874.33	\$608,531.20	696.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF
0700 20 13	1	\$1,839.93	\$7,359.72	4.000	AS	N	SINGLE POST SIGN, F&I, 20 + BACK TO BACK
0700 20 19	3	\$1,312.77	\$223,170.52	170.000	AS	N	SINGLE POST SIGN, F&I, NON STD
0700 20 40	38	\$250.42	\$55,593.20	222.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 60	67	\$26.60	\$69,827.21	2,625.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	30	\$3,115.54	\$479,792.43	154.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	6	\$4,511.57	\$103,766.15	23.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	4	\$8,071.03	\$177,562.64	22.000	AS	N	MULTI- POST SIGN, F&I, 101-150
0700 21 14	1	\$9,200.00	\$9,200.00	1.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	3	\$16,675.00	\$66,700.00	4.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 17	1	\$24,700.00	\$24,700.00	1.000	AS	N	MULTI- POST SIGN, F&I, > 300
0700 21 31	1	\$980.00	\$2,940.00	3.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 33	1	\$1,220.00	\$1,220.00	1.000	AS	N	MULTI- POST SIGN, INSTALL, 101-150

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 21 40	6	\$4,169.91	\$54,208.86	13.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	22	\$796.38	\$62,914.14	79.000	AS	N	MULTI- POST SIGN, REMOVE
0700 38054	1	\$171,000.00	\$342,000.00	2.000	AS	N	SGN LT OH TR-MONTUB, T 81-100,S301-400
0700 39 47	1	\$105,000.00	\$105,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB, C 41- 50, OVER 300
0700 40 1	96	\$278.47	\$1,348,087.80	4,841.000	AS	N	SIGN SINGLE POST- LESS THAN 12
0700 40 2	70	\$944.90	\$1,237,822.10	1,310.000	AS	N	SIGN SINGLE POST- 12 TO 25
0700 40 4	11	\$1,204.22	\$132,464.32	110.000	AS	N	SIGN SINGLE POST- SPECIAL
0700 41 10	42	\$3,385.77	\$694,082.99	205.000	AS	N	SIGN MULTI POST, 50 OR LESS
0700 41 11	12	\$4,396.88	\$145,097.16	33.000	AS	N	SIGN MULTI-POST, 51-100
0700 41 12	7	\$6,959.78	\$160,075.00	23.000	AS	N	SIGN MULTI-POST, 101 - 150 SF
0700 41 13	2	\$8,709.12	\$26,127.36	3.000	AS	N	SIGN MULTI POST, 151 - 200
0700 41 14	5	\$9,380.31	\$75,042.48	8.000	AS	N	SIGN MULTI-POST, 201 - 250 SF
0700 41 15	2	\$13,678.00	\$41,034.00	3.000	AS	N	SIGN MULTI-POST, 251 - 300 SF
0700 41 16	3	\$15,141.58	\$90,849.50	6.000	AS	N	SIGN MULTI POST, GREATER THAN 300 SF
0700 42043	1	\$90,945.75	\$90,945.75	1.000	AS	N	SGN OVHD TR, T 61-80, S 201 TO 300
0700 42050	1	\$89,543.68	\$179,087.36	2.000	AS	N	SGN OVHD TR, T 81-100, SPECIAL
0700 42054	1	\$110,764.50	\$110,764.50	1.000	AS	N	SGN OVHD TR, T 81-100, S 301 TO 400
0700 42057	1	\$116,198.25	\$116,198.25	1.000	AS	N	SGN OVHD TR, T 81-100, S 601 TO 700
0700 42060	1	\$92,209.05	\$645,463.35	7.000	AS	N	SGN OVHD TR, T 100-120, S SPECIAL
0700 42070	1	\$98,541.15	\$295,623.45	3.000	AS	N	SGN OVHD TR, T 121 TO 140, S SPECIAL
0700 42080	1	\$139,424.78	\$139,424.78	1.000	AS	N	SGN OVHD TR, T 141-160, SPECIAL
0700 43 12	2	\$26,805.00	\$80,415.00	3.000	AS	N	SGN OVHD CTLVR, C 20 OR <,S/ 51 TO 100
0700 43 21	1	\$21,000.00	\$63,000.00	3.000	AS	N	SGN OVHD CTLVR, C 21 TO 30,S 50 OR <
0700 43 22	2	\$27,310.16	\$136,550.80	5.000	AS	N	SGN OVHD CTLVR, C 21 TO 30,S 51 TO 100
0700 43 23	3	\$32,907.00	\$131,628.00	4.000	AS	N	SGN OVHD CTLVR, C 21 TO 30,S 101 TO 150
0700 43 26	1	\$49,665.00	\$49,665.00	1.000	AS	N	SGN OVHD CTLVR, C 21 TO 30,S 251 TO 300
0700 43 30	1	\$50,000.00	\$50,000.00	1.000	AS	N	SGN OVHD CTLVR, C 31 TO 40,S SPECIAL
0700 43 31	1	\$31,924.66	\$31,924.66	1.000	AS	N	SGN OVHD CTLVR, C 31 TO 40,S 50 OR <
0700 43 33	3	\$37,798.25	\$226,789.50	6.000	AS	N	SGN OVHD CTLVR, C 31 TO 40,S 101 TO 150
0700 43 34	1	\$46,546.50	\$232,732.50	5.000	AS	N	SGN OVHD CTLVR, C 31 TO 40,S 151 TO 200
0700 43 35	1	\$44,799.04	\$44,799.04	1.000	AS	N	SGN OVHD CTLVR, C 31 TO 40,S 201 TO 250
0700 43 43	1	\$42,545.00	\$42,545.00	1.000	AS	N	SGN OVHD CTLVR, C 41 TO 50,S/ 101 TO 150
0700 43 55	1	\$64,900.50	\$129,801.00	2.000	AS	N	SGN OVHD CTLVR, C 51 TO 60,S 201 TO 250
0700 44036	1	\$85,000.00	\$170,000.00	2.000	AS	N	SGN LT'D OH TR, T 41 TO 60, S 501 TO 600
0700 44047	2	\$140,946.91	\$281,893.81	2.000	AS	N	SGN LT'D OH TR, T 61 TO 80,S 601 TO 700



Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 44055	1	\$131,187.63	\$262,375.26	2.000	AS	N	SGN LT'D OH TR, TR 81-100, S 401-500
0700 44057	1	\$106,000.00	\$106,000.00	1.000	AS	N	SGN LT'D OH TR, TR 81-100, S 601-700
0700 44058	2	\$121,135.68	\$242,271.36	2.000	AS	N	SGN LT'D OH TR, T 81-100,S 701 OR >
0700 44077	1	\$147,525.00	\$147,525.00	1.000	AS	N	SGN LT'D OH TR, T 121 TO 140, S 601-700
0700 44086	1	\$170,000.00	\$170,000.00	1.000	AS	N	SGN LT'D OH TR, T 141 TO 160, S 501-600
0700 44087	2	\$180,957.50	\$361,915.00	2.000	AS	N	SGN LT'D OH TR, T 141 TO 160, S 601-700
0700 44088	1	\$136,000.00	\$136,000.00	1.000	AS	N	SGN LT'D OH TR, T 141 TO 160, S > 700
0700 44098	1	\$160,000.00	\$160,000.00	1.000	AS	N	SGN LT'D OH TR, T 161 TO 180, S 701 OR >
0700 44105	1	\$172,000.00	\$172,000.00	1.000	AS	N	SGN LT'D OH TR, TR 181-200,S 401-500
0700 44108	1	\$178,000.00	\$178,000.00	1.000	AS	N	SGN LT'D OH TR, TR 181-200,S > 700
0700 44114	1	\$196,000.00	\$196,000.00	1.000	AS	N	SGN LT'D OH TR, TR 201-220,S 301-400
0700 44125	1	\$337,000.00	\$337,000.00	1.000	AS	N	SGN LT'D OH TR, TR OVER 220, S 401 - 500
0700 44126	1	\$402,020.00	\$402,020.00	1.000	AS	N	SGN LT'D OH TR, TR OVER 220, S 501- 600
0700 45 14	2	\$49,153.50	\$98,307.00	2.000	AS	N	SGN LT'D OH CTLVR,C 20 OR <, S 151-200
0700 45 22	2	\$37,500.00	\$75,000.00	2.000	AS	N	SGN LT'D OH CTLVR,C 21 TO 30, S 51 - 100
0700 45 23	1	\$41,000.00	\$41,000.00	1.000	AS	N	SGN LT'D OH CTLVR,C 21 TO 30, S 101-150
0700 45 25	1	\$60,000.00	\$60,000.00	1.000	AS	N	SGN LT'D OH CTLVR, C 21 TO 30, S 201-250
0700 45 26	1	\$45,000.00	\$45,000.00	1.000	AS	N	SGN LT'D OH CTLVR, C 21 TO 30, S 251-300
0700 45 32	1	\$42,000.00	\$42,000.00	1.000	AS	N	SGN LT'D OH CTLVR, C 31 TO 40, S 50 -100
0700 45 33	1	\$40,000.00	\$80,000.00	2.000	AS	N	SGN LT'D OH CTLVR, C 31-40, S 101-150
0700 45 34	2	\$62,794.68	\$251,178.71	4.000	AS	N	SGN LT'D OH CTLVR,C 31 TO 40,S 151TO 200
0700 45 35	1	\$70,629.14	\$141,258.28	2.000	AS	N	SGN LT'D OH CTLVR, C 31 TO 40, S 201-250
0700 45 36	1	\$79,845.77	\$79,845.77	1.000	AS	N	SGN LT'D OH CTLVR, C 31 TO 40, S 251-300
0700 45 37	1	\$90,000.00	\$360,000.00	4.000	AS	N	SGN LT'D OH CTLVR, C 31 TO 40, S > 300
0700 45 43	1	\$45,000.00	\$90,000.00	2.000	AS	N	SGN LT'D OH CTLVR, C 41 TO 50, S 101-150
0700 45 44	2	\$65,320.00	\$326,600.00	5.000	AS	N	SGN LT'D OH CTLVR, C 41 TO 50, S 151-200
0700 45 45	2	\$72,476.12	\$144,952.23	2.000	AS	N	SGN LT'D OH CTLVR, C 41 TO 50, S 201-250
0700 45 53	2	\$66,933.33	\$200,800.00	3.000	AS	N	SGN LT'D OH CTLVR,C 51 TO 60,S 101TO 150
0700 45 54	1	\$88,000.00	\$88,000.00	1.000	AS	N	SGN LT'D OH CTLVR,C 51 TO 60,S 151TO 200
0700 46 11	86	\$21.96	\$98,178.42	4,470.000	AS	N	SIGN EXISTING- REMOVE, SINGLE POST
0700 46 12	35	\$566.65	\$108,230.54	191.000	AS	N	SIGN EXISTING- REMOVE, MULTI - POST
0700 46 13	6	\$8,353.46	\$108,595.00	13.000	AS	N	SIGN EXISTING- REMOVE, OVERHEAD TRUSS
0700 46 14	13	\$2,645.79	\$105,831.45	40.000	AS	N	SIGN EXISTING- REMOVE OVERHEAD CANT
0700 46 15	20	\$348.62	\$26,495.36	76.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	6	\$434.93	\$24,790.88	57.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 46 21	57	\$138.84	\$69,837.98	503.000	AS	N	SIGN EXISTING- RELOCATE, SINGLE POST
0700 46 22	10	\$2,268.51	\$88,472.00	39.000	AS	N	SIGN EXISTING- RELOCATE, MULTI - POST
0700 46 25	2	\$1,082.00	\$4,328.00	4.000	AS	N	SIGN EXISTING- RELOCATE, SPAN WIRE
0700 46 31	2	\$730.00	\$1,460.00	2.000	AS	N	SIGN EXISTING- INS, SINGLE- POST
0700 46 32	1	\$4,990.00	\$9,980.00	2.000	AS	N	SIGN EXISTING- INS, MULTI - POST
0700 48 12	7	\$5,141.17	\$107,964.50	21.000	EA	N	SIGN PANELS, F & I, 101 - 200
0700 48 13	3	\$5,834.29	\$40,840.00	7.000	EA	N	SIGN PANELS, F&I, 201 - 300
0700 48 15	2	\$11,400.00	\$34,200.00	3.000	EA	N	SIGN PANELS, F&I, 401 - 500
0700 48 17	1	\$16,750.00	\$33,500.00	2.000	EA	N	SIGN PANELS, F&I, 601 - 700
0700 48 18	67	\$389.71	\$344,897.33	885.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	15	\$1,534.69	\$121,240.44	79.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 22	1	\$8,399.36	\$8,399.36	1.000	EA	N	SIGN PANELS, INSTALL, 101-200
0700 48 28	3	\$124.81	\$10,234.50	82.000	EA	N	SIGN PANELS, INSTALL, 15 OR LESS
0700 48 32	1	\$2,400.00	\$2,400.00	1.000	EA	N	SIGN PANELS, OVERLAY, 101 - 200
0700 48 42	2	\$130.77	\$1,700.00	13.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 43	1	\$1,000.00	\$2,000.00	2.000	EA	N	SIGN PANELS, RELOCATE, 201 - 300
0700 48 44	1	\$4,600.00	\$4,600.00	1.000	EA	N	SIGN PANELS, RELOCATE, 301 - 400
0700 48 45	1	\$5,400.00	\$5,400.00	1.000	EA	N	SIGN PANELS, RELOCATE, 401 - 500
0700 48 47	1	\$7,300.00	\$7,300.00	1.000	EA	N	SIGN PANELS, RELOCATE, 601 - 700
0700 48 48	28	\$63.28	\$29,489.29	466.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 49	1	\$661.00	\$661.00	1.000	EA	N	SIGN PANELS RELOCATE, 16 - 100
0700 48 52	5	\$4,301.62	\$120,445.36	28.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 53	2	\$7,600.43	\$53,203.00	7.000	EA	N	SIGN PANELS, REPLACE, 201 - 300
0700 48 54	1	\$11,319.00	\$11,319.00	1.000	EA	N	SIGN PANELS, REPLACE, 301 - 400
0700 48 58	27	\$158.06	\$69,070.92	437.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	15	\$1,202.77	\$129,899.24	108.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	68	\$95.45	\$79,796.59	836.000	EA	N	SIGN PANELS, REMOVE
0700 70	4	\$16,601.14	\$365,225.00	22.000	AS	N	SIGN LT'D OVHD, BRIDGE MOUNTED
0700 83	3	\$6,961.80	\$55,694.40	8.000	AS	N	OVHD SIGN, BRIDGE MOUNTED
0700 89 2	2	\$3,525.00	\$7,050.00	2.000	EA	N	SIGN, ELECT POWERED, BLANK OUT
0700 90 11	9	\$3,695.63	\$140,434.09	38.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 12	1	\$1,391.40	\$2,782.80	2.000	AS	N	SGN FLASHING BEACON, F&I, OVERHEAD MOUNT
0700 90 21	2	\$584.00	\$1,168.00	2.000	AS	N	SGN FLASHING BEACON, RELOC, GRD MOUNT
0700 90 31	5	\$205.74	\$1,645.94	8.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0705 1	23	\$47.22	\$115,818.66	2,453.000	EA	N	DELINEATOR SINGLE UNIT

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 2	4	\$51.22	\$2,509.60	49.000	EA	N	DELINEATOR DOUBLE UNIT
0705 3	5	\$90.24	\$6,768.12	75.000	EA	N	DELINEATOR TRIPLE UNIT
0705 10 11	39	\$138.23	\$64,279.25	465.000	EA	N	OBJECT MARKER, POST MOUNT, TYPE 1
0705 10 12	10	\$89.95	\$54,868.07	610.000	EA	N	OBJECT MARKER, POST MOUNTED, TYPE 2
0705 10 13	10	\$179.85	\$17,984.82	100.000	EA	N	OBJECT MARKER, POST MOUNTED, TYPE 3
0705 10 14	2	\$220.83	\$3,975.00	18.000	EA	N	OBJECT MARKER, POST MNT, TYP END OF RD
0705 10 21	5	\$159.80	\$3,515.64	22.000	EA	N	OBJECT MARKER, OBJECT MOUNTED, TYPE 1
0705 10 23	3	\$107.50	\$1,290.00	12.000	EA	N	OBJECT MARKER, OBJECT MOUNTED, TYPE 3
0705 71	76	\$74.68	\$427,538.90	5,725.000	EA	N	DELINEATOR- TUBULAR, FLEXIBLE
0706 3	73	\$4.86	\$400,345.55	82,424.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111	123	\$1,128.66	\$2,132,449.93	1,889.364	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11112	15	\$1,456.92	\$70,172.36	48.165	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11113	4	\$4,243.27	\$54,980.10	12.957	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11115	1	\$10,540.83	\$5,808.00	.551	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11121	43	\$.40	\$124,688.76	310,804.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 6"
0710 11122	68	\$.53	\$123,663.74	231,946.060	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 8"
0710 11123	69	\$1.08	\$227,396.01	211,217.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	82	\$1.29	\$159,231.13	123,190.050	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	120	\$1.95	\$232,752.98	119,108.670	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	87	\$521.69	\$595,919.57	1,142.282	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11132	1	\$700.00	\$705.60	1.008	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8"
0710 11141	54	\$.32	\$57,566.94	179,380.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11142	3	\$.79	\$3,622.80	4,578.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8"
0710 11151	36	\$.58	\$28,645.81	49,082.000	LF	N	PAINTED PAVT MARK,STD,WHITE,DOTTED, 6"
0710 11160	80	\$53.00	\$130,226.21	2,457.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	103	\$30.99	\$414,008.33	13,359.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11190	29	\$2.91	\$5,989.29	2,058.750	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	123	\$1,139.72	\$1,705,344.48	1,496.288	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11212	1	\$1,650.00	\$5,775.00	3.500	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11221	40	\$.35	\$92,144.67	262,357.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11222	30	\$.70	\$22,454.79	31,903.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	82	\$1.55	\$96,617.89	62,460.600	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	40	\$604.14	\$148,370.75	245.590	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	48	\$.73	\$52,148.47	71,177.500	LF	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11251	15	\$4.31	\$18,738.43	4,343.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	53	\$1.75	\$60,038.06	34,217.300	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	5	\$495.01	\$15,582.05	31.478	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	2	\$1.84	\$2,323.55	1,265.000	LF	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11342	2	\$.75	\$1,433.80	1,916.000	LF	N	PAINTED PAVT MARK,STD,BLACK,SKIP,8"
0710 11421	1	\$2.00	\$340.00	170.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 17	15	\$1.48	\$84,194.72	56,979.500	SF	N	PAINTED PAVT MARK, REMOVE
0710 90	116	\$60,895.81	\$8,951,683.36	147.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	41	\$3,383.52	\$1,424,241.44	420.935	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11112	14	\$5,681.30	\$184,806.93	32.529	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11113	2	\$8,896.46	\$23,050.73	2.591	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11121	45	\$1.42	\$119,275.60	84,028.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11122	41	\$1.22	\$149,172.21	122,107.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	56	\$2.19	\$346,447.94	158,024.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	57	\$2.77	\$197,580.14	71,366.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	70	\$3.75	\$159,730.07	42,609.500	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	40	\$1,053.10	\$428,909.42	407.284	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11132	1	\$2,200.00	\$1,108.80	.504	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11141	36	\$1.38	\$56,673.37	41,212.800	LF	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11142	3	\$1.78	\$8,183.10	4,589.000	LF	N	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11143	1	\$2.30	\$979.80	426.000	LF	N	THERMOPLASTIC, STD, WHITE, SKIP, 12"
0711 11151	28	\$1.54	\$51,623.94	33,438.000	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	48	\$138.09	\$219,838.81	1,592.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	64	\$50.22	\$296,644.79	5,907.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$6.06	\$133.32	22.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11211	42	\$3,308.52	\$1,172,223.28	354.304	NM	N	THERMOPLASTIC, STD,YELLOW, SOLID, 6"
0711 11221	40	\$1.29	\$95,782.03	74,007.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 6"
0711 11222	15	\$1.25	\$16,406.98	13,162.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224	49	\$2.95	\$63,934.88	21,643.430	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11231	21	\$1,197.77	\$60,517.26	50.525	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11241	28	\$1.21	\$31,530.67	26,095.000	LF	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	11	\$19.64	\$21,309.09	1,085.000	LF	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE,6"
0711 11421	2	\$1.78	\$1,224.00	688.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 11460	1	\$195.00	\$1,170.00	6.000	EA	N	THERMOPLASTIC, STD, BLUE, MESSAGE
0711 12121	1	\$1.20	\$693.60	578.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	1	\$1.30	\$4,045.60	3,112.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12123	1	\$1.60	\$86.40	54.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	1	\$3.25	\$3,773.25	1,161.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	2	\$5.91	\$236.35	40.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12221	1	\$2.50	\$500.00	200.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12231	1	\$39,000.00	\$2,652.00	.068	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 14160	3	\$463.03	\$3,241.19	7.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 17	46	\$2.59	\$314,336.16	121,333.700	SF	N	THERMOPLASTIC, REMOVE
0712 70111	1	\$12,500.00	\$25,000.00	2.000	AS	N	MOVABLE BRIDGE SIGNAL,F&I,TYPE I, 2 LANE
0712 71 11	1	\$12,000.00	\$48,000.00	4.000	AS	N	MOVABLE BRIDGE GATE,F&I, CLASS I, 1 LANE
0713101111	1	\$27,493.39	\$73,214.90	2.663	NM	N	PREFORMED TAPE,STD,WHITE,SOLID,6"
0713101121	3	\$4.88	\$7,482.20	1,532.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,6"
0713101126	1	\$26.00	\$1,326.00	51.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,24"
0713101141	3	\$5.53	\$11,811.60	2,135.000	LF	N	PREFORMED TAPE,STD,WHITE,SKIP,6"
0713101160	4	\$349.92	\$44,790.00	128.000	EA	N	PREFORMED TAPE,STD,WHITE,MESSAGE
0713101170	3	\$139.45	\$3,068.00	22.000	EA	N	PREFORMED TAPE,STD,WHITE,ARROWS
0713101221	3	\$4.95	\$5,529.00	1,118.000	LF	N	PREFORMED TAPE,STD,YELLOW,SOLID,6"
0713101523	1	\$10.00	\$3,200.00	320.000	LF	N	PREFORMED TAPE,STD,WHT/BLK,SOLID,9"
0713102141	1	\$4.05	\$7,755.75	1,915.000	LF	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713103141	1	\$1.95	\$1,983.15	1,017.000	LF	N	PREFORMED TAPE,TEMP,WHITE,SKIP,6"
0713103221	2	\$2.57	\$6,827.50	2,656.000	LF	N	PREFORMED TAPE,TEMP,YELLOW,SOLID,6"
0714 1511	1	\$552.00	\$12,144.00	22.000	AS	N	MOTORIST AID CALL BOX,RELOCATE,RD CALL
0714 1513	4	\$3,987.97	\$163,506.60	41.000	AS	N	MOTORIST AID CALL BOX,RELOCATE,RD CALL
0714 1521	1	\$2,500.00	\$2,500.00	1.000	AS	N	MOTORIST AID CALL BOX,RELOCATE,CALL BOX
0714 1523	1	\$1,150.00	\$9,200.00	8.000	AS	N	MOTORIST AID CALL BOX,REL,CALL BOX ASSEM
0715 1 11	7	\$.97	\$47,121.49	48,594.200	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	41	\$1.43	\$1,492,521.23	1,046,892.740	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	21	\$2.18	\$922,071.67	422,779.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	3	\$3.65	\$111,184.10	30,480.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	5	\$3.63	\$125,394.90	34,497.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 50	1	\$15.80	\$395.00	25.000	LF	N	LIGHTING CONDUCTORS, ADJUST/MODIFY
0715 1 60	5	\$.71	\$126,684.60	178,470.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 2 11	44	\$5.75	\$2,099,294.26	365,117.820	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	21	\$27.50	\$587,436.27	21,358.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
0715 2 13	10	\$10.73	\$155,282.44	14,469.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 5 11	1	\$550.00	\$6,600.00	12.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 12	2	\$2,791.69	\$22,333.48	8.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 50	3	\$183.06	\$5,125.60	28.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	29	\$11,605.19	\$881,994.23	76.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$8,457.29	\$67,658.32	8.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	2	\$3,365.00	\$6,730.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$1,700.00	\$1,700.00	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	5	\$503.25	\$6,039.00	12.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 2	4	\$2,410.36	\$228,984.00	95.000	EA	N	LIGHT POLE FOUNDATION, F&I
0715 10 5	2	\$311.86	\$2,183.00	7.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11111	4	\$403.31	\$100,828.00	250.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11118	1	\$1,115.00	\$73,590.00	66.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11119	3	\$2,070.09	\$914,979.87	442.000	EA	N	LUMINAIRE, F&I, ROADWAY SPECIAL
0715 11125	1	\$524.21	\$13,629.46	26.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	3	\$766.21	\$44,440.00	58.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11129	2	\$540.25	\$38,898.08	72.000	EA	N	LUMINAIRE,F&I,UNDER DECK, SPECIAL
0715 11137	2	\$1,382.00	\$138,200.00	100.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11138	1	\$1,785.20	\$107,112.00	60.000	EA	N	LUMINAIRE, F&I, SIGN, FLOOD
0715 11139	1	\$280.14	\$11,205.60	40.000	EA	N	LUMINAIRE, F&I, SIGN, SPECIAL
0715 11511	2	\$50.31	\$12,327.00	245.000	EA	N	LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD
0715 11519	1	\$50.00	\$8,100.00	162.000	EA	N	LUMINAIRE, REMOVE , ROADWAY, SPECIAL
0715 11537	1	\$180.00	\$5,580.00	31.000	EA	N	LUMINAIRE,REM,SIGN-SIGN MOUNT
0715 14 11	34	\$391.75	\$709,844.31	1,812.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	29	\$526.01	\$495,498.17	942.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 13	1	\$167.96	\$671.84	4.000	EA	N	LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE
0715 14 14	6	\$141.95	\$17,034.00	120.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 51	2	\$57.27	\$2,520.00	44.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	1	\$101.00	\$202.00	2.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 19 1	2	\$368.47	\$78,116.00	212.000	EA	N	LIGHTING - SURGE PROTECTOR, POLE BASE
0715 26 1	1	\$190.50	\$7,620.00	40.000	EA	N	QUICK DISCN PLUG, SW BOXING FOR SGN
0715 37 1	1	\$437.02	\$17,480.80	40.000	EA	N	PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715 41303	1	\$3,758.66	\$82,690.52	22.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-03
0715 41304	7	\$4,837.54	\$686,931.00	142.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-04
0715 41305	1	\$3,764.64	\$112,939.20	30.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-05
0715 41307	1	\$4,281.51	\$38,533.59	9.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-07
0715 41308	1	\$4,495.67	\$8,991.34	2.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-08

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 41309	1	\$4,496.88	\$4,496.88	1.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-09
0715 41310	1	\$4,498.07	\$8,996.14	2.000	EA	N	LIGHT POLE, AL, F&I, 40-49', CASE-10
0715 41406	2	\$4,358.11	\$488,108.00	112.000	EA	N	LIGHT POLE,AL,F&I,50' & GREATER,CASE-06
0715 41407	1	\$4,000.00	\$380,000.00	95.000	EA	N	LIGHT POLE,AL,F&I,50' & GREATER,CASE-07
0715 44303	1	\$1,401.00	\$4,203.00	3.000	EA	N	LIGHT POLE, AL, RELOC, 40-49', CASE-03
0715 50	1	\$40,000.00	\$40,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715191080	1	\$22,900.00	\$229,000.00	10.000	EA	N	LIGHT POLE COMP, HIGH MAST, F&I, 80'
0715191120	1	\$30,000.00	\$360,000.00	12.000	EA	N	LIGHT POLE COMP, HIGH MAST, F&I, 120'
0715500 1	25	\$832.11	\$886,192.63	1,065.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	5	\$892.50	\$238,296.94	267.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511110	1	\$5,491.00	\$54,910.00	10.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,10'
0715511115	1	\$4,818.82	\$674,634.80	140.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120	1	\$9,890.00	\$69,230.00	7.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	2	\$4,225.79	\$160,580.00	38.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	3	\$4,684.19	\$693,260.00	148.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	3	\$6,560.67	\$354,276.00	54.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	4	\$6,704.29	\$187,720.00	28.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	4	\$3,979.04	\$151,203.45	38.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511150	4	\$5,911.72	\$1,235,550.00	209.000	EA	N	LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511220	1	\$6,535.00	\$934,505.00	143.000	EA	N	LI/PL COMP, F&I, SGL ARM SHLD MNT-GLV,20'
0715511230	1	\$6,996.00	\$125,928.00	18.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715511330	2	\$7,022.49	\$442,417.00	63.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$4,846.00	\$159,918.00	33.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715511350	1	\$4,577.00	\$9,154.00	2.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'
0715512130	2	\$4,345.00	\$60,830.00	14.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512145	2	\$4,454.54	\$44,545.36	10.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715512150	2	\$7,300.00	\$36,500.00	5.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715512340	1	\$4,200.00	\$16,800.00	4.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,40'
0715513130	2	\$4,471.43	\$31,300.00	7.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,30'
0715513150	3	\$5,897.59	\$489,500.00	83.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715515135	1	\$9,000.00	\$54,000.00	6.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145	1	\$2,700.00	\$5,400.00	2.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715516135	1	\$5,000.00	\$85,000.00	17.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516145	2	\$4,123.76	\$416,500.00	101.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150	1	\$8,250.00	\$1,023,000.00	124.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715521120	1	\$8,490.00	\$16,980.00	2.000	EA	N	LIGHT POLE COMP,FUR,SGL ARM , AL,20'
0715521130	1	\$9,880.00	\$19,760.00	2.000	EA	N	LI/PL COMP- SP,FURN, SGLARM-SD MT-AL,30'
0715521135	1	\$10,000.00	\$20,000.00	2.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,35'
0715521150	1	\$2,900.00	\$5,800.00	2.000	EA	N	LIGHT POLE COMP,FUR,SGL ARM , AL,50'
0715521335	1	\$4,220.00	\$12,660.00	3.000	EA	N	LIGHT POLE COMP,FUR,SGL ARM SM,CONC,35'
0715522130	1	\$13,600.00	\$27,200.00	2.000	EA	N	LIGHT POLE COMP, FURN, DBLARM SM, AL,30'
0715540000	8	\$1,621.81	\$29,192.50	18.000	EA	N	LIGHT POLE COMP,SPECIAL, RELOCATE
0715550000	16	\$476.55	\$263,531.00	553.000	EA	N	LIGHT POLE COMP,REMOVE
0715573145	1	\$2,280.88	\$25,089.68	11.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45
0715574145	2	\$5,897.49	\$1,409,500.00	239.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45
0715575135	1	\$3,630.00	\$7,260.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'
0715575140	1	\$2,500.00	\$50,000.00	20.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'
0715575145	2	\$3,294.94	\$26,359.50	8.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'
0715575150	1	\$7,800.00	\$132,600.00	17.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'
0715576145	1	\$4,600.00	\$317,400.00	69.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,45
0730 76103	2	\$50.49	\$42,816.16	848.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 4"
0730 76104	2	\$47.21	\$26,910.00	570.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 6"
0730 76107	1	\$120.00	\$5,280.00	44.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 12"
0730 76108	2	\$181.57	\$13,981.00	77.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 14"
0730 76111	1	\$200.00	\$17,400.00	87.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 20"
0730 76113	2	\$294.90	\$72,840.00	247.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 24"
0730 76116	1	\$311.92	\$35,870.80	115.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 30"
0730 76123	1	\$495.00	\$19,800.00	40.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 48"
0730 77 1	1	\$208.00	\$6,240.00	30.000	EA	N	CASING SPACERS, 2" CARRIER SIZE
0735 88	2	\$530,300.00	\$2,651,500.00	5.000	LS	N	TOLL PLAZA MODIFY EXISTING
0737 70 1	2	\$305.88	\$60,564.97	198.000	EA	N	UTILITY LOCATE, UNDERGROUND
0740 71500	1	\$115,724.00	\$115,724.00	1.000	LS	N	WALL, REHABILITATION
0741 70111	64	\$1,259.83	\$755,897.94	600.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN
0741 70121	1	\$1,050.00	\$4,200.00	4.000	EA	N	TMS VEH SNSR,CLS 2, F&I, TYP II, 1/2LN
0743 70 11	1	\$5,573.75	\$5,573.75	1.000	AS	N	TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11	3	\$10,442.37	\$31,327.11	3.000	EA	N	TMS SOLAR POWER UNIT, F&I, NEW POLE
0745 70 11	4	\$1,144.72	\$20,605.00	18.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12	73	\$1,116.60	\$901,097.14	807.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111	6	\$4,499.30	\$67,489.51	15.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE
0746 71112	10	\$4,143.26	\$145,014.26	35.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE



Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0746 71131	11	\$2,941.36	\$67,651.26	23.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132	27	\$4,092.33	\$225,077.98	55.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211	3	\$4,746.14	\$33,222.96	7.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 71212	3	\$3,516.41	\$14,065.65	4.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE
0746 74111	5	\$1,499.20	\$10,494.40	7.000	EA	N	TMS CAB, MOD,TYP III,BSE MNT,1 BACKPLANE
0746 74112	1	\$1,507.00	\$1,507.00	1.000	EA	N	TMS CAB, MOD,TYP III,BSE MNT,2 BACKPLANE
0747 70 11	1	\$2,775.00	\$5,550.00	2.000	EA	N	TMS MODEM, F&I
0750 1 19	1	\$414.06	\$73,288.62	177.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 53	1	\$115.02	\$110,419.20	960.000	SF	N	ARCH, BUILDING, REHAB, WEIGH STATION
0750 1 55	1	\$380,267.44	\$760,534.88	2.000	SF	N	ARCH, BUILDING, REHAB, OFFICE
0770 78	2	\$964,822.20	\$4,824,111.00	5.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0770 79	1	\$5,600,000.00	\$5,600,000.00	1.000	LS	N	WEIGH STATION
0780 1 11	2	\$3,337.06	\$143,493.46	43.000	AS	N	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12	3	\$2.00	\$310,206.58	154,835.000	LF	N	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13	3	\$784.06	\$61,156.66	78.000	EA	N	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0780 1 41	2	\$1,128.67	\$3,386.00	3.000	AS	N	ITS ELECTRICAL POWER, RELOCATE, SERVICE
0780 1 42	1	\$3.40	\$1,156.00	340.000	LF	N	ITS ELECTRICAL POWER, REL,SERV WIRE
0781 11231	1	\$179,145.00	\$537,435.00	3.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 13240	1	\$4,959.26	\$64,470.38	13.000	EA	N	ITS DYNAMIC MESSAGE SIGN,INS,LED MF,SIGN
0782 1 11	1	\$13,555.00	\$40,665.00	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 31	1	\$1,491.09	\$32,803.98	22.000	EA	N	ITS CCTV CAMERA, INS, DOME ENCL, PRES
0782 1 41	3	\$2,783.25	\$11,133.00	4.000	EA	N	ITS CCTV CAMERA, REL, DOME ENCL, PRES
0783 1121	6	\$1.48	\$33,393.24	22,488.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122	6	\$3.17	\$185,049.54	58,405.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,13 -48
0783 1123	4	\$1.96	\$392,112.55	200,401.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96
0783 1412	1	\$9.50	\$58,472.50	6,155.000	LF	N	ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48
0783 1413	1	\$9.50	\$23,275.00	2,450.000	LF	N	ITS FIBER OPTIC CABLE, REL,OVHD, 49-96
0783 1421	1	\$4.17	\$104.25	25.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 2 -12
0783 1422	1	\$4.20	\$105.00	25.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 13 -48
0783 1423	1	\$13.50	\$35,356.50	2,619.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 49-96
0783 2 31	8	\$57.43	\$79,598.12	1,386.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	1	\$132.00	\$28,512.00	216.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 3 11	6	\$1,107.72	\$84,186.44	76.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	4	\$62.94	\$7,552.56	120.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	4	\$79.87	\$38,658.98	484.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 3 14	1	\$110.00	\$1,980.00	18.000	EA	N	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15	3	\$2,096.32	\$129,972.03	62.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	3	\$981.56	\$20,612.80	21.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	2	\$108.59	\$6,081.16	56.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 4 11	4	\$19.59	\$89,788.44	4,583.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4 12	13	\$2.48	\$2,849,981.47	1,147,439.900	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4 13	1	\$17.16	\$3,946.80	230.000	LF	N	ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC
0783 4 19	1	\$44.70	\$29,725.50	665.000	LF	N	ITS CONDUIT, F& I, SPECIAL
0783 4 52	1	\$3.70	\$70,122.40	18,952.000	LF	N	ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND
0783 5 1	12	\$1,278.25	\$521,524.88	408.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 5 5	1	\$450.00	\$1,800.00	4.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, A&M
0783 6 1	10	\$2,175.94	\$189,307.07	87.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
0783 6 5	1	\$900.00	\$4,500.00	5.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783 7 1	6	\$775.91	\$327,433.81	422.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783 8 1	2	\$5.24	\$9,743.25	1,861.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0784 1 1	3	\$3,296.11	\$56,033.80	17.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784 3 11	1	\$7,500.00	\$22,500.00	3.000	EA	N	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784 5 11	1	\$30,902.76	\$30,902.76	1.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, LH
0785 1 12	2	\$41,440.32	\$1,036,007.94	25.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785 1 13	4	\$5,493.99	\$291,181.37	53.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785 2 30	1	\$2,497.48	\$137,361.24	55.000	EA	N	ITS CABINET, INSTALL
0785 2 40	1	\$568.00	\$568.00	1.000	EA	N	ITS CABINET, RELOCATE
0785 2162	1	\$10,100.00	\$70,700.00	7.000	EA	N	ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM
0785 2400	1	\$2,700.00	\$2,700.00	1.000	EA	N	ITS FIELD CABINET, RELOCATE
0785 3 19	1	\$61,416.49	\$122,832.98	2.000	EA	N	ITS EQUIP SHELTER, F&I, SPECIAL
0786 1 12	1	\$6,800.00	\$108,800.00	16.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, VIDEO DET
0786 1 31	1	\$1,906.22	\$146,778.80	77.000	EA	N	ITS VEHICLE DETECTION SYS,INS,MICROWAVE
0786 1 41	2	\$2,034.00	\$4,068.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,REL,MICROWAVE
0786 1 49	2	\$6,954.00	\$27,816.00	4.000	EA	N	ITS VEHICLE DETECTION SYS,REL,SPECIAL
0904439 2	2	\$8.32	\$193,698.00	23,280.000	SY	N	SYN SUBSURF DRAINAGE LAYER,DBL SIDED
0905324 1	1	\$11.00	\$502,381.00	45,671.000	SY	N	REWORKED ASPHALT CONCRETE
0906102 1	3	\$292.99	\$126,279.04	431.000	ED	N	AUTOMATED FLAGGER ASSIST DEVICE -AFAD
0906104 1	2	\$47.90	\$38,925.00	812.600	AC	N	MOWING
0906110 1	2	\$950.92	\$9,300.00	9.780	PM	N	ROAD & BRIDGE SWEEPING
0906110 2	2	\$262.30	\$26,047.08	99.302	AC	N	ROADSIDE LITTER REMOVAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0906110	3	2	\$ .59	\$25,096.00	42,760.000	LF	N	EDGING & SWEEPING
0906313	1	1	\$22.00	\$63,558.00	2,889.000	SY	N	REINF ASPH PAVT OVLY, FIBGL REINF MESH
0906313	2	1	\$12.60	\$36,401.40	2,889.000	SY	N	REINF ASPH PVMT OVLY, FIB MESH W/POLY F
0906313	3	1	\$20.00	\$57,780.00	2,889.000	SY	N	REINF ASPH PVMT OVLY, STEEL REINF MESH
0906546	1	2	\$79.68	\$22,468.80	282.000	PS	N	RUMBLE STRIPS, RAISED, TEMPORARY
0906548	1	1	\$49.44	\$362,197.44	7,326.000	SF	N	SOLDIER PILE WALL
0906548	2	1	\$378.00	\$594,594.00	1,573.000	SF	N	SOIL NAIL WALL
0906580	1	2	\$ .06	\$44,255.85	726,744.000	SF	N	HERBICIDE, STRIP APPLICATION
0906702	32	2	\$3,625.34	\$32,019.00	8.832	GM	N	INVERTED PROFILE MARKING,SKIP,YELLOW, 6"
0906702	37	3	\$9,695.94	\$634,977.14	65.489	NM	N	INVERTED PROFILE MARKING,SOLID,WHITE, 6"
0906702	38	2	\$9,834.70	\$127,772.37	12.992	NM	N	INVERTED PROFILE MARKING,SOLID,YELLOW,6"
0999 16	57		\$7,386.21	\$428,400.00	58.000	LS	N	PARTNERING, DO NOT BID
0999 20	30		\$3,164.49	\$1,791,100.00	566.000	DA	N	DISPUTES REVIEW BOARD, DO NOT BID
0999 25	257		\$51,140.43	\$17,029,762.03	333.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 8	1		\$139,000.00	\$139,000.00	1.000	LS	N	UTILITY WORK, COMMUNICATIONS
1050 11125	1		\$55.00	\$34,320.00	624.000	LF	N	UTILITY PIPE, F&I, CONC, WATER/SEW, 20-49.9"
1050 11212	1		\$24.00	\$38,712.00	1,613.000	LF	N	UTILITY PIPE, F&I, PVC, CASING/COND, 2-4.9"
1050 11213	2		\$54.27	\$106,639.74	1,965.000	LF	N	UTILITY PIPE, F&I, PVC, CASING/COND, 5-7.9"
1050 11214	1		\$38.00	\$11,324.00	298.000	LF	N	UTILITY PIPE, F&I, PVC, CASING/COND, 8-19.9"
1050 11222	11		\$51.62	\$621,355.49	12,036.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 2-4.9"
1050 11223	12		\$69.10	\$939,661.77	13,598.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 5-7.9"
1050 11224	11		\$73.01	\$4,465,360.89	61,158.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 8-19.9"
1050 11225	1		\$155.91	\$1,402,566.36	8,996.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 20-40.9"
1050 11312	1		\$24.00	\$35,880.00	1,495.000	LF	N	UTILITY PIPE, F&I, PE, CASING/COND, 2-4.9"
1050 11313	2		\$38.92	\$95,002.00	2,441.000	LF	N	UTILITY PIPE, F&I, PE, CASING/COND, 5-7.9"
1050 11321	3		\$31.47	\$61,624.52	1,958.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 0-1.9"
1050 11322	5		\$45.58	\$140,168.10	3,075.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 2-4.9"
1050 11323	1		\$160.00	\$40,000.00	250.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 5-7.9"
1050 11414	1		\$333.00	\$1,998.00	6.000	LF	N	UTILITY PIPE, F&I, DI/CI, CAS/COND, 8-19.9"
1050 11422	1		\$150.13	\$8,257.15	55.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 2-4.9"
1050 11423	11		\$66.67	\$287,169.21	4,307.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 5-7.9"
1050 11424	14		\$66.85	\$4,278,227.29	64,000.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 8-19.9"
1050 11425	6		\$282.54	\$2,760,087.95	9,769.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 20-49.9"
1050 11514	2		\$151.34	\$58,569.00	387.000	LF	N	UTILITY PIPE, F&I, STL, CASING/COND, 8-19.9"
1050 11515	2		\$342.12	\$126,585.44	370.000	LF	N	UTILITY PIPE, F&I, STL, CASING/CON, 20-49.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 13002	2	\$6.79	\$693,887.10	102,164.000	LF	N	UTILITY PIPE,INSTALL, 2-4.9"
1050 16001	1	\$4.65	\$188,240.40	40,470.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	10	\$6.49	\$331,288.46	51,031.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	11	\$20.96	\$351,768.92	16,785.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	16	\$14.95	\$1,242,457.25	83,102.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	7	\$33.58	\$360,459.55	10,734.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 17004	2	\$9.16	\$16,353.00	1,785.000	LF	N	UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"
1050 18002	3	\$37.04	\$25,888.90	699.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	5	\$30.64	\$20,958.28	684.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$125.00	\$6,250.00	50.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19922	1	\$56.45	\$23,765.45	421.000	LF	N	UTILITY PIPE,TEMP,SPL,WATER/SEWER,2-4.9"
1050 19923	1	\$70.03	\$17,507.50	250.000	LF	N	UTILITY PIPE,TEMP,SPL,WATER/SEWER,5-7.9"
1050 19924	1	\$89.62	\$173,325.08	1,934.000	LF	N	UTILITY PIPE,TEMP,SPL,WATER/SEWER,8-19.9"
1055 11214	1	\$650.00	\$107,250.00	165.000	EA	N	UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"
1055 11224	2	\$744.67	\$55,850.00	75.000	EA	N	UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"
1055 11234	1	\$600.00	\$1,800.00	3.000	EA	N	UTILITY FITTING,F&I,PVC,REDU,8.0-19.9"
1055 11244	2	\$550.00	\$1,650.00	3.000	EA	N	UTILITY FITTING,F&I,PVC,UNION,8.0-19.9"
1055 11254	1	\$750.00	\$3,750.00	5.000	EA	N	UTILITY FITTING,F&I,PVC,CAP/PLG,8-19.9"
1055 11264	1	\$425.00	\$4,250.00	10.000	EA	N	UTILITY FITTING,F&I,PVC,Y FITTING,8-19.9"
1055 11274	1	\$435.00	\$4,350.00	10.000	EA	N	UTILITY FITTING,F&I,PVC,CLEANOUT,8-19.9"
1055 11414	13	\$508.96	\$638,240.58	1,254.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	7	\$4,493.05	\$507,714.60	113.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	11	\$711.50	\$160,087.22	225.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	2	\$2,543.76	\$35,612.57	14.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	8	\$526.72	\$22,648.84	43.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	1	\$2,223.49	\$2,223.49	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	3	\$739.27	\$40,660.00	55.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11445	2	\$3,538.46	\$46,000.00	13.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,20-49.9"
1055 11454	10	\$426.37	\$28,566.57	67.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	2	\$1,747.39	\$5,242.18	3.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11465	1	\$7,955.41	\$7,955.41	1.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,20-49.9"
1055 11494	4	\$243.03	\$341,949.00	1,407.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	2	\$1,345.71	\$122,460.00	91.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11555	1	\$1,476.71	\$2,953.42	2.000	EA	N	UTILITY FITTING,F&I,STEEL,CAP/P,20-49.9"
1055 11954	1	\$650.00	\$8,450.00	13.000	EA	N	UTILITY FITTINGS,F&I,SPEC,CP/PLG,8-19.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 13	1	\$1,035.00	\$9,315.00	9.000	EA	N	UTILITY FITTINGS, INSTALL
1055 15	2	\$1,193.49	\$103,834.00	87.000	EA	N	UTILITY FITTINGS, ADJUST & MODIFY
1060 11211	3	\$4,940.50	\$49,405.00	10.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11213	1	\$3,600.00	\$3,600.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 11221	2	\$2,975.10	\$38,676.33	13.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	6	\$5,527.59	\$331,655.38	60.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	5	\$12,120.48	\$884,795.06	73.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 13	1	\$4,950.00	\$84,150.00	17.000	EA	N	UTILITY STR, BELOW GROUND, INSTALL
1060 15	7	\$1,619.98	\$87,478.65	54.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	8	\$2,177.32	\$134,993.58	62.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 17	1	\$79.13	\$712.17	9.000	EA	N	UTILITY STR,BLW GRN,REM-STOCK-SALV
1060 19222	1	\$8,500.00	\$42,500.00	5.000	EA	N	UTILITY STR,BLW GRN,REHAB-WATER/SEW
1080 11101	3	\$2,221.75	\$53,322.00	24.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11103	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11106	1	\$1,700.00	\$5,100.00	3.000	EA	N	UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11201	1	\$1,600.00	\$22,400.00	14.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11203	2	\$2,813.27	\$84,398.16	30.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	7	\$831.95	\$106,489.53	128.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	7	\$2,124.50	\$263,438.43	124.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	8	\$4,123.40	\$235,033.61	57.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207	1	\$4,394.68	\$114,261.68	26.000	EA	N	UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11303	7	\$4,224.88	\$164,770.24	39.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	11	\$1,411.24	\$184,872.94	131.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11307	1	\$5,567.68	\$61,244.48	11.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11401	2	\$1,296.04	\$49,249.64	38.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	11	\$5,773.97	\$600,493.33	104.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	11	\$2,419.32	\$609,668.19	252.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11407	5	\$8,181.71	\$376,358.65	46.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11503	1	\$8,850.00	\$8,850.00	1.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	4	\$12,996.74	\$246,938.15	19.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	2	\$26,983.33	\$161,900.00	6.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 14	1	\$832.00	\$1,664.00	2.000	EA	N	UTILITY FIXTURES, RELOCATE
1080 15	9	\$954.23	\$134,546.14	141.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 15101	2	\$658.13	\$115,830.00	176.000	EA	N	UTIL FIXT, A&M, 0- 1.9", VALVE/METER BOX
1080 15404	1	\$1,110.00	\$3,330.00	3.000	EA	N	UTIL FIXT, A&M, 8-19.9", VALVE ASSEM

Florida Department of Transportation  
Item Average Unit Cost  
From 2007/01/01 to 2007/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1080 16	1	\$1,300.00	\$16,900.00	13.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 16401	1	\$975.00	\$7,800.00	8.000	EA	N	UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX
1080 17	1	\$105.22	\$1,683.52	16.000	EA	N	UTILITY FIXTURES,REM,STOCK/SALVAGE
1501 1	1	\$280,000.00	\$280,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1501 1 1	1	\$912,956.88	\$912,956.88	1.000	EA	N	LIFT STATION, SANITARY SEWER, SPECIAL
1644113 08	6	\$4,571.05	\$283,405.34	62.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	1	\$3,337.93	\$20,027.58	6.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644116 09	1	\$3,445.60	\$13,782.40	4.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 8"
1644133 08	2	\$2,727.50	\$5,455.00	2.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	5	\$3,078.43	\$197,019.26	64.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	1	\$400.00	\$400.00	1.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	2	\$1,474.59	\$7,372.96	5.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$1,676.37	\$6,705.46	4.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	8	\$1,013.26	\$61,808.84	61.000	EA	N	FIRE HYDRANT, REMOVE
1820 1 60	2	\$3.33	\$206,900.64	62,100.000	LF	N	UTILITY CABLE, TEL/COM, R&D CONT OWNS
1820 2 60	1	\$.40	\$3,937.20	9,843.000	LF	N	UTILITY FIBER OPTIC,PHONE COM,REM-DISP

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.