

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 2 1	5	\$338,000.00	\$2,028,000.00	6.000	LS	N	SPECIAL DETOUR 1
0102 2 2	3	\$127,666.67	\$383,000.00	3.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$24,000.00	\$24,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$23,700.00	\$23,700.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$21,000.00	\$21,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$11,400.00	\$11,400.00	1.000	LS	N	SPECIAL DETOUR 6
0102 3	57	\$18.91	\$917,864.42	48,538.560	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11	1	\$.01	\$19.20	1,920.000	MH	N	SERVICE PATROL
0102 14	94	\$26.05	\$1,578,865.19	60,606.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	203	\$.33	\$1,234,419.63	3,796,230.000	ED	N	WORK ZONE SIGN
0102 61	50	\$54.28	\$67,845.08	1,250.000	EA	N	BUSINESS SIGN
0102 71 11	51	\$12.22	\$6,376,623.76	521,811.500	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	1	\$.01	\$5.50	550.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	12	\$24.86	\$1,328,488.76	53,436.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	28	\$20.79	\$1,939,141.66	93,287.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	36	\$4.23	\$1,461,221.40	345,508.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	6	\$8.05	\$163,168.13	20,277.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	17	\$8.38	\$803,652.39	95,865.000	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	6	\$11.70	\$275,878.00	23,585.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	193	\$.18	\$2,144,742.71	12,234,031.000	ED	N	BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM
0102 74 2	107	\$.38	\$252,302.07	656,884.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	155	\$6.73	\$557,501.25	82,781.000	ED	N	ADVANCE WARNING ARROW PANEL
0102 77	199	\$.43	\$590,409.09	1,371,603.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	127	\$3.51	\$1,206,844.21	344,198.000	EA	N	REFLECTIVE PAVT MARKER,TEMPORARY
0102 79	59	\$.14	\$398,090.59	2,896,029.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	61	\$1,115.23	\$1,225,636.37	1,099.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECT OPT
0102 94 1	1	\$20.00	\$1,000.00	50.000	LF	N	GLARE SCREEN,TEMP,F&I,WALL MAT-CONC
0102 94 11	1	\$10.00	\$500.00	50.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 98 2	2	\$133.33	\$4,800.00	36.000	EA	N	BARRICADE TYPE III -TO REMAIN, 6'
0102 99	172	\$17.14	\$2,164,943.56	126,317.000	ED	N	CHANGEABLE-VARIABLE MESSAGE SIGN,TEMP
0102104 1	1	\$229.45	\$18,356.00	80.000	ED	N	TEMPORARY TRAFFIC CONTROL, PORT SIGNAL
0102104 2	10	\$29.52	\$671,910.05	22,758.000	ED	N	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL
0102107	47	\$8.75	\$624,046.97	71,346.000	DA	N	TEMP TRAFFIC DETECTION, INTERSECT
0102150 1	37	\$11.37	\$253,093.81	22,259.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	37	\$12.73	\$280,987.38	22,079.000	ED	N	RADAR SPEED DISPLAY UNIT

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	1	15	\$1.08	\$96,752.16	89,382.000	LF	N	PAVT MARKING REMOVABLE,WH-BLK,SKIP	
0102911	2	31	\$.79	\$309,395.72	392,105.000	LF	N	PAVT MARKING REMOVABLE,WH-BLK,SOLID	
0102911	3	7	\$1.86	\$11,467.83	6,165.000	SF	N	PAVT MARKING REMOVABLE,WH-BLK,OTHER	
0102912	1	6	\$.75	\$2,815.32	3,751.000	LF	N	PAVT MARKING REMOVABLE,YELLOW,SKIP	
0102912	2	31	\$.92	\$296,962.11	324,378.000	LF	N	PAVT MARKING REMOVABLE, YELLOW,SOLID	
0102912	3	1	\$4.00	\$1,812.00	453.000	SF	N	PAVT MARKING REMOVABLE, YELLOW, OTHER	
0104	1	21	\$1.51	\$84,328.07	56,008.600	SY	N	ARTIFICIAL COVERINGS EROSION CNTL	
0104	4	4	\$109.46	\$8,124.18	74.220	AC	N	MOWING	
0104	5	7	\$70.56	\$61,315.50	869.000	CY	N	SANDBAGGING	
0104	6	3	\$32.60	\$65,362.50	2,005.000	LF	N	TEMPORARY SLOPE DRAIN	
0104	7	1	\$200.00	\$3,000.00	15.000	EA	N	SEDIMENT BASIN	
0104	9	1	\$200.00	\$3,000.00	15.000	EA	N	SEDIMENT BASIN CLEANOUT	
0104	10	2	105	\$11.26	\$1,669,059.73	148,249.100	LF	N	SYNTHETIC BALES
0104	11	50	\$6.81	\$308,405.91	45,275.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	27	\$3.98	\$63,294.32	15,905.600	LF	N	STAKED TURBIDITY BARRIER	
0104	13	1	117	\$.94	\$1,680,583.90	1,783,879.800	LF	N	STAKED SILT FENCE, TYPE III
0104	13	2	5	\$1.07	\$194,159.70	180,868.000	LF	N	STAKED SILT FENCE,TYPE IV
0104	15	30	\$2,604.09	\$411,446.14	158.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	16	95	\$6.15	\$510,268.46	83,000.000	EA	N	ROCK BAG	
0104	17	1	\$3.87	\$7,546.50	1,950.000	LF	N	SAND FENCE	
0109	71	2	8	\$60.53	\$148,771.00	2,458.000	DA	N	FIELD OFFICE, 600 SQ FT
0109	71	3	16	\$61.47	\$291,308.06	4,739.000	DA	N	FIELD OFFICE, 900 SQ FT
0109	71	4	8	\$78.72	\$313,704.70	3,985.000	DA	N	FIELD OFFICE,1200 SQ FT
0109	71	5	3	\$54.06	\$178,140.00	3,295.000	DA	N	FIELD OFFICE,1500 SQ FT
0110	1	1	163	\$9,316.48	\$20,857,508.38	2,238.776	AC	N	CLEARING & GRUBBING
0110	2	1	1	\$10,000.00	\$5,000.00	.500	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	28	\$29.54	\$5,862,708.50	198,467.200	SF	N	REMOVAL OF EXISTING STRUCTURE	
0110	4	105	\$11.44	\$2,942,056.51	257,204.440	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT	
0110	5	1	\$2,500.00	\$7,500.00	3.000	EA	N	PLUGGING WATER WELLS, ARTESIAN	
0110	6	1	\$2,500.00	\$2,500.00	1.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	35	\$128.62	\$126,173.07	981.000	EA	N	MAILBOX, F&I SINGLE
0110	8	1	\$1,000.00	\$2,000.00	2.000	DA	N	UNDERWATER DEBRIS REMOVAL	
0110	8	1	\$40.25	\$177,100.00	4,400.000	TN	N	UNDERWATER DEBRIS REMOVAL	
0110	12	1	\$200.00	\$2,000.00	10.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE	
0110	71	1	2	\$1,459.53	\$404,288.64	277.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 73	1	\$100.00	\$12,900.00	129.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$12,000.00	\$12,000.00	1.000	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110 86	27	\$14,611.44	\$423,731.81	29.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	87	\$4.13	\$11,550,674.12	2,795,405.750	CY	N	REGULAR EXCAVATION
0120 2 2	41	\$7.98	\$1,089,743.43	136,535.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	2	\$15.37	\$17,459.95	1,136.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	27	\$7.18	\$1,133,430.36	157,858.060	CY	N	SUBSOIL EXCAVATION
0120 5	4	\$10.95	\$39,420.00	3,600.000	CY	N	CHANNEL EXCAVATION
0120 6	85	\$6.38	\$19,545,884.15	3,062,795.930	CY	N	EMBANKMENT
0120 71	42	\$29,384.79	\$1,322,315.42	45.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	2	\$100.00	\$1,000.00	10.000	CY	N	GRAVEL FILL
0120 74	1	\$8.50	\$1,161,703.50	136,671.000	CY	N	SURCHARGE EMBANKMENT
0121 70	17	\$144.27	\$611,198.55	4,236.460	CY	N	FLOWABLE FILL
0125 1	2	\$26.41	\$31,462.92	1,191.400	CY	N	EXCAVATION FOR STRUCTURES
0141 70	1	\$550.00	\$11,000.00	20.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 71	1	\$1,250.00	\$7,500.00	6.000	EA	N	PORE-PRESSURE TRANSDUCER, PIEZOMETER
0144 72	1	\$3.00	\$6,000.00	2,000.000	LF	N	TUBING FOR PIEZOMETER
0144 74	1	\$5,800.00	\$5,800.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT
0145 1	1	\$6.24	\$433,904.64	69,536.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	4	\$4.09	\$64,718.85	15,833.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 1	5	\$4.47	\$467,438.04	104,643.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 1
0145 71 2	1	\$5.00	\$35,565.00	7,113.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 2
0160 4	63	\$2.58	\$8,588,854.12	3,329,869.680	SY	N	TYPE B STABILIZATION
0160 6	1	\$4.00	\$15,568.00	3,892.000	SY	N	STABILIZED SUBBASE
0162 1 11	46	\$1.17	\$1,954,783.35	1,667,647.500	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	3	\$10.69	\$15,483.50	1,448.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0162 1 21	1	\$3.00	\$42,225.00	14,075.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 71	1	\$306.00	\$94,248.00	308.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	2	\$15.22	\$655,594.00	43,080.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	3	\$85.16	\$3,002,808.00	35,261.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 2	1	\$180.00	\$72,000.00	400.000	CY	N	SUBSURF PRESSURE GROUTING, CACL2
0175 1	1	\$10.00	\$33,030.00	3,303.000	SY	N	RESEATING CONCRETE PAVEMENT
0210 2	1	\$40.00	\$10,400.00	260.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	47	\$6.85	\$2,291,060.81	334,341.030	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	4	\$9.08	\$1,754,336.80	193,258.000	SY	N	OPTIONAL BASE,BASE GROUP 02

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285703	4	\$20.29	\$162,712.64	8,018.400	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	15	\$12.03	\$2,891,965.29	240,374.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	2	\$33.03	\$145,842.45	4,415.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	25	\$16.44	\$7,707,999.97	468,858.100	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	1	\$45.00	\$32,625.00	725.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	4	\$17.77	\$330,477.18	18,601.100	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	38	\$14.55	\$20,281,266.18	1,394,211.800	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	9	\$10.58	\$2,942,148.58	278,160.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	21	\$18.50	\$7,017,577.61	379,356.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	8	\$22.67	\$5,794,567.90	255,587.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	9	\$66.14	\$453,682.89	6,859.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$50.00	\$154,995.00	3,099.900	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	24	\$48.95	\$2,505,778.54	51,193.600	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	30	\$17.02	\$942,125.37	55,353.900	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$116.60	\$84,433.21	724.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	1	\$534.98	\$38,518.56	72.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0327 70 1	55	\$1.38	\$1,685,024.22	1,221,680.500	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	6	\$2.25	\$779,426.59	346,009.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$1.21	\$11,699.49	9,669.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	19	\$2.11	\$4,175,303.96	1,981,340.600	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	55	\$1.96	\$4,736,339.16	2,421,404.600	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	54	\$1.52	\$4,042,517.44	2,656,462.800	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	4	\$2.43	\$46,774.77	19,282.600	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	38	\$1.88	\$4,376,910.00	2,322,399.900	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 10	1	\$3.91	\$157,890.49	40,381.200	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	16	\$2.44	\$2,697,744.96	1,104,749.500	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	6	\$1.30	\$224,814.99	173,250.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	15	\$1.75	\$1,008,190.34	576,781.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	5	\$1.59	\$486,208.97	306,386.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	10	\$1.39	\$335,949.74	242,501.700	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	3	\$2.08	\$299,037.14	143,480.700	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$1.21	\$28,369.66	23,446.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	27	\$2.05	\$1,745,194.07	849,279.600	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	2	\$2.24	\$256,500.47	114,580.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$2.70	\$35,888.40	13,292.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 23	2	\$2.93	\$45,901.18	15,671.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0334 1 11	8	\$118.50	\$862,181.12	7,275.660	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	21	\$93.77	\$7,134,952.84	76,088.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	98	\$92.81	\$73,925,484.74	796,514.070	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	11	\$91.72	\$8,176,474.18	89,149.030	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$94.00	\$1,045,073.20	11,117.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 21	1	\$121.00	\$53,663.50	443.500	TN	N	SUPERPAVE ASPH CONC, TRAF A, PG76-22
0334 1 22	14	\$93.14	\$11,480,348.96	123,264.990	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 23	21	\$92.52	\$20,164,240.23	217,947.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 24	21	\$95.01	\$40,369,415.83	424,915.950	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 25	3	\$94.33	\$12,937,627.90	137,159.780	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337 7 5	28	\$120.72	\$11,609,381.58	96,164.500	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337 7 22	23	\$121.40	\$20,335,275.99	167,511.350	TN	N	ASPH CONC FC, INC BIT, FC-5, PG76-22
0337 7 30	6	\$124.25	\$1,668,096.61	13,425.200	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, RUBBER
0337 7 31	9	\$115.17	\$3,694,933.34	32,082.700	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, RUBBER
0337 7 32	43	\$118.02	\$21,223,659.51	179,830.040	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, RUBBER
0337 7 33	32	\$114.54	\$21,664,949.47	189,154.320	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, RUBBER
0337 7 40	7	\$112.67	\$3,667,457.20	32,550.400	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, PG 76-22
0337 7 41	6	\$114.33	\$3,585,198.97	31,358.300	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, PG 76-22
0337 7 42	9	\$114.61	\$4,521,271.73	39,449.300	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, PG 76-22
0337 7 43	16	\$111.40	\$16,165,169.65	145,108.600	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76-22
0337 7 45	3	\$137.11	\$754,753.15	5,504.700	TN	N	ASPH CONC FC, TRAFFIC D, FC-12.5, PG 76-22
0339 1	86	\$162.31	\$3,136,915.14	19,327.050	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341 70	7	\$5.05	\$3,504,028.75	693,642.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350 1 3	2	\$74.00	\$62,827.76	849.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 1 4	1	\$71.53	\$224,675.73	3,141.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 2 1	1	\$41.40	\$2,691.00	65.000	SY	N	CEMENT CONC PAVT REINFORCED, 6"
0350 72	3	\$1.81	\$308,632.41	170,857.000	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT
0350 78	3	\$1.91	\$57,071.50	29,838.000	LF	N	CLEANING & SEALING RANDOM CRACKS
0352 70	4	\$2.69	\$337,657.66	125,392.000	SY	N	GRINDING CONCRETE PAVT
0353 70	3	\$626.31	\$1,261,381.56	2,014.000	CY	N	CONC PAVT SLAB REPLACEMENT
0400 1 2	31	\$812.97	\$635,123.76	781.240	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	31	\$515.29	\$2,475,525.56	4,804.120	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 15	99	\$522.28	\$1,643,734.22	3,147.200	CY	N	CONC CLASS I, MISCELLANEOUS
0400 2 1	6	\$683.55	\$1,093,756.10	1,600.100	CY	N	CONC CLASS II, CULVERTS

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 2	3	\$1,238.06	\$108,825.40	87.900	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	18	\$715.86	\$9,432,989.80	13,177.200	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	4	\$734.12	\$303,340.23	413.200	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	1	\$600.00	\$50,160.00	83.600	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	19	\$363.38	\$2,030,034.58	5,586.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	2	\$1,973.38	\$455,259.00	230.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 15	15	\$698.09	\$224,158.26	321.100	CY	N	CONC CLASS II, MISCELLANEOUS
0400 2 25	2	\$728.61	\$101,749.69	139.650	CY	N	CONC CLASS II, MASS, SUBSTRUCTURE
0400 3 15	1	\$400.00	\$2,000.00	5.000	CY	N	CONC CLASS III, MISCELLANEOUS
0400 3 20	2	\$806.45	\$5,000.00	6.200	CY	N	CONC CLASS III, SEAL
0400 4 1	11	\$1,025.12	\$2,893,801.31	2,822.900	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	4	\$831.56	\$239,905.96	288.500	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	4	\$2,256.65	\$1,949,520.00	863.900	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	21	\$674.93	\$5,294,738.91	7,844.900	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	5	\$999.70	\$289,642.20	289.730	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	7	\$631.05	\$1,362,949.00	2,159.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 15	6	\$261.06	\$65,578.00	251.200	CY	N	CONC CLASS IV, MISCELLANEOUS
0400 4 25	4	\$530.59	\$646,736.40	1,218.900	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 41	1	\$600.00	\$34,200.00	57.000	CY	N	CONC CLASS IV, PRECAST DECK OVERLAY
0400 6	2	\$800.00	\$28,800.00	36.000	EA	N	PRECAST ANCHOR BEAMS
0400 7	10	\$2.58	\$111,356.79	43,110.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	10	\$5.40	\$105,632.29	19,549.500	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5">
0400 32	4	\$5,011.71	\$185,433.20	37.000	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	1	\$44,500.00	\$44,500.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$17.62	\$125,983.00	7,150.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$90,300.00	\$90,300.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 95 1	1	\$15,233.00	\$15,233.00	1.000	EA	N	COFFERDAM, BASCULE PIER
0400128	2	\$20.56	\$13,282.00	646.000	LF	N	GRTNING PRST DECK PNL, NON-SHRINK GRTN
0400136	1	\$29.45	\$778,127.90	26,422.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	3	\$3,236.19	\$608,404.00	188.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	1	\$1,363.00	\$10,904.00	8.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	3	\$20.06	\$344,914.80	17,196.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	10	\$1.62	\$225,583.13	139,207.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	13	\$977.59	\$346,653.50	354.600	CF	N	COMPOSITE NEOPRENE PADS
0400153	2	\$41.67	\$2,500.00	60.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 1	3	\$133.66	\$25,662.00	192.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	2	\$386.43	\$279,000.00	722.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	1	\$402.00	\$105,163.20	261.600	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	4	\$588.54	\$24,130.00	41.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 6	1	\$200.00	\$4,000.00	20.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 2	1	\$750.00	\$15,000.00	20.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0413149	3	\$27.44	\$48,240.00	1,758.000	GA	N	PENETRANT SEALER
0413154	3	\$.89	\$250,238.43	280,210.000	SF	N	CLEAN & SEAL CONC SURFACES
0415 1 1	20	\$1.12	\$735,752.34	656,462.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	6	\$1.03	\$151,234.50	147,331.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	21	\$1.00	\$3,354,624.12	3,358,157.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	26	\$.97	\$1,562,407.22	1,614,757.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	17	\$.93	\$97,522.00	105,031.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	5	\$1.05	\$28,525.27	27,076.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	19	\$.97	\$1,080,695.44	1,116,888.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 8	1	\$4.50	\$51,273.00	11,394.000	LB	N	REINF STEEL- STAINLESS, BULKHEAD
0425 1201	4	\$3,933.85	\$86,544.69	22.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$5,285.00	\$5,285.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$5,458.00	\$10,916.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	10	\$3,764.29	\$504,415.51	134.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	4	\$4,456.62	\$35,652.92	8.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	3	\$2,734.75	\$19,143.24	7.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	10	\$3,956.54	\$197,827.00	50.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	13	\$4,089.56	\$188,119.68	46.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$4,300.00	\$4,300.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	4	\$2,914.71	\$26,232.40	9.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	8	\$4,048.98	\$198,400.00	49.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$4,600.00	\$4,600.00	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	6	\$3,038.88	\$54,699.78	18.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	37	\$3,384.83	\$1,259,157.79	372.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	4	\$4,055.96	\$44,615.59	11.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	10	\$2,864.56	\$77,343.03	27.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	29	\$3,731.30	\$675,365.83	181.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	2	\$4,700.00	\$9,400.00	2.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	9	\$3,804.21	\$53,258.88	14.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1411	4	\$4,491.64	\$112,291.09	25.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	3	\$5,666.67	\$153,000.00	27.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	1	\$3,659.53	\$3,659.53	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	3	\$5,501.70	\$44,013.56	8.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$6,175.00	\$24,700.00	4.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	2	\$4,037.17	\$16,148.66	4.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$6,500.00	\$26,000.00	4.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1435	1	\$3,850.00	\$3,850.00	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	3	\$7,205.00	\$28,820.00	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	12	\$4,880.82	\$239,160.16	49.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	5	\$6,149.71	\$79,946.27	13.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$5,485.33	\$16,456.00	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	18	\$5,807.67	\$197,460.87	34.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$5,400.00	\$16,200.00	3.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$5,770.67	\$17,312.00	3.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	6	\$3,034.77	\$72,834.36	24.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	2	\$5,185.71	\$36,300.00	7.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1474	1	\$6,075.00	\$12,150.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , >10'
0425 1481	2	\$4,075.00	\$16,300.00	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	3	\$2,571.78	\$120,873.61	47.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$3,973.91	\$19,869.55	5.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	4	\$3,360.68	\$208,362.20	62.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$4,384.95	\$4,384.95	1.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	4	\$4,496.09	\$323,718.25	72.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1514	4	\$8,072.41	\$113,013.72	14.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1521	36	\$2,074.24	\$669,979.05	323.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	2	\$2,253.41	\$6,760.24	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	7	\$3,791.33	\$166,818.45	44.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	1	\$3,900.00	\$7,800.00	2.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	5	\$2,038.50	\$36,692.94	18.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$3,020.00	\$6,040.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	12	\$2,895.35	\$112,918.52	39.000	EA	N	INLETS, DT BOT, TYPE C, MOD, <10'
0425 1532	2	\$2,944.26	\$8,832.78	3.000	EA	N	INLETS, DT BOT, TYPE C, MOD, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	26	\$2,764.80	\$671,847.60	243.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$3,800.00	\$38,000.00	10.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	7	\$6,258.55	\$87,619.67	14.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	4	\$4,840.00	\$48,400.00	10.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	2	\$1,773.33	\$15,960.00	9.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	9	\$4,001.27	\$88,027.98	22.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	21	\$2,623.91	\$175,802.07	67.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$4,200.00	\$12,600.00	3.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$4,341.67	\$13,025.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$2,100.00	\$6,300.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	3	\$5,071.75	\$15,215.24	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1557	1	\$6,264.52	\$6,264.52	1.000	EA	N	INLETS, DT BOT,TYPE E,J BOT,<10',SPL
0425 1559	2	\$3,375.00	\$10,125.00	3.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	8	\$3,794.44	\$68,300.00	18.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$5,437.43	\$38,062.00	7.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1571	5	\$5,241.62	\$193,940.00	37.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$8,249.00	\$24,747.00	3.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1577	1	\$5,500.00	\$11,000.00	2.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10',SPL
0425 1581	8	\$4,283.01	\$81,377.20	19.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1587	1	\$4,410.00	\$4,410.00	1.000	EA	N	INLETS,DT BOT,TYPE H,J BOT,<10',SPL
0425 1589	4	\$7,673.40	\$38,367.02	5.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$2,500.00	\$2,500.00	1.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	17	\$2,739.92	\$923,354.14	337.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$2,470.00	\$7,410.00	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$4,559.68	\$428,610.00	94.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	3	\$6,101.33	\$91,520.00	15.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	2	\$2,913.64	\$32,050.00	11.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	14	\$4,089.90	\$167,685.74	41.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	2	\$6,517.00	\$32,585.00	5.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	4	\$5,401.53	\$91,826.01	17.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	4	\$3,217.52	\$38,610.24	12.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1802	1	\$5,214.51	\$5,214.51	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, >10'
0425 1803	1	\$4,350.00	\$30,450.00	7.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1813	1	\$3,870.00	\$3,870.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1841	3	\$4,823.08	\$62,700.00	13.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1842	1	\$4,730.00	\$4,730.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3,>10'
0425 1843	1	\$4,990.00	\$159,680.00	32.000	EA	N	INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425 1847	1	\$7,699.00	\$46,194.00	6.000	EA	N	INLETS,MED BARRIER,TYPE 3,J BOT,<10',SPL
0425 1848	1	\$8,799.00	\$61,593.00	7.000	EA	N	INLETS,MED BARRIER,TYPE 3,J BOT,>10',SPL
0425 1851	2	\$4,160.00	\$12,480.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1853	1	\$5,100.00	\$137,700.00	27.000	EA	N	INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425 1855	1	\$4,400.00	\$13,200.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 4, PARTIAL
0425 1857	2	\$7,049.50	\$155,089.00	22.000	EA	N	INLETS,MED BARRIER,TYPE 4,J BOT,<10',SPL
0425 1881	1	\$2,400.00	\$16,800.00	7.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1891	7	\$3,733.89	\$541,414.33	145.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	5	\$5,333.02	\$69,329.30	13.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	5	\$4,272.93	\$200,827.68	47.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$7,900.00	\$79,000.00	10.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1901	6	\$8,046.58	\$289,676.79	36.000	EA	N	INLETS, SPECIAL, <10'
0425 1902	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, SPECIAL, >10'
0425 1905	1	\$5,186.00	\$5,186.00	1.000	EA	N	INLETS, SPECIAL, PARTIAL
0425 1910	12	\$3,843.56	\$122,993.91	32.000	EA	N	INLETS, CLOSED FLUME, N/A
0425 2 41	39	\$2,978.76	\$396,175.12	133.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	8	\$3,554.85	\$35,548.52	10.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	18	\$2,070.16	\$86,946.60	42.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	25	\$2,273.82	\$391,096.66	172.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$3,540.00	\$53,100.00	15.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$1,417.81	\$21,267.13	15.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	26	\$4,761.65	\$890,428.35	187.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	12	\$6,733.72	\$309,751.24	46.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$3,665.29	\$51,314.11	14.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	18	\$4,194.37	\$444,602.73	106.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	13	\$6,077.03	\$522,624.82	86.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	6	\$2,969.03	\$35,628.40	12.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2101	8	\$8,247.51	\$387,632.74	47.000	EA	N	MANHOLES, SPECIAL, <10'
0425 2102	7	\$23,664.05	\$496,945.00	21.000	EA	N	MANHOLES, SPECIAL, >10'
0425 2103	1	\$1,350.00	\$4,050.00	3.000	EA	N	MANHOLES, SPECIAL, PARTIAL
0425 3 41	2	\$3,871.08	\$7,742.16	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	7	\$2,174.22	\$23,916.39	11.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 3 61	1	\$2,200.00	\$4,400.00	2.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	3	\$1,729.00	\$8,645.00	5.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 83	5	\$1,609.39	\$27,359.71	17.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
0425 4	10	\$1,603.08	\$163,514.00	102.000	EA	N	INLETS, ADJUST
0425 5	38	\$456.47	\$203,584.17	446.000	EA	N	MANHOLE, ADJUST
0425 5 1	28	\$490.27	\$157,378.00	321.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	38	\$237.56	\$185,774.97	782.000	EA	N	VALVE BOXES, ADJUST
0425 8	1	\$700.00	\$35,000.00	50.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	6	\$1,769.68	\$93,793.00	53.000	EA	N	YARD DRAIN
0425 11	8	\$1,415.21	\$29,719.46	21.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 74 1	2	\$566.46	\$46,450.00	82.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	3	\$840.85	\$5,885.96	7.000	EA	N	INLET CAP, PRECAST
0425 82	6	\$604.88	\$36,293.08	60.000	EA	N	GRATE REPLACEMENT
0430 94 1	27	\$6.40	\$210,921.27	32,972.200	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	9	\$9.20	\$62,056.76	6,746.300	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	7	\$15.93	\$42,942.78	2,695.400	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	6	\$20.45	\$35,737.42	1,747.900	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$15.00	\$570.00	38.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173101	5	\$69.01	\$83,851.83	1,215.000	LF	N	PIPE CULV OPT MATL, ROUND, 0-24", GD
0430173102	1	\$678.77	\$9,502.78	14.000	LF	N	PIPE CULV OPT MATL, ROUND, 25-36", GD
0430174101	31	\$49.43	\$738,464.05	14,941.000	LF	N	PIPE CULV, OPT MATL, ROUND, 0-24"SD
0430174102	8	\$71.20	\$54,754.80	769.000	LF	N	PIPE CULV, OPT MATL, ROUND, 25-36"SD
0430174201	13	\$60.23	\$222,837.81	3,699.500	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"SD
0430174202	4	\$85.85	\$351,709.00	4,097.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"SD
0430174203	1	\$125.00	\$14,000.00	112.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"SD
0430175101	43	\$55.70	\$5,963,341.38	107,062.000	LF	N	PIPE CULV, OPT MATL, ROUND, 0-24"S/CD
0430175102	17	\$72.32	\$2,097,848.60	29,007.000	LF	N	PIPE CULV, OPT MATL, ROUND, 25-36"S/CD
0430175103	13	\$126.16	\$1,831,016.16	14,513.000	LF	N	PIPE CULV, OPT MATL, ROUND, 37-48"S/CD
0430175104	5	\$172.47	\$774,585.00	4,491.000	LF	N	PIPE CULV, OPT MATL, ROUND, 49-60"S/CD
0430175105	1	\$347.00	\$2,193,387.00	6,321.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"OR >,S/CD
0430175201	18	\$57.17	\$444,559.61	7,776.000	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"S/CD
0430175202	5	\$101.03	\$202,365.48	2,003.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"S/CD
0430175203	6	\$157.97	\$167,291.86	1,059.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"S/CD
0430175204	4	\$195.66	\$109,572.00	560.000	LF	N	PIPE CULV, OPT MATL, OTHER, 49-60"S/CD
0430200 25	1	\$804.27	\$804.27	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430200 29	1	\$875.96	\$875.96	1.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602125	1	\$2,500.00	\$40,000.00	16.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"
0430602129	2	\$2,751.56	\$16,509.36	6.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610125	1	\$1,800.00	\$1,800.00	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610129	1	\$2,000.00	\$6,000.00	3.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 24"
0430610223	1	\$1,396.74	\$1,396.74	1.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 15"
0430610225	1	\$2,400.00	\$4,800.00	2.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610233	2	\$6,268.48	\$18,805.44	3.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 30"
0430611025	1	\$2,800.00	\$11,200.00	4.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611125	3	\$1,532.04	\$36,768.90	24.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	3	\$1,952.00	\$9,760.00	5.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	1	\$4,000.00	\$4,000.00	1.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	2	\$1,626.67	\$9,760.00	6.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611233	1	\$2,360.00	\$2,360.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611323	1	\$1,270.00	\$2,540.00	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	5	\$1,582.14	\$88,600.00	56.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611329	4	\$2,048.00	\$10,240.00	5.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"
0430613025	1	\$2,100.00	\$2,100.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613233	1	\$1,699.82	\$1,699.82	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,30"
0430613325	1	\$2,640.00	\$5,280.00	2.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430821 33	1	\$437.00	\$15,295.00	35.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430822 29	1	\$850.00	\$2,550.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	1	\$850.00	\$4,250.00	5.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	1	\$600.00	\$1,800.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430830	15	\$245.48	\$169,924.06	692.200	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$2,500.00	\$7,500.00	3.000	EA	N	FLAP GATES, 0-24"
0430950	6	\$167.44	\$38,558.80	230.280	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	2	\$19.33	\$1,546.00	80.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	2	\$23.39	\$6,105.00	261.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982123	5	\$893.67	\$18,767.00	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	28	\$910.10	\$107,392.09	118.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	25	\$1,069.82	\$86,655.07	81.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	13	\$1,705.07	\$90,368.84	53.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	9	\$2,112.29	\$42,245.85	20.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	8	\$2,719.83	\$32,638.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982141	7	\$2,997.87	\$47,965.96	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	8	\$5,241.55	\$83,864.72	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$5,496.68	\$21,986.73	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$5,475.00	\$5,475.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982147	1	\$17,000.00	\$17,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 84" CD
0430982625	6	\$877.04	\$10,524.50	12.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	4	\$1,397.79	\$9,784.51	7.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$4,914.44	\$44,230.00	9.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$2,620.12	\$5,240.24	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$2,800.00	\$5,600.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	3	\$3,492.00	\$17,460.00	5.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	2	\$4,562.50	\$9,125.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430984121	5	\$742.23	\$8,906.80	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	7	\$1,010.09	\$17,171.56	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	38	\$847.95	\$611,372.85	721.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	29	\$1,104.06	\$346,673.65	314.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	9	\$1,845.00	\$49,815.10	27.000	EA	N	MITERED END SECT,OPTIONAL RD , 30" SD
0430984138	7	\$3,132.36	\$43,853.06	14.000	EA	N	MITERED END SECT,OPTIONAL RD , 36" SD
0430984141	1	\$2,700.00	\$2,700.00	1.000	EA	N	MITERED END SECT,OPTIONAL RD , 48" SD
0430984142	1	\$5,440.00	\$5,440.00	1.000	EA	N	MITERED END SECT,OPTIONAL RD , 54" SD
0430984143	2	\$7,910.00	\$15,820.00	2.000	EA	N	MITERED END SECT,OPTIONAL RD , 60" SD
0430984623	3	\$1,358.46	\$52,980.00	39.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	15	\$997.36	\$99,736.26	100.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	12	\$1,644.32	\$106,880.62	65.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	4	\$2,078.18	\$22,860.00	11.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$2,687.00	\$21,496.00	8.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$5,100.00	\$20,400.00	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0431 1 1	9	\$172.01	\$688,219.90	4,001.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	4	\$164.34	\$281,521.90	1,713.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$244.55	\$184,635.25	755.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432 3 1	1	\$210.00	\$210.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	1	\$260.00	\$1,820.00	7.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$315.00	\$630.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 7	1	\$840.00	\$1,680.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0433 1	2	\$1,025.89	\$27,699.00	27.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0436	1 1	6	\$90.47	\$233,311.70	2,579.000	LF	N	TRENCH DRAIN, STANDARD
0436	1 2	4	\$159.39	\$228,647.00	1,434.500	LF	N	TRENCH DRAIN, SPECIAL
0440	1 10	1	\$17.02	\$5,123.02	301.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	4	\$16.35	\$620,785.50	37,963.000	LF	N	UNDERDRAIN, TYPE II
0440	1 50	1	\$65.00	\$65,000.00	1,000.000	LF	N	UNDERDRAIN, TYPE V
0440	1 60	6	\$94.08	\$524,497.00	5,575.000	LF	N	UNDERDRAIN, TYPE SPECIAL
0440	70	2	\$1,328.58	\$69,086.18	52.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	2	\$21.23	\$29,828.00	1,405.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	3	\$22.94	\$4,290.02	187.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	2	\$14.26	\$3,450.37	242.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440	73 4	1	\$45.00	\$3,420.00	76.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0440	73 5	1	\$15.80	\$51,555.40	3,263.000	LF	N	UNDERDRAIN OUTLET PIPE, 12"
0443	70 3	4	\$158.98	\$332,110.90	2,089.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	10	\$153.24	\$1,344,213.30	8,772.000	LF	N	FRENCH DRAIN, 24"
0443	70 6	2	\$227.43	\$199,000.00	875.000	LF	N	FRENCH DRAIN, 36"
0443	70 7	1	\$299.00	\$89,102.00	298.000	LF	N	FRENCH DRAIN, 42"
0444	70 11	2	\$257.86	\$72,200.00	280.000	LF	N	WELL OPEN HOLE, DEEP, 24"
0444	71 11	2	\$210.63	\$134,800.00	640.000	LF	N	WELL CASING, DEEP, 24"
0444	72 11	1	\$57.00	\$52,155.00	915.000	LF	N	DEEP WELL CLEANING, 24"
0446	1 1	3	\$29.18	\$3,797,025.38	130,103.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	3	\$27.70	\$405,688.00	14,646.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448	73	1	\$1,447,500.00	\$1,447,500.00	1.000	LS	N	PUMPING STATION
0450	1 1	5	\$130.69	\$1,058,367.64	8,098.000	LF	N	PREST BEAMS, TYPE II
0450	1 2	6	\$151.38	\$1,960,721.80	12,952.000	LF	N	PREST BEAMS, TYPE III
0450	1 3	3	\$195.27	\$2,362,772.00	12,100.000	LF	N	PREST BEAMS, TYPE IV
0450	1 4	3	\$264.42	\$1,328,969.00	5,026.000	LF	N	PREST BEAMS, TYPE V
0450	1 5	1	\$257.00	\$475,964.00	1,852.000	LF	N	PREST BEAMS, TYPE VI
0450	1 7	2	\$101.79	\$837,051.00	8,223.000	LF	N	PREST BEAMS, SPECIAL
0450	1201	2	\$165.58	\$89,081.08	538.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450	1202	1	\$151.00	\$62,363.00	413.000	LF	N	PREST BEAMS, TYPE III, MODIFIED
0450	3 11	1	\$180.00	\$24,480.00	136.000	LF	N	PRESTRESSED SLAB UNITS,48" X 12"
0450	3 21	1	\$170.00	\$81,260.00	478.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450	3 22	1	\$193.00	\$1,345,596.00	6,972.000	LF	N	PRESTRESSED SLAB UNITS,60" X 16"
0450	4 2	1	\$679.80	\$980,271.60	1,442.000	LF	N	PREST BEAM- FL U-BEAM, 54"
0450	82	1	\$200.00	\$10,000.00	50.000	LF	N	BEAMS REPAIR

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 83 1	3	\$1,297.78	\$58,400.00	45.000	EA	N	BEAM REPAIR, STRAND SPLICE
0451 70	2	\$3,028.57	\$233,200.00	77.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$1,000.00	\$11,000.00	11.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$1,000.00	\$5,000.00	5.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 2	2	\$38.75	\$62,000.00	1,600.000	LF	N	TREATED TIMBER PILING
0455 14 3	3	\$154.29	\$1,077,536.00	6,984.000	LF	N	CONC SHEET PILING, 10"X30"
0455 14 4	1	\$90.00	\$412,380.00	4,582.000	LF	N	CONC SHEET PILING, 12"X30"
0455 14 5	2	\$94.85	\$24,945.00	263.000	LF	N	CONC SHEET PILING,SPECIAL
0455 18	11	\$17,746.96	\$496,915.00	28.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455 34 2	2	\$147.73	\$32,499.60	220.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	12	\$76.31	\$4,470,722.00	58,584.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	4	\$96.51	\$1,155,400.00	11,972.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$120.00	\$275,520.00	2,296.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 5	1	\$60.00	\$15,840.00	264.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	4	\$115.26	\$3,066,094.30	26,601.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	1	\$103.00	\$659,715.00	6,405.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 9	1	\$690.00	\$82,800.00	120.000	LF	N	STEEL PILING, SPECIAL
0455 35 21	1	\$110.00	\$2,871,770.00	26,107.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 35 22	1	\$142.00	\$370,336.00	2,608.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 35 23	1	\$325.00	\$526,500.00	1,620.000	LF	N	STEEL PILING, 30" DIA. PIPE
0455 76	3	\$1,185.52	\$24,896.00	21.000	EA	N	WRAP PILE CLUSTERS
0455 81101	2	\$1,434.55	\$31,560.00	22.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	2	\$364.71	\$12,400.00	34.000	EA	N	ANCHOR BAR, STEEL
0455 88 5	2	\$444.49	\$285,360.00	642.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$306.00	\$88,434.00	289.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$11.00	\$3,916.00	356.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 8	2	\$336.40	\$90,828.00	270.000	LF	N	DRILLED SHAFT, 54" DIA
0455107 7	1	\$620.00	\$8,680.00	14.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455120 1	1	\$172.00	\$5,504.00	32.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 3	1	\$846.00	\$40,608.00	48.000	EA	N	PILE POINT PROTECTION, 24"
0455120 4	1	\$172.00	\$7,568.00	44.000	EA	N	PILE POINT PROTECTION, HP 14" X 117"
0455122 5	2	\$228.63	\$146,320.00	640.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	1	\$507.00	\$146,523.00	289.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$11.00	\$3,960.00	360.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 8	2	\$121.22	\$29,820.00	246.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 54" DIA

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0455133	2	22	\$11.60	\$5,496,639.10	473,994.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	7	\$32.85	\$3,671,277.11	111,757.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142		9	\$2,411.53	\$122,988.10	51.000	EA	N	CROSSHOLE SONIC LOGGING
0455143	3	11	\$191.07	\$1,095,572.50	5,734.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	3	\$249.52	\$146,220.00	586.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143	6	1	\$120.00	\$54,600.00	455.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144	6	2	\$107.96	\$73,740.00	683.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144	8	1	\$136.00	\$45,560.00	335.000	LF	N	TEST PILES - STEEL, HP 14 x 117
0455144	9	1	\$770.00	\$96,250.00	125.000	LF	N	TEST PILES - STEEL, SPECIAL
0455144	21	1	\$160.00	\$411,040.00	2,569.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144	22	1	\$362.85	\$108,855.00	300.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455144	23	1	\$500.00	\$270,000.00	540.000	LF	N	TEST PILES - STEEL, 30" DIA PIPE
0455146	14		\$2,542.10	\$266,920.00	105.000	EA	N	EMBEDDED DATA COLLECTOR
0457 70205	1		\$400.00	\$8,000.00	20.000	LF	N	INTGR PILE JKT, PORT CEM GRN FIL,18"
0457 70206	1		\$500.00	\$10,000.00	20.000	LF	N	INTGR PILE JKT, PORT CEM GRN FIL,20"
0457 70305	1		\$600.00	\$12,000.00	20.000	LF	N	PILE JKT INTGR, CLASS III CONC FIL, 18"
0457 70306	1		\$800.00	\$16,000.00	20.000	LF	N	INTGR PILE JKT,CLS III CONC SEAL FIL,20"
0457 71 12	2		\$1,442.22	\$51,920.00	36.000	LF	N	CATH PROTECT-PILE,GALV,NONSTRUC,16.1-30"
0457 71 22	2		\$1,727.81	\$221,160.00	128.000	LF	N	CATH PROTECT-PILE,GALV,STRUCT,16.1-30"
0457 71 33	1		\$1,360.00	\$568,480.00	418.000	LF	N	CATH PROTECT-PILE,IMP CURR NON-STR, 30.1
0458 1 11	11		\$45.00	\$165,389.40	3,675.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1		\$100.00	\$2,000.00	20.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	27		\$54.55	\$1,513,770.80	27,752.500	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1		\$165.00	\$86,955.00	527.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1		\$40.00	\$7,040.00	176.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 24	1		\$135.00	\$81,405.00	603.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458 1 25	1		\$400.00	\$150,400.00	376.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 26	3		\$34.36	\$6,940.00	202.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0459 71	3		\$2.19	\$3,214.31	1,467.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1		\$150.30	\$14,879.70	99.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	2		\$9.62	\$380,516.80	39,543.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	2		\$26.32	\$195,985.60	7,445.600	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	5		\$40.44	\$912,166.00	22,554.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	2		\$3.49	\$254,613.24	72,985.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	4		\$2.01	\$4,106,816.52	2,046,606.000	LB	N	STRUCT STEEL, LOW ALLOY

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 2 15	2	\$2.54	\$75,022.92	29,508.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6	4	\$12.07	\$379,432.30	31,444.000	LB	N	LADDERS & PLATFORMS
0460 70 2	6	\$42.27	\$113,884.80	2,694.000	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	7	\$49.15	\$161,147.20	3,279.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	3	\$117.80	\$106,375.00	903.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71 2	1	\$73.50	\$292,236.00	3,976.000	LF	N	METAL TRAF RAILING,STEEL POST AND RAIL
0460 81	2	\$72.61	\$450,429.00	6,203.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	1	\$50.00	\$500.00	10.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 1	1	\$390.00	\$15,990.00	41.000	EA	N	PIPE HANGER, CARBON
0460112	2	\$1,736.36	\$95,500.00	55.000	EA	N	ANCHOR BOLT REPLACEMENT
0462 2 11	1	\$84.13	\$424,267.59	5,043.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND
0462 20 1	1	\$3.91	\$414,456.09	105,999.000	LF	N	POST TENS REPAIR, TENDON INSPECTION
0462 20 2	1	\$129.29	\$87,917.20	680.000	EA	N	POST TENS REPAIR, ANCHORAGE INSPECTION
0462 20 4	1	\$661.05	\$449,514.00	680.000	EA	N	POST TENS REPAIR, RPL ANCHOR PROTECT SYS
0462 20 7	1	\$423.54	\$246,076.74	581.000	CF	N	POST TENS REPAIR, VACUUM GRN TEND VOIDS
0462 20 9	1	\$79.56	\$11,615.76	146.000	EA	N	POST TENS REPAIR, INSTALL GROUT PORTS
0465 2101	1	\$61,682.00	\$61,682.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPEED
0465 2105	1	\$204,718.00	\$409,436.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2108	1	\$50,520.00	\$50,520.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2154	2	\$69,210.67	\$207,632.00	3.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2160	1	\$45,231.00	\$45,231.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2404	1	\$9,600.00	\$38,400.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465 2405	2	\$27,083.00	\$216,664.00	8.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2408	2	\$105,900.00	\$211,800.00	2.000	LS	N	MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES
0465 2452	1	\$57,415.50	\$229,662.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC
0465 2554	1	\$25,698.00	\$25,698.00	1.000	EA	N	MOV BRDG MACH & CAST-REHAB,A&M, HYDRLIC
0465 2605	1	\$3,600.00	\$7,200.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2608	1	\$10,800.00	\$10,800.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD
0465 2752	1	\$9,000.00	\$36,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&S,HYDRLIC
0465 3 14	1	\$6,300.00	\$25,200.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$116.63	\$92,140.00	790.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	5	\$18,745.45	\$206,200.00	11.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	2	\$5,090.00	\$81,440.00	16.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	3	\$280.05	\$82,054.92	293.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	7	\$399.08	\$363,960.10	912.000	DA	N	MOVABLE BRIDGE OPERATOR

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 71 1	2	\$23,820.00	\$47,640.00	2.000	LS	N	MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A
0465 71 3	1	\$50,086.00	\$50,086.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	4	\$12,101.54	\$78,660.00	6.500	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$13,044.62	\$340,777.65	26.124	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	1	\$8,587.66	\$83,257.36	9.695	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 1	2	\$66.81	\$225,005.36	3,368.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	2	\$88.00	\$118,100.96	1,342.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0504 2	2	\$60.00	\$389,700.00	6,495.000	SF	N	SIDEWALK FLOOR, STEEL, REHAB
0506 2	2	\$114.08	\$95,600.00	838.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	3	\$861.01	\$153,260.00	178.000	EA	N	BRIDGE DRAINS
0507 70	2	\$68.84	\$65,256.00	948.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 1 1	1	\$252,982.00	\$252,982.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 1 5	2	\$223,960.50	\$447,921.00	2.000	LS	N	MOVABLE BRG ELECT EQUIP,EXIST-ADJ/MOD/RE
0508 1 6	2	\$18,611.00	\$37,222.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, R&D
0508 72 1	1	\$84,440.00	\$84,440.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$2,483.00	\$2,483.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 1	1	\$192.96	\$38,399.04	199.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 77 1	1	\$65,967.00	\$65,967.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 5	1	\$75,098.00	\$75,098.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	2	\$36,204.00	\$72,408.00	2.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	1	\$2,802.00	\$2,802.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	1	\$53,600.00	\$53,600.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 80 1	2	\$11,993.33	\$143,920.00	12.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	1	\$742.00	\$5,936.00	8.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$100,600.00	\$100,600.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508 83101	1	\$145,700.00	\$145,700.00	1.000	AS	N	MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510 1	2	\$41,267.80	\$82,535.59	2.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE
0512 1 1	2	\$125,256.00	\$250,512.00	2.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 71 1	9	\$2.97	\$51,870.89	17,451.000	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	2	\$9.05	\$39,119.00	4,321.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	1	\$7.87	\$126,943.10	16,130.000	SY	N	LINER IMPERMEABLE PVC
0515 1 1	2	\$46.21	\$10,998.40	238.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	20	\$39.41	\$206,107.03	5,230.200	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2101	4	\$59.43	\$123,891.39	2,084.700	LF	N	PED/BICYCLE RAILING,NS,42"PICKET RAIL
0515 2102	2	\$64.73	\$71,359.36	1,102.400	LF	N	PED/BICYCLE RAILING,NS,54"PICKET RAIL

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2201	2	\$80.87	\$152,931.20	1,891.000	LF	N	PED/BICYCLE RAILING,STEEL,42"PICKET RAIL
0515 2202	1	\$70.00	\$63,840.00	912.000	LF	N	PED/BICYCLE RAILING,STL,54"PICKET RAIL
0515 2301	17	\$53.26	\$864,957.42	16,240.400	LF	N	PED/BICYCLE RAILING, ALUM,42"PICKET RAIL
0515 2302	13	\$58.63	\$394,692.89	6,732.000	LF	N	PED/BICYCLE RAILING, ALUM,54"PICKET RAIL
0519 78	4	\$470.75	\$37,189.53	79.000	EA	N	BOLLARDS
0520 1 7	39	\$14.25	\$2,373,703.01	166,528.800	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	3	\$22.53	\$49,172.46	2,183.000	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	104	\$16.95	\$7,082,054.28	417,769.400	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	5	\$23.41	\$118,384.89	5,057.800	LF	N	CONCRETE CURB, TYPE A
0520 2 2	7	\$20.72	\$35,156.97	1,697.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	40	\$21.12	\$326,025.97	15,437.000	LF	N	CONCRETE CURB, TYPE D
0520 2 9	1	\$18.25	\$550,383.50	30,158.000	LF	N	CONCRETE CURB, SPECIAL
0520 3	12	\$21.66	\$70,058.37	3,235.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	20	\$25.98	\$1,209,072.99	46,537.800	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	4	\$26.28	\$117,546.60	4,473.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	3	\$66.23	\$113,582.54	1,715.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$35.00	\$9,240.00	264.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$23.65	\$6,290.90	266.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	12	\$32.80	\$349,329.02	10,651.200	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	4	\$63.53	\$218,999.95	3,447.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 6	24	\$18.53	\$1,778,383.40	95,998.800	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	18	\$58.63	\$588,322.47	10,034.700	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	9	\$115.47	\$5,972,368.24	51,721.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	2	\$37.88	\$67,383.86	1,779.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	14	\$85.14	\$1,425,066.08	16,738.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 3	2	\$85.90	\$55,835.50	650.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	4	\$100.83	\$193,588.00	1,920.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 8	6	\$79.06	\$706,024.59	8,930.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 9	2	\$97.62	\$198,259.00	2,031.000	LF	N	CONC TRAF RAIL, BRG, SPECIAL DESIGN
0521 5 20	1	\$264.00	\$239,712.00	908.000	LF	N	CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'
0521 6 1	10	\$86.71	\$367,064.42	4,233.000	LF	N	CONC PARAPET, PEDEST/BICYCLE
0521 7 1	2	\$429.48	\$809,147.00	1,884.000	LF	N	CONC TRAF RAIL BARRIER,RET WALL SYS/SND
0521 8 1	5	\$276.08	\$4,537,903.80	16,437.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP
0521 8 20	1	\$125.30	\$35,084.00	280.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,SPECIAL
0521 72 3	6	\$132.83	\$1,392,804.04	10,486.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 4	5	\$140.27	\$338,888.50	2,416.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	7	\$136.29	\$525,799.20	3,858.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 6	5	\$107.56	\$471,638.05	4,385.000	LF	N	SHLDR CONC BARRIER WALL,PLAIN SHLDR
0521 72 7	1	\$464.90	\$191,538.80	412.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR
0521 72 11	2	\$420.60	\$175,389.57	417.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 20	1	\$382.00	\$85,568.00	224.000	LF	N	SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521 72 21	1	\$424.00	\$912,872.00	2,153.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,10' SND WALL
0521 73	3	\$6.32	\$17,444.20	2,761.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	121	\$35.67	\$11,181,868.78	313,444.540	SY	N	SIDEWALK CONC, 4" THICK
0522 2	79	\$44.28	\$2,290,230.62	51,724.380	SY	N	SIDEWALK CONC, 6" THICK
0523 1 1	8	\$82.61	\$820,898.34	9,937.000	SY	N	PATTERNED/TEXTURED PAVT/ASPH
0523 1 2	7	\$60.76	\$417,763.34	6,876.000	SY	N	PATTERNED/TEXTURED PAVT/CONC
0524 1 1	18	\$43.14	\$651,227.73	15,097.200	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	15	\$51.08	\$412,299.58	8,071.200	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	1	\$44.00	\$60,456.00	1,374.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$71.56	\$21,326.00	298.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	4	\$71.56	\$48,518.40	678.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 2 2	8	\$62.06	\$491,355.30	7,918.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 29	1	\$40.00	\$42,080.00	1,052.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0525 1	1	\$22.00	\$2,728.00	124.000	LF	N	CURB ASPHALTIC CONC
0526 1 1	2	\$56.81	\$46,699.00	822.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	7	\$61.95	\$430,029.25	6,942.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 1	74	\$495.31	\$785,063.82	1,585.000	EA	N	DETECTABLE WARNING ON WALK SURF, RETRO
0530 1	14	\$383.30	\$705,761.70	1,841.300	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	17	\$82.53	\$2,103,305.23	25,486.400	TN	N	RIPRAP, RUBBLE, BANK AND SHORE
0530 3 4	27	\$99.05	\$282,369.97	2,850.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	11	\$93.54	\$721,075.29	7,708.600	TN	N	BEDDING STONE
0530 78	4	\$192.15	\$248,251.40	1,292.000	SY	N	RIPRAP - ARTICULATING BLOCK
0534 72101	3	\$20.95	\$9,930,841.30	473,955.000	SF	N	SOUND BARRIER-INC FOUNDATION, PERM
0536 1 1	67	\$19.96	\$4,486,633.54	224,741.720	LF	N	GUARDRAIL- ROADWAY
0536 1 2	2	\$31.56	\$3,550.00	112.500	LF	N	GUARDRAIL- BRIDGE
0536 1 3	9	\$34.58	\$1,694,484.19	49,000.550	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 5	13	\$28.10	\$202,158.48	7,194.750	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536 1 6	6	\$31.13	\$46,583.40	1,496.250	LF	N	GUARDRAIL- BRIDGE, THRIE BEAM
0536 1 8	4	\$31.05	\$83,947.00	2,704.000	LF	N	GUARDRAIL, ROADWAY W RUB RAIL

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 9	1	\$51.00	\$4,488.00	88.000	LF	N	GUARDRAIL- ROADWY, THRIE BEAM, DF
0536 1 11	1	\$56.30	\$208,310.00	3,700.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	1	\$45.00	\$220,590.00	4,902.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DF
0536 2	12	\$26.91	\$22,600.91	840.000	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 7	21	\$201.46	\$188,969.36	938.000	EA	N	SPECIAL GUARDRAIL POST
0536 8	29	\$2,335.36	\$516,113.60	221.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM
0536 8 1	2	\$2,319.73	\$13,918.40	6.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 6	8	\$240.89	\$12,767.24	53.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	73	\$2.09	\$385,028.46	184,539.250	LF	N	GUARDRAIL REMOVAL
0536 76	1	\$72.00	\$5,760.00	80.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	8	\$2,553.61	\$91,930.00	36.000	EA	N	GUARDRAIL ANCHORAGE- CONC BAR WALL
0536 83 1	1	\$51.00	\$2,601.00	51.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22	53	\$1,860.53	\$600,950.68	323.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	31	\$2,380.28	\$333,238.70	140.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	40	\$669.43	\$120,497.63	180.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	14	\$1,736.49	\$50,358.34	29.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0538 1	14	\$12.22	\$172,000.60	14,073.000	LF	N	GUARDRAIL RESET
0539 80111	2	\$21.87	\$265,646.00	12,147.000	LF	N	OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0544 74 14	1	\$10,207.89	\$20,415.78	2.000	EA	N	REL CRASH CUSHION-VEH IMPACT ATTEN, QUAD
0544 75 14	8	\$20,741.28	\$746,686.00	36.000	EA	N	CRASH CUSHION-VEH IMPACT ATTEN,QUAD
0544 75 40	3	\$20,653.33	\$123,920.00	6.000	EA	N	CRASH CUSHION - VEH IMPACT ATTEN, OPT
0546 71	6	\$267.50	\$55,907.04	209.000	PS	N	RUMBLE STRIPS
0546 72 50	1	\$3,265.69	\$2,237.00	.685	PM	N	RUMBLE STRIPS, GROUND-IN, NON STD
0546 72 51	16	\$1,016.98	\$247,125.50	243.000	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	7	\$62.51	\$503,993.60	8,062.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	3	\$53.53	\$67,461.00	1,260.300	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	8	\$23.63	\$7,981,638.50	337,840.000	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	6	\$10.48	\$1,829,821.37	174,559.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14	2	\$126.66	\$511,560.00	4,039.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110	7	\$7.92	\$147,648.10	18,650.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10212	2	\$16.64	\$30,396.50	1,827.000	LF	N	FENCING, TYPE B, 0.0-5.0, W/ VINYL COAT
0550 10218	1	\$21.00	\$2,793.00	133.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	17	\$12.01	\$1,090,699.15	90,833.300	LF	N	FENCING, TYPE B, 5.1-6.0, STANDARD
0550 10221	2	\$45.34	\$5,395.25	119.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT
0550 10222	10	\$14.47	\$482,136.70	33,327.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10228	1	\$50.00	\$1,350.00	27.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238	1	\$30.00	\$7,500.00	250.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	2	\$16.35	\$29,799.50	1,823.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10315	1	\$67.00	\$23,852.00	356.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10325	2	\$59.21	\$77,808.00	1,314.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	1	\$47.00	\$25,004.00	532.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	2	\$128.49	\$143,780.00	1,119.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10918	1	\$75.00	\$3,750.00	50.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10929	1	\$31.03	\$2,482.40	80.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 10938	1	\$30.00	\$11,700.00	390.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10959	1	\$12.50	\$1,470,050.00	117,604.000	LF	N	FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL
0550 60211	5	\$454.90	\$4,549.00	10.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	4	\$957.00	\$8,613.00	9.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222	1	\$650.00	\$1,300.00	2.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	6	\$1,474.71	\$25,070.00	17.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	3	\$1,344.06	\$21,505.00	16.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	2	\$1,400.00	\$8,400.00	6.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60233	3	\$2,025.00	\$8,100.00	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	3	\$2,447.00	\$14,682.00	6.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	2	\$2,025.00	\$8,100.00	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60927	1	\$2,215.73	\$2,215.73	1.000	EA	N	GATE, SPECIAL, DOUBLE, >30' OPENING
0550 60935	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,SPL,SLIDE/CANT,20.1-24'OPEN
0555 1 1	48	\$17.90	\$1,603,232.17	89,547.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555 1 2	27	\$34.85	\$2,395,702.59	68,745.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555 1 3	3	\$38.59	\$27,781.50	720.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0555 1 4	1	\$98.57	\$14,785.50	150.000	LF	N	DIRECTIONAL BORE, 18" TO < 24"
0555 1 5	3	\$427.67	\$701,805.00	1,641.000	LF	N	DIRECTIONAL BORE, 24" TO < 36"
0555 1 6	1	\$75.90	\$3,795.00	50.000	LF	N	DIRECTIONAL BORE, 36" TO < 48"
0556 1 1	1	\$22.60	\$1,378.60	61.000	LF	N	JACK AND BORE, CASE DIA <6"
0556 1 3	3	\$179.23	\$160,590.00	896.000	LF	N	JACK AND BORE, CASE DIA 12"TO<18"
0556 1 4	3	\$277.24	\$335,180.00	1,209.000	LF	N	JACK AND BORE, CASE DIA 18"TO<24"
0556 1 5	11	\$273.75	\$2,261,739.50	8,262.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556 1 6	5	\$402.74	\$1,293,184.76	3,211.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"
0556 1 7	2	\$904.26	\$904,260.00	1,000.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556 1 9	1	\$1,500.00	\$250,500.00	167.000	LF	N	JACK AND BORE, CASE DIA 72"TO<84"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0560	1	8	\$2,110.03	\$23,374,891.86	11,078.000	TN	N	PAINTE STRUCT STEEL	
0563	3	1	\$.50	\$112,896.50	225,793.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL	
0563	4	2	\$.47	\$11,339.72	24,154.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL	
0570	1	1	\$.92	\$1,708,163.56	1,847,409.600	SY	N	PERFORMANCE TURF	
0570	1	2	153	\$2.10	\$8,883,676.38	4,234,600.930	SY	N	PERFORMANCE TURF, SOD
0571	1	11	4	\$3.18	\$78,932.89	24,837.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1	12	1	\$2.60	\$98,705.62	37,963.700	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571	1	13	2	\$9.83	\$26,176.40	2,664.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1	1	38	\$63,251.62	\$2,656,568.07	42.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1	2	41	\$102,951.16	\$4,632,802.12	45.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	70	25	\$58,789.87	\$1,704,906.13	29.000	LS	N	IRRIGATION SYSTEM	
0604	3	1	2	\$532.86	\$7,460.00	14.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0604	3	2	1	\$630.00	\$1,260.00	2.000	PI	N	TIMING IMPLEMENTATION,CNTL&COORD
0604	3	3	1	\$550.00	\$550.00	1.000	PI	N	TIMING IMPLEMENTATION, MASTER CLOCK UNIT
0630	1	11	18	\$13.51	\$31,939.22	2,364.000	LF	N	CONDUIT-SIGNALS, F& I, ABOVEGROUND
0630	1	12	95	\$5.15	\$1,579,311.21	306,647.000	LF	N	CONDUIT-SIGNALS, F& I, UNDERGROUND
0630	1	13	73	\$14.91	\$1,080,293.10	72,432.900	LF	N	CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT
0630	1	14	38	\$15.23	\$1,146,241.07	75,272.250	LF	N	CONDUIT-SIGNALS,F& I, UG JACKED
0630	1	15	5	\$40.16	\$65,990.84	1,643.000	LF	N	CONDUIT-SIGNALS,F& I, BRIDGE MOUNT
0632	6	1	9	\$5.48	\$21,403.93	3,904.000	LF	N	CABLE - SIGNAL, FURNISH & INSTALL
0632	7	1	85	\$4,012.19	\$1,059,219.45	264.000	PI	N	CABLE, SIGNAL, FURNISH & INSTALL
0632	7	4	1	\$800.00	\$800.00	1.000	PI	N	CABLE SIGNAL, ADJUST
0632	8112	5	\$2.95	\$17,611.36	5,980.000	LF	N	CABLE, INTERCONNECT, TBD, F&I, UG	
0632	8211	1	\$4.00	\$4,040.00	1,010.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, AERIAL	
0632	8212	11	\$3.07	\$112,953.91	36,746.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG	
0632	8232	1	\$9.31	\$5,865.30	630.000	LF	N	CABLE, INTERCONNECT, 1-25, INS, UG	
0633121	1	7	\$4.81	\$113,296.90	23,546.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR	
0633121	2	2	\$.45	\$4,275.70	9,570.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR	
0633121	3	1	\$21.30	\$8,520.00	400.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR	
0633121	4	1	\$7.00	\$66,976.00	9,568.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE,101-150 PR	
0633122	1	3	\$.69	\$14,936.88	21,798.000	LF	N	CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR	
0633123	1	3	\$2.62	\$16,698.75	6,375.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR	
0633123	2	4	\$4.32	\$132,129.70	30,588.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR	
0633422	1	1	\$11.55	\$12,474.00	1,080.000	LF	N	CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR	
0634	4112	8	\$1,555.01	\$21,770.18	14.000	PI	N	SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL	

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4113	3	\$3,325.00	\$13,300.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX
0634 4114	3	\$2,173.33	\$6,520.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER
0634 4412	1	\$753.00	\$753.00	1.000	PI	N	SPAN WIRE ASSEMBLY, ADJ, 2WIRE, DIAGONAL
0634 5 1	4	\$20.87	\$5,008.60	240.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	1	\$6.00	\$5,046.00	841.000	LF	N	MESSENGER WIRE, F&I
0635 1 11	109	\$387.88	\$1,605,051.77	4,138.000	EA	N	PULL & JUNCTION BOXES, F&I, PULL BOX
0635 1 12	1	\$196.00	\$1,568.00	8.000	EA	N	PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX
0635 1 13	3	\$419.48	\$1,677.92	4.000	EA	N	PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX
0635 1 15	24	\$790.99	\$239,670.80	303.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635 1 16	7	\$1,126.03	\$66,436.00	59.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0639 1 11	2	\$1,239.80	\$13,637.76	11.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC
0639 1 12	9	\$1,391.43	\$26,437.22	19.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT
0639 1 13	15	\$1,581.87	\$41,128.63	26.000	AS	N	SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD
0639 1 21	1	\$875.00	\$875.00	1.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC
0639 1 22	28	\$1,303.93	\$127,785.12	98.000	AS	N	SIGNAL,ELECT POWER SERV,UG,PUR CONT
0639 1 23	16	\$1,444.30	\$41,884.78	29.000	AS	N	SIGNAL,ELECT POWER SERV,UNDERGROUND
0639 2 1	66	\$2.55	\$159,346.00	62,588.200	LF	N	SIGNAL,ELECTRICAL SERVICE WIRE
0639 3 11	7	\$690.37	\$32,447.54	47.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	4	\$362.77	\$2,176.60	6.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, CABINET
0641 1	2	\$626.17	\$6,261.68	10.000	EA	N	STRAIN POLES GUYING, CONCRETE
0641 2 11	5	\$593.38	\$16,614.52	28.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	19	\$1,003.59	\$123,441.81	123.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 15	2	\$6,683.09	\$40,098.56	6.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	4	\$6,501.56	\$58,514.00	9.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	2	\$6,684.67	\$40,108.00	6.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	4	\$7,644.00	\$137,592.00	18.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$12,000.59	\$48,002.36	4.000	EA	N	PREST CNC POLE,F&I,CUSTOM DESIGN
0641 2 30	1	\$1,430.00	\$1,430.00	1.000	EA	N	PREST CNC POLE, INSTALL
0649 11001	1	\$138,400.00	\$138,400.00	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, F&I, SPECIAL
0649 31101	6	\$21,456.86	\$193,111.70	9.000	EA	N	ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102	11	\$27,902.59	\$418,538.83	15.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103	15	\$34,036.98	\$782,850.48	23.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60
0649 31104	8	\$35,831.52	\$752,462.01	21.000	EA	N	M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5
0649 31105	9	\$39,404.78	\$709,286.08	18.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31106	3	\$27,450.00	\$109,800.00	4.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31107	2	\$33,238.00	\$66,476.00	2.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108	2	\$33,194.50	\$132,778.00	4.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	1	\$51,173.00	\$102,346.00	2.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31112	3	\$37,059.33	\$111,178.00	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-60
0649 31113	1	\$44,300.00	\$44,300.00	1.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LU 36-70.5
0649 31114	2	\$36,087.50	\$72,175.00	2.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LU 46-46
0649 31115	4	\$45,853.67	\$275,121.99	6.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-60
0649 31116	3	\$44,606.54	\$133,819.63	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-70.5
0649 31117	1	\$49,704.67	\$99,409.34	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-60
0649 31118	2	\$48,752.50	\$97,505.00	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-70.5
0649 31119	1	\$56,600.00	\$56,600.00	1.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LUM,70.5-70
0649 31199	4	\$48,100.28	\$577,203.41	12.000	EA	N	M/ARM,F&I, WS-150,CUSTOM
0649 31201	16	\$18,775.94	\$450,622.66	24.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-36
0649 31202	12	\$21,971.83	\$637,183.05	29.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-46
0649 31203	14	\$28,189.42	\$958,440.43	34.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-60
0649 31204	10	\$37,092.25	\$964,398.59	26.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 70.5
0649 31205	6	\$36,197.00	\$723,940.00	20.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 78
0649 31206	2	\$23,551.33	\$70,654.00	3.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31208	1	\$30,000.00	\$60,000.00	2.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	2	\$36,083.35	\$108,250.06	3.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210	2	\$27,050.38	\$54,100.75	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36
0649 31211	3	\$28,554.33	\$114,217.30	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-46
0649 31212	3	\$36,316.65	\$108,949.95	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-60
0649 31213	1	\$38,000.00	\$38,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-70.5
0649 31214	2	\$36,395.55	\$72,791.09	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-46
0649 31215	6	\$41,107.66	\$575,507.29	14.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-60
0649 31216	2	\$41,543.75	\$166,175.00	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-70.5
0649 31217	2	\$43,326.36	\$173,305.43	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-60
0649 31218	2	\$45,462.05	\$181,848.18	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-70.5
0649 31299	4	\$38,411.76	\$653,000.00	17.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31301	1	\$15,426.00	\$15,426.00	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-36
0649 31302	2	\$19,011.11	\$114,066.66	6.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-46
0649 31303	3	\$23,638.60	\$283,663.20	12.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-60
0649 31304	1	\$31,000.00	\$186,000.00	6.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-70.5
0649 31305	3	\$28,395.15	\$113,580.59	4.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-78

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31312	1	\$24,545.00	\$24,545.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60
0649 31313	1	\$37,000.00	\$37,000.00	1.000	EA	N	M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,36-70.5
0649 31315	1	\$37,000.00	\$37,000.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60
0649 31317	1	\$39,000.00	\$117,000.00	3.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60
0649 31318	2	\$29,058.50	\$58,117.00	2.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5
0649 31399	2	\$22,171.56	\$88,686.24	4.000	EA	N	M/ARM,F&I, WS-110, CUSTOM ARM(S)
0649 31999	4	\$36,299.99	\$1,197,899.81	33.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 34000	1	\$13,600.00	\$13,600.00	1.000	EA	N	M/ARM, RELOCATE
0650 51111	10	\$438.90	\$10,094.80	23.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD
0650 51113	1	\$459.00	\$918.00	2.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, SPL
0650 51121	2	\$914.00	\$3,656.00	4.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD
0650 51123	1	\$612.00	\$1,224.00	2.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, SPL
0650 51311	53	\$835.51	\$958,325.66	1,147.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD
0650 51312	6	\$833.26	\$89,158.54	107.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW
0650 51313	10	\$855.99	\$117,270.10	137.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL
0650 51321	4	\$1,383.52	\$13,835.18	10.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD
0650 51322	1	\$1,262.47	\$3,787.41	3.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, LW
0650 51411	9	\$950.28	\$22,806.71	24.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD
0650 51511	35	\$1,321.84	\$223,390.78	169.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD
0650 51512	5	\$1,259.70	\$25,194.05	20.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW
0650 51513	7	\$1,191.57	\$25,023.00	21.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL
0650 51521	1	\$2,760.14	\$2,760.14	1.000	AS	N	SIGNAL TRAFFIC, F&I, 5 SECT, 2 WAY, STD
0650 54	7	\$233.30	\$7,232.20	31.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0653181	10	\$743.26	\$59,460.60	80.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT
0653182	4	\$2,448.49	\$19,587.88	8.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191	64	\$695.21	\$729,968.58	1,050.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	39	\$1,317.13	\$258,157.54	196.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653400	1	\$162.00	\$648.00	4.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659101	37	\$85.72	\$51,001.74	595.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT
0659102	2	\$86.00	\$688.00	8.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT
0659106	31	\$5.87	\$15,070.70	2,567.000	EA	N	SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR
0659107	60	\$830.20	\$469,891.74	566.000	EA	N	SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED
0659108	8	\$1,213.84	\$65,547.48	54.000	EA	N	SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL
0659109	14	\$902.18	\$49,620.04	55.000	EA	N	SGNL HEAD AUXIL, F&I, CONC PED TYP II
0659110	3	\$91.17	\$2,644.00	29.000	EA	N	SGNL HEAD AUXILIARIES, F&I, LOUVERS

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0659111	2	\$71.75	\$286.98	4.000	EA	N	SGNL HEAD AUXILIARIES, F&I, BACK PLATES
0659118	19	\$171.85	\$12,373.21	72.000	EA	N	SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU
0659120	1	\$3.50	\$42.00	12.000	EA	N	SGNL HEAD AUX,F&I, LED MODULE
0659307	2	\$717.60	\$3,588.00	5.000	EA	N	SGNL HEAD AUX, INS, ALUMINUM PED
0659309	1	\$465.00	\$465.00	1.000	EA	N	SGNL HEAD AUX, INS,CONC PED TYP II
0660 1101	6	\$144.23	\$12,548.00	87.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	7	\$228.31	\$40,638.44	178.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	8	\$148.03	\$23,389.36	158.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	3	\$213.84	\$5,346.00	25.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	3	\$135.78	\$9,776.00	72.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
0660 1106	4	\$169.24	\$2,369.36	14.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1107	1	\$305.00	\$4,880.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 7
0660 1109	28	\$220.59	\$105,885.26	480.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	16	\$212.45	\$46,526.34	219.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$222.00	\$6,660.00	30.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	2	\$259.11	\$2,332.00	9.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 2101	34	\$627.85	\$231,677.82	369.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	55	\$630.79	\$910,224.39	1,443.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	3	\$618.63	\$44,541.60	72.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2105	1	\$1,000.05	\$1,000.05	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	71	\$762.52	\$1,118,611.08	1,467.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 74 11	27	\$5,605.13	\$2,006,636.50	358.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 12	5	\$2,774.38	\$44,390.00	16.000	EA	N	VEH DETECTOR ASSEM, F&I, INFRARED
0663 74 45	1	\$800.00	\$1,600.00	2.000	EA	N	VEH DETECTOR ASSEM, RELOCATE, VIDEO
0665 11	62	\$191.97	\$223,258.97	1,163.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	7	\$452.92	\$16,305.30	36.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	22	\$151.91	\$53,015.91	349.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0665 40	2	\$169.26	\$677.04	4.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0668 12	1	\$4,042.51	\$36,382.59	9.000	EA	N	DET CABINET, F&I, TYP II 27"X15"X12"
0668 16	1	\$12,999.90	\$51,999.60	4.000	EA	N	DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"
0670 4 1	5	\$1,127.51	\$6,765.04	6.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 5110	20	\$16,425.71	\$1,281,205.60	78.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	17	\$19,050.29	\$762,011.73	40.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	4	\$20,763.64	\$228,400.00	11.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	9	\$17,533.97	\$298,077.47	17.000	AS	N	TRAF CNTL ASSEM, F&I, 170

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5130	9	\$19,401.04	\$310,416.69	16.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	6	\$18,020.31	\$198,223.42	11.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5410	22	\$2,726.08	\$362,568.58	133.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	5	\$1,551.33	\$26,372.59	17.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5412	1	\$400.00	\$400.00	1.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO
0670 5420	2	\$965.46	\$3,861.84	4.000	AS	N	TRAF CNTL ASSEM, MOD, 170
0670 5430	6	\$1,040.67	\$15,610.07	15.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL
0670 5431	2	\$800.23	\$3,200.90	4.000	AS	N	TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP
0671 2 11	2	\$2,764.32	\$199,031.16	72.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 41	3	\$894.43	\$6,261.00	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0671 2 42	1	\$5,000.00	\$5,000.00	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY, 170
0678 1103	1	\$795.58	\$54,099.44	68.000	EA	N	CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON
0678 1104	1	\$127.50	\$2,932.50	23.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1105	1	\$500.00	\$500.00	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 FLASHER
0678 1110	2	\$225.23	\$1,126.15	5.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1112	1	\$975.00	\$1,950.00	2.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0680104	1	\$6,358.93	\$6,358.93	1.000	EA	N	SYS CONTROL EQP, F&I, LINE PRINTER
0680106	2	\$1,100.00	\$2,200.00	2.000	EA	N	SYS CONTROL EQP, F&I, COMM INTERFACE
0680111	4	\$2,156.25	\$8,625.00	4.000	EA	N	SYS CONTROL EQP, F&I, ROADSIDE MASTER
0680113	1	\$7,447.64	\$74,476.40	10.000	EA	N	SYS CONTROL EQP, F&I,CNTL MICRO ASSEM
0680115	2	\$900.00	\$1,800.00	2.000	EA	N	SYS CONTROL EQP, F&I, AUTODIAL / ANSWER
0681101	1	\$7,447.64	\$7,447.64	1.000	LS	N	SYS SOFTWARE, F&I, CPU SOFTWARE
0681111	2	\$84,000.76	\$168,001.51	2.000	LS	N	SYS SOFTWARE, F&I,TRAF CNTL SYS SOFTWARE
0683107	3	\$453.33	\$1,360.00	3.000	LS	N	SYS COM, F&I, COMMUNICATIONS MODEMS
0684 12	1	\$10.00	\$4,090.00	409.000	LF	N	SYS COM CARRIER, F&I, COAXIAL CABLE
0684 14	1	\$2.35	\$27,433.90	11,674.000	LF	N	SYS COM CARRIER, F&I, FIBER OPTIC CABLE
0684 34	1	\$2.35	\$47.00	20.000	LF	N	SYS COM CARRIER, INS, FIBER OPTIC CABLE
0685106	22	\$3,278.99	\$222,971.61	68.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685107	1	\$33,726.31	\$33,726.31	1.000	EA	N	SYS AUX, F&I, TEST EQUIPMENT
0685120	22	\$1,978.57	\$130,585.79	66.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685124	5	\$570.00	\$6,270.00	11.000	EA	N	SYS AUX, F&I, UNIVERSAL ADAPTER
0685127	7	\$342.11	\$4,789.60	14.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	21	\$1,538.95	\$106,187.63	69.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685138	1	\$9,000.00	\$18,000.00	2.000	EA	N	SYS AUX, F&I, CCTV CAMERA ASSEMBLY
0685139	1	\$7,700.00	\$15,400.00	2.000	EA	N	SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685140	5	\$1,498.60	\$38,963.48	26.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685142	1	\$139,442.42	\$139,442.42	1.000	EA	N	SYS AUX, F&I,VID CENT CONTROL EQUIP
0685143	1	\$2,300.00	\$4,600.00	2.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685160	1	\$1,275.00	\$1,275.00	1.000	EA	N	SYS AUX, F&I, MICROWAVE RADAR DETECTION
0686101	1	\$11,762.00	\$11,762.00	1.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY
0690 10	56	\$57.73	\$63,500.66	1,100.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	57	\$43.83	\$40,897.62	933.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	22	\$176.28	\$21,153.11	120.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	20	\$770.61	\$166,451.53	216.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	9	\$1,363.99	\$24,551.84	18.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 33 1	32	\$101.91	\$413,043.00	4,053.000	LF	N	POLE REMOVAL, DEEP DIRECT BURIAL
0690 33 2	9	\$154.08	\$83,512.40	542.000	LF	N	POLE REMOVAL, DEEP, BOLT ON ATTACH
0690 50	43	\$326.36	\$41,121.76	126.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	9	\$268.86	\$11,292.30	42.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50 2	4	\$32.54	\$2,440.55	75.000	EA	N	CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60	16	\$25.36	\$9,357.29	369.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	47	\$30.16	\$27,230.05	903.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	43	\$294.71	\$63,068.68	214.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	66	\$581.44	\$108,148.20	186.000	PI	N	CONDUIT & CABLING REMOVE
0690 91	10	\$7.73	\$29,327.33	40,393.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE
0690100	85	\$668.29	\$185,115.96	277.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	44	\$2,768.41	\$1,414,656.86	511.000	EA	N	INTERNAL ILLUM SIGN, FURNISH & INST, NA
0699 1 11	3	\$2,790.37	\$53,016.96	19.000	EA	N	INTERNAL ILLUM SIGN, FURNISH, ST NAME
0699 1 21	1	\$381.55	\$5,723.25	15.000	EA	N	INTERNAL ILLUM SIGN, INSTALL, ST NAME
0699 1 31	1	\$637.23	\$3,823.38	6.000	EA	N	INTERNAL ILLUM SIGN, MODIFY, ST NAME
0700 20 11	137	\$291.28	\$1,685,347.96	5,786.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	83	\$827.99	\$1,181,539.63	1,427.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF
0700 20 13	12	\$1,119.49	\$32,465.35	29.000	AS	N	SINGLE POST SIGN, F&I, 20 + BACK TO BACK
0700 20 19	11	\$2,288.52	\$114,426.24	50.000	AS	N	SINGLE POST SIGN, F&I, NON STD
0700 20 31	5	\$173.60	\$2,777.60	16.000	AS	N	SINGLE POST SIGN, INS, LESS THAN 12 SF
0700 20 40	86	\$167.21	\$140,793.80	842.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 60	129	\$25.91	\$122,051.75	4,711.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	55	\$3,617.42	\$1,135,869.54	314.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	13	\$5,235.92	\$235,616.46	45.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	8	\$7,647.74	\$175,898.00	23.000	AS	N	MULTI- POST SIGN, F&I, 101-150

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 21 14	6	\$10,140.82	\$111,549.00	11.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	2	\$8,900.00	\$26,700.00	3.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 16	1	\$12,000.00	\$12,000.00	1.000	AS	N	MULTI- POST SIGN, F&I, 251-300
0700 21 17	2	\$16,066.00	\$48,198.00	3.000	AS	N	MULTI- POST SIGN, F&I, > 300
0700 21 31	2	\$2,744.75	\$5,489.50	2.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 40	14	\$2,620.71	\$99,586.95	38.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	39	\$915.79	\$195,063.51	213.000	AS	N	MULTI- POST SIGN, REMOVE
0700 22122	1	\$120,000.00	\$120,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S301-500
0700 22123	1	\$135,000.00	\$1,215,000.00	9.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S501-700
0700 22124	1	\$130,000.00	\$130,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S >700
0700 22131	1	\$172,890.00	\$172,890.00	1.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S300 OR<
0700 22132	4	\$183,140.00	\$915,700.00	5.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S301-500
0700 22133	2	\$138,571.43	\$970,000.00	7.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150,S501-700
0700 22142	1	\$191,000.00	\$573,000.00	3.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200,S301-500
0700 22144	1	\$210,000.00	\$420,000.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200',S >700
0700 22152	1	\$258,650.00	\$258,650.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T>200,S 301-500
0700 22400	1	\$28,500.00	\$57,000.00	2.000	AS	N	OHD TRUSS SPAN SGN, RELOCATE
0700 22500	1	\$39,050.00	\$39,050.00	1.000	AS	N	OHD TRUSS SPAN SGN, REPAIR
0700 22600	6	\$6,672.46	\$86,742.00	13.000	AS	N	OHD TRUSS SPAN SGN, REMOVE
0700 23111	6	\$11,105.71	\$188,797.00	17.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <
0700 23112	3	\$44,400.17	\$266,401.00	6.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200
0700 23113	1	\$69,200.00	\$207,600.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300
0700 23114	1	\$60,000.00	\$60,000.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S >300
0700 23121	4	\$51,387.29	\$719,422.00	14.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <
0700 23122	3	\$58,730.20	\$293,651.00	5.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S101-200
0700 23123	5	\$71,098.44	\$639,886.00	9.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S201-300
0700 23131	1	\$84,365.00	\$84,365.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <
0700 23132	5	\$70,468.25	\$563,746.00	8.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S101-200
0700 23133	2	\$73,714.50	\$294,858.00	4.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S201-300
0700 23134	2	\$99,000.00	\$198,000.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S>300
0700 23142	4	\$74,412.56	\$1,190,601.00	16.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S101-200
0700 23143	5	\$82,816.60	\$579,716.18	7.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S201-300
0700 23144	1	\$131,000.00	\$131,000.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S>300
0700 23400	1	\$15,000.00	\$30,000.00	2.000	AS	N	OHD TRUSS CANT SGN,RELOCATE
0700 23600	9	\$3,094.76	\$64,990.00	21.000	AS	N	OHD TRUSS CANT SGN,REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 46 15	8	\$675.82	\$22,302.00	33.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	2	\$1,911.50	\$3,823.00	2.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED
0700 46 25	1	\$200.00	\$600.00	3.000	AS	N	SIGN EXISTING- RELOCATE, SPAN WIRE
0700 46 26	1	\$14,997.00	\$14,997.00	1.000	AS	N	SIGN EXISTING- RELOCATE, BRIDGE MOUNTED
0700 48 12	4	\$3,942.57	\$27,598.00	7.000	EA	N	SIGN PANELS, F & I, 101 - 200
0700 48 13	2	\$4,033.63	\$12,100.88	3.000	EA	N	SIGN PANELS, F&I, 201 - 300
0700 48 18	59	\$293.08	\$170,571.66	582.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	11	\$1,112.05	\$41,145.68	37.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 28	2	\$46.83	\$281.00	6.000	EA	N	SIGN PANELS, INSTALL, 15 OR LESS
0700 48 29	1	\$375.00	\$5,250.00	14.000	EA	N	SIGN PANELS, INSTALL, 16-100
0700 48 32	1	\$1,000.00	\$1,000.00	1.000	EA	N	SIGN PANELS, OVERLAY, 101 - 200
0700 48 33	1	\$5,190.00	\$5,190.00	1.000	EA	N	SIGN PANELS, OVERLAY, 201-300
0700 48 34	1	\$5,530.00	\$5,530.00	1.000	EA	N	SIGN PANELS, OVERLAY, 301-400
0700 48 38	1	\$130.00	\$260.00	2.000	EA	N	SIGN PANELS, OVERLAY, 15 OR <
0700 48 42	2	\$1,433.00	\$8,598.00	6.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 48	15	\$81.50	\$4,401.10	54.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 49	1	\$315.00	\$315.00	1.000	EA	N	SIGN PANELS RELOCATE, 16 - 100
0700 48 52	6	\$3,303.92	\$42,950.90	13.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 53	2	\$7,014.00	\$49,098.00	7.000	EA	N	SIGN PANELS, REPLACE, 201 - 300
0700 48 54	1	\$7,530.00	\$7,530.00	1.000	EA	N	SIGN PANELS, REPLACE, 301 - 400
0700 48 55	1	\$14,000.00	\$14,000.00	1.000	EA	N	SIGN PANELS, REPLACE, 401 - 500
0700 48 56	1	\$11,200.00	\$11,200.00	1.000	EA	N	SIGN PANELS, REPLACE, 501 - 600
0700 48 57	1	\$12,100.00	\$12,100.00	1.000	EA	N	SIGN PANELS, REPLACE, 601 OR >
0700 48 58	11	\$129.75	\$9,342.14	72.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	6	\$1,289.31	\$15,471.74	12.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	59	\$73.33	\$53,749.86	733.000	EA	N	SIGN PANELS, REMOVE
0700 70	2	\$9,500.00	\$28,500.00	3.000	AS	N	SIGN LT'D OVHD, BRIDGE MOUNTED
0700 82	1	\$15,000.00	\$15,000.00	1.000	AS	N	OVHD SIGN, SPAN WIRE MOUNTED
0700 83	1	\$8,000.00	\$8,000.00	1.000	AS	N	OVHD SIGN, BRIDGE MOUNTED
0700 89 2	1	\$3,960.00	\$7,920.00	2.000	EA	N	SIGN, ELECT POWERED, BLANK OUT
0700 90 11	9	\$3,000.42	\$57,007.90	19.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 12	3	\$13,731.43	\$96,120.00	7.000	AS	N	SGN FLASHING BEACON, F&I, OVERHEAD MOUNT
0700 90 14	2	\$2,726.41	\$10,905.64	4.000	AS	N	SGN FLASHING BEACON, F&I, SPAN WIRE
0700 90 31	3	\$139.25	\$1,392.48	10.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0700 90 32	1	\$174.00	\$348.00	2.000	AS	N	SGN FLASHING BEACON, REMOVE, OVHD MOUNT

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 90 34	2	\$246.48	\$985.90	4.000	AS	N	SGN FLASHING BEACON, REMOVE, SPAN WIRE
0701 11111	2	\$658.27	\$16,311.17	24.779	NM	N	AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"
0701 11211	2	\$1,347.28	\$14,644.96	10.870	NM	N	AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"
0701 11221	1	\$1,540.00	\$12,044.34	7.821	GM	N	AUD & VIB PVT MARK,,STD,YELLOW,SKIP,6"
0705 10 1	26	\$161.82	\$43,852.15	271.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	11	\$68.70	\$23,222.18	338.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	8	\$160.43	\$4,492.12	28.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	4	\$178.82	\$5,364.60	30.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	51	\$84.16	\$220,065.45	2,615.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	6	\$58.46	\$28,354.94	485.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	17	\$110.52	\$64,324.26	582.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$83.00	\$27,057.00	326.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE
0706 3	43	\$3.96	\$208,745.71	52,711.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111	111	\$1,004.03	\$1,683,969.74	1,677.209	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11122	65	\$.43	\$61,785.29	144,824.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 8"
0710 11123	70	\$.91	\$190,957.75	210,389.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	83	\$1.37	\$136,280.23	99,435.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	109	\$1.83	\$173,873.28	94,817.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	83	\$462.49	\$425,231.69	919.449	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11142	2	\$.60	\$1,400.47	2,349.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8"
0710 11151	25	\$.56	\$10,880.90	19,278.000	LF	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	76	\$46.92	\$106,188.91	2,263.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	94	\$26.20	\$317,888.47	12,132.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	3	\$4.13	\$421.25	102.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YEILD LINE
0710 11190	14	\$4.16	\$4,967.82	1,195.600	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	105	\$1,015.93	\$1,194,816.41	1,176.084	NM	N	PAINTED PAVT MARK,STD, YELLOW, SOLID, 6"
0710 11222	22	\$.39	\$9,203.41	23,777.000	LF	N	PAINTED PAVT MARK,STD, YELLOW, SOLID, 8"
0710 11224	85	\$1.28	\$96,204.60	75,191.000	LF	N	PAINTED PAVT MARK,STD, YELLOW, SOLID, 18"
0710 11231	39	\$496.67	\$110,767.30	223.022	GM	N	PAINTED PAVT MARK,STD, YELLOW, SKIP, 6"
0710 11251	17	\$.42	\$2,839.15	6,699.000	LF	N	PAINTED PAVT MARK,STD, YELLOW, DOT, 6"
0710 11290	38	\$2.29	\$28,432.16	12,391.540	SF	N	PAINTED PAVT MARK,STD, YELLOW, ISLAND NOSE
0710 11331	2	\$1,403.96	\$6,946.80	4.948	GM	N	PAINTED PAVT MARK,STD, BLACK, SKIP, 6"
0710 11421	1	\$1.00	\$225.00	225.000	LF	N	PAINTED PAVT MARK,STD, BLUE, SOLID, 6"
0710 90	122	\$64,981.95	\$9,292,418.61	143.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	23	\$3,372.01	\$493,962.79	146.489	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11122	24	\$1.09	\$53,211.08	48,620.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	31	\$1.86	\$139,775.49	75,159.500	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	30	\$2.65	\$100,626.58	38,027.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	43	\$3.98	\$84,590.46	21,278.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	21	\$1,083.57	\$129,575.06	119.582	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11142	2	\$1.18	\$2,528.60	2,150.000	LF	N	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11151	16	\$1.09	\$8,242.32	7,577.000	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	28	\$152.85	\$71,075.50	465.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	35	\$60.82	\$135,197.31	2,223.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	3	\$18.58	\$2,007.00	108.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11211	24	\$3,312.00	\$357,573.90	107.963	NM	N	THERMOPLASTIC, STD, YELLOW, SOLID, 6"
0711 11222	7	\$1.08	\$6,565.25	6,100.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224	31	\$2.73	\$63,090.22	23,105.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11231	8	\$1,402.89	\$18,352.62	13.082	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	10	\$1.15	\$2,205.54	1,912.000	LF	N	THERMOPLASTIC, STD, YELLOW, DOT / GUIDE, 6"
0711 11421	2	\$1.43	\$732.00	512.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID, 6"
0711 11460	1	\$202.18	\$2,223.98	11.000	EA	N	THERMOPLASTIC, STD, BLUE, MESSAGE
0711 12160	1	\$136.43	\$272.86	2.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$109.14	\$982.26	9.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 13125	1	\$460.00	\$6,900.00	15.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, SOLID, 24"
0711 14122	1	\$3.25	\$1,176.50	362.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 8"
0711 14141	1	\$2.50	\$2,900.00	1,160.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SKIP, 6"
0711 14160	2	\$237.50	\$950.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14222	1	\$3.25	\$3,412.50	1,050.000	LF	N	THERMOPLASTIC, PREFORM, YELLOW, SOLID, 8"
0711 14224	1	\$8.50	\$5,049.00	594.000	LF	N	THERMOPLASTIC, PREFORM, YELLOW, SOLID, 18"
0711 17	27	\$1.72	\$74,077.16	43,147.300	SF	N	THERMOPLASTIC, REMOVE
0713101111	1	\$11,880.00	\$24,068.88	2.026	NM	N	PREFORMED TAPE, STD, WHITE, SOLID, 6"
0713101122	1	\$2.75	\$494.17	179.700	LF	N	PREFORMED TAPE, STD, WHITE, SOLID, 8"
0713101131	1	\$11,880.00	\$17,344.80	1.460	GM	N	PREFORMED TAPE, STD, WHITE, SKIP, 6"
0713101160	3	\$203.65	\$5,295.00	26.000	EA	N	PREFORMED TAPE, STD, WHITE, MESSAGE
0713101170	5	\$184.81	\$6,468.50	35.000	EA	N	PREFORMED TAPE, STD, WHITE, ARROWS
0713101225	2	\$10.02	\$511.00	51.000	LF	N	PREFORMED TAPE, STD, YELLOW, SOLID, 18"
0713101560	1	\$650.00	\$4,550.00	7.000	EA	N	PREFORMED TAPE, STD, WHT/BLK, MESSAGE
0713102111	1	\$36,864.04	\$2,101.25	.057	NM	N	PREFORMED TAPE, HP, WHITE, SOLID, 6"
0713102122	1	\$11.00	\$308.00	28.000	LF	N	PREFORMED TAPE, HP, WHITE, SOLID, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713102131	1	\$36,864.04	\$1,916.93	.052	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102142	1	\$5.65	\$1,045.25	185.000	LF	N	PREFORMED TAPE,HP,WHITE,SKIP,8"
0713102211	1	\$36,863.92	\$1,880.06	.051	NM	N	PREFORMED TAPE,HP,YELLOW,SOLID,6"
0713107	1	\$2.85	\$39,996.90	14,034.000	SF	N	PREFORMED TAPE, REMOVE
0714 1123	1	\$7,500.00	\$15,000.00	2.000	AS	N	MOTORIST AID CALL BOX,F&I,CALL BOX ASSEM
0714 1500	3	\$2,390.10	\$50,192.00	21.000	AS	N	MOTORIST AID CALL BOX,RELOCATE
0714 1600	1	\$550.00	\$1,100.00	2.000	AS	N	MOTORIST AID CALL BOX,REMOVE
0715 1 11	9	\$1.01	\$46,605.85	46,324.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	39	\$1.78	\$1,781,134.22	1,002,790.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	18	\$2.08	\$1,312,200.33	630,473.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$3.48	\$364,821.95	104,899.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	2	\$1.41	\$86,884.95	61,505.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 19	2	\$2.42	\$14,220.00	5,880.000	LF	N	LIGHTING CONDUCTORS, F&I, SPECIAL
0715 1 60	12	\$.94	\$204,370.35	216,747.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 2 11	36	\$4.72	\$1,979,599.36	419,176.000	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	20	\$14.72	\$744,026.95	50,535.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
0715 2 13	10	\$20.77	\$210,634.80	10,139.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 2 20	1	\$7.09	\$37,435.20	5,280.000	LF	N	LIGHTING CONDUIT, FURNISH
0715 4021	1	\$8,100.00	\$1,255,500.00	155.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715 4111	6	\$4,489.71	\$862,024.50	192.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	1	\$4,989.19	\$19,956.76	4.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	3	\$4,260.93	\$1,176,018.00	276.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	1	\$2,500.00	\$7,500.00	3.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	1	\$5,600.00	\$1,136,800.00	203.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	2	\$3,810.42	\$182,900.00	48.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	3	\$4,186.47	\$146,526.44	35.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4129	1	\$3,070.00	\$24,560.00	8.000	EA	N	LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715 4131	1	\$7,250.00	\$130,500.00	18.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4133	1	\$5,500.00	\$49,500.00	9.000	EA	N	LIGHT POLE COMP, F&I, WS110, 50'
0715 4139	1	\$2,358.00	\$214,578.00	91.000	EA	N	LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT
0715 4400	11	\$2,031.03	\$101,551.70	50.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	12	\$474.06	\$118,041.42	249.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	4	\$849.29	\$11,890.00	14.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 12	1	\$1,040.00	\$12,480.00	12.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 50	7	\$462.79	\$193,444.84	418.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 11	25	\$12,015.78	\$660,867.86	55.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$5,853.71	\$11,707.42	2.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	6	\$3,805.82	\$41,863.98	11.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$986.09	\$986.09	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	4	\$352.86	\$1,764.30	5.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 2	5	\$1,424.68	\$24,219.50	17.000	EA	N	LIGHT POLE FOUNDATION, F&I
0715 10 5	3	\$348.43	\$12,892.00	37.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11111	4	\$669.75	\$9,376.44	14.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11119	1	\$1,012.76	\$31,395.56	31.000	EA	N	LUMINAIRE, F&I, ROADWAY SPECIAL
0715 11125	6	\$515.71	\$35,068.02	68.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	3	\$519.33	\$15,580.00	30.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11137	2	\$1,006.43	\$7,045.00	7.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11500	1	\$83.90	\$922.90	11.000	EA	N	LUMINAIRE, REMOVE
0715 11511	1	\$62.70	\$62.70	1.000	EA	N	LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD
0715 11525	2	\$144.68	\$4,050.92	28.000	EA	N	LUMINAIRE,REM,UNDER DECK, WALL MOUNT
0715 14 11	25	\$339.28	\$869,908.00	2,564.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	25	\$395.95	\$322,303.06	814.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 13	1	\$250.00	\$1,750.00	7.000	EA	N	LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE
0715 14 14	8	\$231.20	\$18,033.57	78.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 32	1	\$211.86	\$2,330.46	11.000	EA	N	LIGHTING - PULL BOX, INSTALL, SIDEWALK
0715 14 51	1	\$62.70	\$1,943.70	31.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	5	\$222.57	\$6,232.00	28.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 19119	1	\$56,475.00	\$56,475.00	1.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,CUST HT
0715 19122	1	\$30,400.00	\$1,155,200.00	38.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,100'
0715 19123	1	\$44,142.00	\$529,704.00	12.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19129	1	\$47,000.00	\$611,000.00	13.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,CUST HT
0715 19300	1	\$4,000.00	\$4,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, INSTALL
0715 19600	3	\$1,961.77	\$60,815.00	31.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 37 1	1	\$250.00	\$250.00	1.000	EA	N	PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715500 1	29	\$573.67	\$771,579.78	1,345.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	3	\$891.09	\$57,030.00	64.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	2	\$636.27	\$95,440.20	150.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$3,400.00	\$61,200.00	18.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120	2	\$8,871.43	\$496,800.00	56.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511130	1	\$9,300.00	\$418,500.00	45.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511135	2	\$2,930.82	\$76,201.40	26.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	1	\$2,720.00	\$46,240.00	17.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	1	\$6,300.00	\$63,000.00	10.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511330	1	\$4,700.00	\$310,200.00	66.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$6,095.90	\$566,918.70	93.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512140	1	\$8,756.31	\$280,201.92	32.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512320	1	\$6,740.42	\$148,289.24	22.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,20'
0715514150	1	\$4,435.00	\$124,180.00	28.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'
0715515150	1	\$3,711.00	\$18,555.00	5.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516135	1	\$4,070.00	\$240,130.00	59.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140	2	\$5,435.85	\$864,300.00	159.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	1	\$4,990.00	\$219,560.00	44.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516320	1	\$4,097.54	\$147,511.44	36.000	EA	N	LI/PL COMP,F&I,POLE TOP MNT,CONCRETE,20'
0715517110	1	\$11,500.00	\$46,000.00	4.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,10
0715550000	6	\$323.41	\$71,797.50	222.000	EA	N	LIGHT POLE COMP,REMOVE
0715560000	1	\$1,090.00	\$1,090.00	1.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0715571140	1	\$6,000.00	\$48,000.00	8.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40
0715573135	1	\$3,020.00	\$45,300.00	15.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'
0715573140	1	\$4,100.00	\$196,800.00	48.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'
0715574145	1	\$5,600.00	\$526,400.00	94.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45
0715575140	2	\$4,666.67	\$28,000.00	6.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'
0715575145	1	\$4,130.00	\$8,260.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'
0715576140	1	\$6,400.00	\$473,600.00	74.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,40
0721 74 1	2	\$1,444.44	\$13,000.00	9.000	EA	N	TRASH RECEPTACLE, PRE-FABRICATED
0721 75 1	1	\$1,000.00	\$8,000.00	8.000	EA	N	BENCHES, PRE-FABRICATED
0730 76104	1	\$43.14	\$18,724.40	434.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 6"
0730 76116	1	\$1.00	\$400.00	400.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 30"
0730 83 6	1	\$8,261.00	\$8,261.00	1.000	PW	N	WELL, TO 250' DEPTH, 6" CASING
0730 88	2	\$17,871.00	\$53,613.00	3.000	EA	N	PUMPING SYSTEM
0735 74 1	2	\$2,445,104.27	\$4,890,208.54	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	2	\$2,893,129.61	\$5,786,259.22	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 88	1	\$3,800,000.00	\$3,800,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0737 70 1	3	\$123.85	\$84,840.00	685.000	EA	N	UTILITY LOCATE, UNDERGROUND
0740 71500	1	\$16,700.00	\$16,700.00	1.000	LS	N	WALL, REHABILITATION
0741 70111	49	\$1,046.92	\$525,554.74	502.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0741 70123	1	\$2,000.00	\$8,000.00	4.000	EA	N	TMS VEH SNSR,CLS 2,F&I,TYP II,NI
0743 70 11	3	\$5,596.36	\$61,560.00	11.000	AS	N	TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11	3	\$15,212.73	\$167,340.00	11.000	EA	N	TMS SOLAR POWER UNIT, F&I, NEW POLE
0745 70 11	1	\$635.00	\$6,350.00	10.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12	53	\$882.67	\$545,488.45	618.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111	3	\$3,550.00	\$14,200.00	4.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE
0746 71112	17	\$2,776.02	\$111,040.94	40.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
0746 71131	4	\$2,934.73	\$29,347.31	10.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132	14	\$2,672.63	\$72,161.00	27.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211	2	\$2,800.00	\$14,000.00	5.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 71212	3	\$4,063.33	\$12,190.00	3.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE
0746 71222	2	\$3,947.50	\$15,790.00	4.000	EA	N	TMS CAB, F&I,TYP IV,POLE MNT,2 BACKPLANE
0746 74	3	\$890.00	\$3,560.00	4.000	EA	N	TMS CAB, MODIFY
0747 70 11	2	\$1,296.67	\$3,890.00	3.000	EA	N	TMS MODEM, F&I
0750 1 19	1	\$150,000.00	\$150,000.00	1.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 55	1	\$8,837.96	\$8,837.96	1.000	SF	N	ARCH, BUILDING, REHAB, OFFICE
0780 1 11	5	\$2,899.11	\$162,350.00	56.000	AS	N	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12	7	\$1.98	\$409,342.35	206,889.000	LF	N	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13	5	\$1,921.15	\$92,215.00	48.000	EA	N	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0781 2 12	1	\$72,000.00	\$72,000.00	1.000	EA	N	ITS HIGHWAY ADVISORY RADIO, F&I, AC POW
0781 11229	1	\$335,000.00	\$335,000.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11232	1	\$157,500.00	\$472,500.00	3.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 13240	1	\$3,500.00	\$7,000.00	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN,INS,LED MF,SIGN
0781 14240	1	\$12,000.00	\$24,000.00	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN,REL,LED FM,SIGN
0781 19213	1	\$160,000.00	\$320,000.00	2.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19214	1	\$178,000.00	\$178,000.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19215	1	\$206,000.00	\$206,000.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19229	1	\$408,000.00	\$408,000.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0782 1 11	5	\$5,722.15	\$263,218.80	46.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 31	1	\$1,000.00	\$9,000.00	9.000	EA	N	ITS CCTV CAMERA, INS, DOME ENCL, PRES
0782 1 41	3	\$3,856.00	\$38,560.00	10.000	EA	N	ITS CCTV CAMERA, REL, DOME ENCL, PRES
0782 2131	1	\$3,114.47	\$6,228.94	2.000	EA	N	ITS VIDEO DISPLAY, F&I, MONITOR, LCD
0783 1121	9	\$2.48	\$93,289.53	37,684.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122	7	\$1.81	\$110,390.35	61,053.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,13 -48
0783 1123	8	\$2.52	\$519,197.80	205,902.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 1421	1	\$2.75	\$330.00	120.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 2 -12
0783 1422	2	\$1.73	\$22,903.75	13,277.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 13 -48
0783 1423	2	\$2.02	\$505.00	250.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 49-96
0783 1512	1	\$7.00	\$3,122.00	446.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,OHD,13-48
0783 1522	1	\$1.40	\$1,470.00	1,050.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,UG,13-48
0783 1600	3	\$.90	\$3,053.00	3,387.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 2 31	11	\$47.87	\$131,346.16	2,744.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	8	\$76.64	\$100,323.36	1,309.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 3 11	11	\$855.33	\$96,652.48	113.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	7	\$68.50	\$9,110.82	133.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	6	\$64.67	\$24,316.00	376.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 14	4	\$63.10	\$4,227.60	67.000	EA	N	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15	6	\$885.90	\$47,838.41	54.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	8	\$848.38	\$44,115.72	52.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	6	\$96.70	\$7,155.60	74.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 51	2	\$931.08	\$12,104.00	13.000	EA	N	ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC
0783 4 11	3	\$36.86	\$193,862.50	5,260.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4 12	8	\$4.60	\$1,557,643.13	338,480.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4 13	2	\$19.12	\$23,517.50	1,230.000	LF	N	ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC
0783 4111	2	\$3.63	\$15,002.85	4,133.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4112	3	\$2.96	\$443,043.21	149,531.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 5 1	11	\$1,084.83	\$305,922.35	282.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 6 1	10	\$2,296.13	\$250,278.36	109.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
0783 6 5	3	\$600.00	\$1,800.00	3.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783 7 1	6	\$433.07	\$169,762.00	392.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783 7 3	1	\$820.00	\$48,380.00	59.000	EA	N	ITS PULL & JUNCTION BOX, INSTALL
0783 7 5	1	\$180.00	\$180.00	1.000	EA	N	ITS PULL & JUNCTION BOX, ADJUST/MODIFY
0783 8 1	4	\$2.40	\$24,592.65	10,251.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0783 9 13	1	\$287.00	\$32,144.00	112.000	EA	N	ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER
0784 1 1	6	\$2,164.96	\$272,784.55	126.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784 2 1	4	\$1,058.10	\$9,522.94	9.000	EA	N	ITS DEVICE SERVER, F&I
0784 3 11	3	\$3,028.25	\$145,356.08	48.000	EA	N	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784 5 11	3	\$22,369.33	\$223,693.28	10.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, LH
0785 1 12	2	\$45,200.00	\$678,000.00	15.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785 1 13	5	\$5,739.29	\$378,793.16	66.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0785 2121	1	\$3,850.36	\$127,061.88	33.000	EA	N	ITS FIELD CABINET,F&I,TYP 336 W/SHL PM
0785 2122	2	\$4,500.00	\$27,000.00	6.000	EA	N	ITS FIELD CABINET,F&I,TYP 336 W/SHL GM
0785 2131	1	\$7,200.00	\$7,200.00	1.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S,PM
0785 2141	2	\$5,927.27	\$130,400.00	22.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL PM
0785 2191	1	\$1,670.00	\$10,020.00	6.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, PM
0785 2192	1	\$7,500.00	\$7,500.00	1.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, GM
0785 2300	1	\$2,100.00	\$56,700.00	27.000	EA	N	ITS FIELD CABINET, INSTALL
0785 2400	1	\$2,160.00	\$21,600.00	10.000	EA	N	ITS FIELD CABINET, RELOCATE
0785 2600	1	\$180.00	\$360.00	2.000	EA	N	ITS CABINET, REMOVE & DISPOSE
0785 3112	2	\$57,500.00	\$115,000.00	2.000	EA	N	ITS EQUIP SHELTER, F&I,120SF OR<,9' CEIL
0785 3191	1	\$97,400.00	\$97,400.00	1.000	EA	N	ITS EQUIP SHELTER, F&I,SPECIAL,9' CEIL
0786 1 11	4	\$5,191.43	\$145,360.00	28.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MICROWAVE
0786 1 13	1	\$2,500.00	\$42,500.00	17.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MAGNE DET
0786 1 19	1	\$30,200.00	\$90,600.00	3.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, SPECIAL
0786 1 31	1	\$650.00	\$19,500.00	30.000	EA	N	ITS VEHICLE DETECTION SYS,INS,MICROWAVE
0786 1 39	1	\$13,000.00	\$26,000.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,INS, SPECIAL
0786 1 42	1	\$1,550.00	\$3,100.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,REL,VIDEO
0786 1 49	1	\$1,330.00	\$5,320.00	4.000	EA	N	ITS VEHICLE DETECTION SYS,REL,SPECIAL
0901337 8	2	\$145.85	\$2,727,677.60	18,701.800	TN	N	BONDED ASPH CONC FRICTION COURSE
0904540 2	1	\$21.00	\$21,000.00	1,000.000	LF	N	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540 4	1	\$2,700.00	\$5,400.00	2.000	EA	N	HI TENSION CABLE BAR SYS-END TERMINAL
0906546 1	3	\$397.71	\$9,544.96	24.000	PS	N	RUMBLE STRIPS, RAISED, TEMPORARY
0906702 32	4	\$2,444.81	\$54,551.14	22.313	GM	N	INVERTED PROFILE MARKING,SKIP,YELLOW, 6"
0906702 37	4	\$7,626.90	\$492,903.67	64.627	NM	N	INVERTED PROFILE MARKING,SOLID,WHITE, 6"
0906702 38	4	\$7,760.83	\$168,697.25	21.737	NM	N	INVERTED PROFILE MARKING,SOLID,YELLOW,6"
0999 16	47	\$9,533.33	\$457,600.00	48.000	LS	N	PARTNERING, DO NOT BID
0999 20	25	\$3,168.79	\$1,391,100.00	439.000	DA	N	DISPUTES REVIEW BOARD, DO NOT BID
0999 25	219	\$51,046.78	\$13,935,771.79	273.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$453,000.00	\$453,000.00	1.000	LS	N	UTILITY WORK- JPA ONLY, SEWER
1000 6	2	\$271,226.02	\$542,452.04	2.000	LS	N	UTILITY WORK- JPA ONLY, WATER
1000 8	1	\$5,000.00	\$5,000.00	1.000	LS	N	UTILITY WORK- JPA ONLY, COMMUNICATIONS
1050 11212	2	\$14.82	\$117,479.00	7,926.000	LF	N	UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"
1050 11214	1	\$55.60	\$33,304.40	599.000	LF	N	UTILITY PIPE,F&I,PVC,CASING/COND,8-19.9"
1050 11222	6	\$31.28	\$251,473.50	8,040.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	6	\$26.43	\$207,846.89	7,863.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 11224	5	\$34.77	\$1,686,614.20	48,511.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9
1050 11225	2	\$124.26	\$1,160,335.00	9,338.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
1050 11321	2	\$36.43	\$14,172.50	389.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322	3	\$48.72	\$32,694.00	671.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324	2	\$62.18	\$402,176.00	6,468.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11422	3	\$52.70	\$17,286.00	328.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423	5	\$60.37	\$194,347.00	3,219.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424	9	\$62.28	\$3,762,370.07	60,410.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9"
1050 11425	5	\$163.68	\$3,402,375.50	20,787.000	LF	N	UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9"
1050 11513	1	\$88.85	\$32,607.95	367.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,5-7.9"
1050 11514	2	\$111.60	\$16,740.00	150.000	LF	N	UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515	1	\$166.50	\$109,723.50	659.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 11921	2	\$40.68	\$97,389.00	2,394.000	LF	N	UTILITY PIPE, F&I,SPL,WATER/SEWER,0-1.9"
1050 11922	1	\$55.00	\$72,600.00	1,320.000	LF	N	UTILITY PIPE, F&I,SPL,WATER/SEWER,2-4.9"
1050 11925	1	\$105.00	\$106,470.00	1,014.000	LF	N	UTILITY PIPE, F&I,SPL,WATER/SEW,20-49.9"
1050 13002	1	\$7.00	\$8,540.00	1,220.000	LF	N	UTILITY PIPE,INSTALL, 2-4.9"
1050 16001	4	\$8.34	\$8,572.50	1,028.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	6	\$3.04	\$165,114.77	54,255.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	6	\$9.97	\$129,451.35	12,983.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	9	\$9.46	\$954,403.55	100,865.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	3	\$15.71	\$405,858.60	25,837.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 16006	1	\$18.00	\$3,330.00	185.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,50" OR >
1050 18002	2	\$9.24	\$4,372.00	473.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	1	\$11.00	\$3,872.00	352.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$11.57	\$40,663.75	3,515.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$30.00	\$66,060.00	2,202.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19224	1	\$1,220.00	\$73,200.00	60.000	LF	N	UTILITY PIPE,TEMP,PVC,WATER/SEWER,8-19.9"
1055 11414	8	\$615.83	\$408,913.00	664.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	4	\$2,911.98	\$521,245.00	179.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	6	\$811.75	\$130,692.50	161.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	4	\$3,882.23	\$267,874.00	69.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	5	\$754.42	\$32,440.00	43.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	4	\$3,131.89	\$56,374.00	18.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	2	\$480.26	\$9,125.00	19.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11445	1	\$2,550.00	\$5,100.00	2.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,20-49.9"

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11454	7	\$415.95	\$35,356.00	85.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	4	\$1,493.23	\$22,398.50	15.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11464	1	\$1,342.00	\$10,736.00	8.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11465	2	\$8,650.00	\$34,600.00	4.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,20-49.9"
1055 11494	3	\$1,513.75	\$42,385.00	28.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	1	\$1,100.00	\$5,500.00	5.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1060 11222	3	\$6,216.67	\$111,900.00	18.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	3	\$1,971.50	\$78,860.00	40.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	2	\$2,107.50	\$33,720.00	16.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 11101	1	\$450.00	\$1,800.00	4.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11103	1	\$530.00	\$530.00	1.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104	2	\$12,295.56	\$110,660.00	9.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11201	1	\$767.00	\$767.00	1.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11202	1	\$1,610.00	\$1,610.00	1.000	EA	N	UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY
1080 11203	4	\$2,360.67	\$35,410.00	15.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	7	\$1,126.04	\$75,445.00	67.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	2	\$956.92	\$12,440.00	13.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	5	\$3,479.70	\$128,749.00	37.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207	3	\$3,212.50	\$25,700.00	8.000	EA	N	UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11301	1	\$940.00	\$940.00	1.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303	3	\$4,133.33	\$86,800.00	21.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	6	\$1,163.49	\$115,186.00	99.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$510.00	\$510.00	1.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11307	3	\$5,004.35	\$115,100.00	23.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11401	2	\$853.33	\$15,360.00	18.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	7	\$7,749.97	\$511,498.00	66.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	8	\$2,410.87	\$629,238.00	261.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405	1	\$5,921.00	\$23,684.00	4.000	EA	N	UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11406	1	\$7,400.00	\$88,800.00	12.000	EA	N	UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407	5	\$9,370.27	\$346,700.00	37.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	1	\$424.00	\$302,736.00	714.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11503	3	\$14,883.33	\$223,250.00	15.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	4	\$13,471.05	\$781,321.00	58.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	2	\$31,000.00	\$279,000.00	9.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 14	3	\$1,054.00	\$52,700.00	50.000	EA	N	UTILITY FIXTURES, RELOCATE

Florida Department of Transportation
Item Average Unit Cost
From 2008/01/01 to 2008/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 9999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1080 15	5	\$540.10	\$108,560.00	201.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	2	\$1,100.00	\$5,500.00	5.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 17	1	\$3,550.00	\$3,550.00	1.000	EA	N	UTILITY FIXTURES,REM,STOCK/SALVAGE
1501 1	1	\$155,000.00	\$155,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	4	\$3,909.21	\$187,642.00	48.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644133 08	2	\$3,025.00	\$96,800.00	32.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644700	4	\$1,328.80	\$19,932.00	15.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	3	\$2,291.36	\$25,205.00	11.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	4	\$908.40	\$45,420.00	50.000	EA	N	FIRE HYDRANT, REMOVE
1820 1 60	1	\$5.00	\$123,260.00	24,652.000	LF	N	UTILITY CABLE, TEL/COM, R&D CONT OWNS

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.