

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 2 1	20	\$270,400.72	\$5,948,815.74	22.000	LS	N	SPECIAL DETOUR 1
0102 2 2	11	\$124,903.13	\$1,373,934.38	11.000	LS	N	SPECIAL DETOUR 2
0102 2 3	5	\$59,221.71	\$296,108.55	5.000	LS	N	SPECIAL DETOUR 3
0102 2 4	4	\$61,056.06	\$244,224.22	4.000	LS	N	SPECIAL DETOUR 4
0102 2 5	3	\$30,689.88	\$92,069.65	3.000	LS	N	SPECIAL DETOUR 5
0102 2 6	2	\$44,169.08	\$88,338.15	2.000	LS	N	SPECIAL DETOUR 6
0102 2 7	2	\$42,787.25	\$85,574.50	2.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$54,465.28	\$54,465.28	1.000	LS	N	SPECIAL DETOUR 8
0102 3	61	\$19.78	\$861,946.19	43,569.000	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11	1	\$32.86	\$473,184.00	14,400.000	MH	N	SERVICE PATROL- ROAD RANGER
0102 14	89	\$40.94	\$1,575,599.08	38,482.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	210	\$.25	\$1,307,087.79	5,296,632.000	ED	N	WORK ZONE SIGN
0102 61	42	\$71.44	\$89,367.91	1,251.000	EA	N	BUSINESS SIGN
0102 71 11	57	\$14.94	\$3,442,649.49	230,442.500	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	2	\$5.35	\$6,708.00	1,254.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	21	\$28.51	\$2,527,412.18	88,660.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	39	\$30.80	\$4,400,862.78	142,869.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	45	\$5.20	\$1,015,901.39	195,355.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	10	\$6.43	\$646,051.70	100,478.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	25	\$7.79	\$1,803,310.67	231,595.500	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	3	\$19.30	\$10,902.60	565.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	206	\$.14	\$1,935,968.15	14,176,329.700	ED	N	BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM
0102 74 2	122	\$.28	\$263,179.71	948,778.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	151	\$5.85	\$517,860.87	88,571.800	ED	N	ADVANCE WARNING ARROW PANEL
0102 77	208	\$.34	\$437,100.00	1,304,395.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	139	\$3.09	\$1,250,017.51	404,663.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 79	78	\$.18	\$301,276.56	1,720,517.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	75	\$1,080.32	\$1,475,714.63	1,366.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECT OPT
0102 94 1	3	\$4.43	\$13,055.00	2,950.000	LF	N	GLARE SCREEN,TEMP,F&I,WALL MAT-CONC
0102 94 11	2	\$3.00	\$1,698.00	566.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99	176	\$14.85	\$1,933,295.42	130,223.200	ED	N	PORT CHANGEABLE-VAR MESSAGE SIGN,TEMP
0102104 1	4	\$76.21	\$76,588.20	1,005.000	ED	N	TEMPORARY TRAFFIC CONTROL, PORT SIGNAL
0102104 2	7	\$13.55	\$176,090.22	12,995.000	ED	N	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL
0102107	47	\$7.02	\$375,915.85	53,546.000	DA	N	TEMP TRAFFIC DETECTION, INTERSECT
0102150 1	37	\$8.71	\$207,698.68	23,859.000	ED	N	PORTABLE REGULATORY,SIGN

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0102150	2	38	\$9.83	\$231,783.88	23,576.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911	1	14	\$2.00	\$48,703.33	24,323.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP
0102911	2	32	\$.41	\$255,087.82	627,716.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID
0102911	3	6	\$2.94	\$5,626.28	1,912.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER
0102912	1	7	\$1.56	\$6,877.70	4,416.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912	2	29	\$.43	\$205,850.45	476,350.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0102912	3	4	\$3.41	\$2,346.23	689.000	SF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER
0103	1	2	\$570,815.86	\$1,141,631.72	2.000	LS	N	TEMPORARY WORK STRUCTURE, PROJECT NUMBER
0103	1	3	\$1,558,487.10	\$1,558,487.10	1.000	LS	N	TEMPORARY WORK STRUCTURE, PROJECT NUMBER
0103	1	4	\$1,000,000.02	\$1,000,000.02	1.000	LS	N	TEMPORARY WORK STRUCTURE, PROJECT NUMBER
0103	1	5	\$80,000.00	\$80,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE, PROJECT NUMBER
0104	1	33	\$1.27	\$452,101.38	356,112.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104	4	5	\$49.92	\$6,832.60	136.884	AC	N	MOWING
0104	5	8	\$59.14	\$50,826.55	859.400	CY	N	SANDBAGGING
0104	6	5	\$21.92	\$74,079.86	3,380.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104	7	3	\$9,090.00	\$181,800.00	20.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104	9	2	\$843.16	\$16,020.00	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104	10	2	\$6.78	\$973,550.25	143,541.600	LF	N	SYNTHETIC BALES
0104	11	64	\$5.90	\$558,735.56	94,727.900	LF	N	FLOATING TURBIDITY BARRIER
0104	12	33	\$5.93	\$140,261.23	23,645.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104	13	1	\$137	\$1,675,338.84	2,111,620.600	LF	N	STAKED SILT FENCE, TYPE III
0104	13	2	8	\$141,202.12	84,941.000	LF	N	STAKED SILT FENCE,TYPE IV
0104	15	39	\$2,172.35	\$351,920.00	162.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104	16	104	\$4.75	\$437,219.62	92,014.000	EA	N	ROCK BAG
0109	71	1	\$48.73	\$39,958.60	820.000	DA	N	FIELD OFFICE, 300 SQ FT
0109	71	2	\$69.28	\$30,483.90	440.000	DA	N	FIELD OFFICE, 600 SQ FT
0109	71	3	\$44.29	\$174,187.40	3,933.000	DA	N	FIELD OFFICE, 900 SQ FT
0109	71	4	\$71.53	\$138,052.50	1,930.000	DA	N	FIELD OFFICE,1200 SQ FT
0109	71	5	\$65.04	\$778,994.76	11,977.000	DA	N	FIELD OFFICE,1500 SQ FT
0110	1	1	\$11,378.97	\$25,762,639.51	2,264.057	AC	N	CLEARING & GRUBBING
0110	2	1	\$2,500.00	\$5,000.00	2.000	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	44	\$15.93	\$7,283,985.47	457,359.200	SF	N	REMOVAL OF EXISTING STRUCTURE
0110	4	108	\$8.74	\$2,403,202.44	274,956.700	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT
0110	6	3	\$2,285.71	\$16,000.00	7.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110	7	1	\$42	\$67,510.58	565.000	EA	N	MAILBOX, F&I SINGLE

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 8	1	\$4,674.00	\$158,916.00	34.000	DA	N	UNDERWATER DEBRIS REMOVAL
0110 8 1	1	\$2,875.00	\$57,500.00	20.000	TN	N	UNDERWATER DEBRIS REMOVAL
0110 12 1	1	\$.01	\$25.40	2,540.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 71 1	1	\$100.00	\$57,700.00	577.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	2	\$71.45	\$43,155.25	604.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$5,750.00	\$9,200.00	1.600	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110 86	18	\$6,143.02	\$147,432.49	24.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	95	\$3.87	\$13,961,225.18	3,608,100.150	CY	N	REGULAR EXCAVATION
0120 2 2	46	\$8.30	\$753,412.28	90,808.930	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	2	\$21.15	\$7,932.90	375.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	28	\$8.70	\$3,013,420.10	346,385.000	CY	N	SUBSOIL EXCAVATION
0120 5	5	\$5.66	\$372,091.73	65,757.000	CY	N	CHANNEL EXCAVATION
0120 6	91	\$7.04	\$40,465,468.27	5,749,507.820	CY	N	EMBANKMENT
0120 71	39	\$14,003.78	\$574,155.01	41.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	5	\$59.07	\$798,325.00	13,515.000	CY	N	GRAVEL FILL
0120 73	1	\$50.00	\$11,450.00	229.000	CY	N	LIGHTWEIGHT AGGREGATE FILL
0120 74	1	\$8.00	\$48,584.00	6,073.000	CY	N	SURCHARGE EMBANKMENT
0121 70	16	\$150.47	\$584,104.91	3,881.870	CY	N	FLOWABLE FILL
0125 1	6	\$18.47	\$18,141.30	982.200	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$115.66	\$1,966.20	17.000	CY	N	SELECT BEDDING MATERIAL
0141 70	3	\$1,620.24	\$27,544.04	17.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0142 70	6	\$21.50	\$2,024,800.39	94,189.000	CY	N	FILL SAND
0145 1	2	\$.42	\$37,271.20	88,882.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	9	\$3.81	\$101,094.11	26,554.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 1	1	\$4.10	\$8,921.60	2,176.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 1
0145 71 2	3	\$3.06	\$346,699.79	113,207.000	SY	N	REINFORCEMENT GRID, BIAXIAL TYPE 2
0160 4	92	\$2.14	\$7,640,504.85	3,573,186.600	SY	N	TYPE B STABILIZATION
0160 6	2	\$4.64	\$48,798.00	10,526.000	SY	N	STABILIZED SUBBASE
0162 1 11	56	\$.97	\$2,179,713.32	2,247,858.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0173 76	2	\$28.31	\$150,749.80	5,325.000	LF	N	GROUT PIPE INSTALLATION
0173 77 2	1	\$190.00	\$210,900.00	1,110.000	CY	N	SUBSURF PRESSURE GROUTING, CACL2
0173 77 3	1	\$970.00	\$34,920.00	36.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	5	\$5.48	\$20,911.22	3,816.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	2	\$.50	\$9,094.04	18,092.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	3	\$36.40	\$6,406.00	176.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	59	\$4.89	\$2,619,734.75	535,790.600	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	5	\$18.49	\$358,001.25	19,357.600	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	9	\$10.51	\$542,859.59	51,661.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	13	\$6.52	\$719,856.14	110,393.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	5	\$5.30	\$180,167.06	34,018.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	34	\$9.89	\$2,249,747.16	227,500.600	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	9	\$19.06	\$720,668.80	37,820.200	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	7	\$16.49	\$578,421.42	35,084.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	56	\$11.29	\$17,565,943.11	1,555,378.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	14	\$8.74	\$3,133,280.76	358,578.900	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	11	\$14.72	\$1,240,777.75	84,312.400	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	15	\$11.88	\$3,118,342.67	262,470.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	3	\$30.60	\$87,621.45	2,863.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$48.47	\$57,391.60	1,184.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	20	\$39.33	\$2,852,315.70	72,530.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	32	\$13.54	\$760,261.78	56,160.000	SY	N	TURNOUT CONSTRUCTION
0286 2	10	\$85.97	\$191,535.18	2,228.000	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	3	\$178.21	\$747,068.00	4,192.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	3	\$407.54	\$120,631.98	296.000	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	65	\$1.44	\$1,948,385.27	1,349,235.300	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	4	\$1.68	\$135,515.71	80,816.500	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$1.00	\$2,777.00	2,777.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	20	\$1.41	\$1,161,762.40	822,375.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	39	\$1.19	\$2,353,823.46	1,971,475.800	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	63	\$1.24	\$3,645,609.05	2,932,734.600	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	3	\$2.35	\$352,348.66	150,185.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	18	\$1.34	\$1,544,158.86	1,154,160.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	15	\$1.41	\$1,642,648.75	1,166,111.200	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	4	\$3.29	\$55,262.26	16,787.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	10	\$1.33	\$388,413.64	292,130.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	1	\$4.00	\$29,736.00	7,434.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	5	\$1.36	\$245,115.71	180,372.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	6	\$1.16	\$187,421.06	161,837.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	8	\$2.00	\$307,253.61	153,410.100	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$2.00	\$21,984.00	10,992.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 19	23	\$1.48	\$419,215.39	283,377.100	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	3	\$1.57	\$318,418.60	202,831.600	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 23	1	\$2.00	\$23,102.00	11,551.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0334 1 11	12	\$92.45	\$1,012,855.09	10,955.220	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	43	\$71.58	\$10,184,529.00	142,279.790	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	73	\$72.56	\$43,198,516.29	595,377.827	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	14	\$73.59	\$7,189,139.71	97,689.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$76.00	\$99,613.20	1,310.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 22	14	\$80.23	\$12,583,626.15	156,837.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 23	29	\$84.65	\$14,540,868.31	171,783.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 24	16	\$86.29	\$12,035,102.02	139,471.190	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 25	4	\$85.53	\$6,442,109.43	75,319.200	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337 7 5	19	\$106.65	\$6,932,433.74	65,004.520	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337 7 22	28	\$102.24	\$18,335,904.33	179,342.100	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 30	23	\$89.20	\$5,621,316.69	63,020.920	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER
0337 7 31	10	\$96.19	\$1,661,253.45	17,270.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER
0337 7 32	27	\$93.53	\$11,385,415.06	121,736.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER
0337 7 33	21	\$88.20	\$7,800,181.35	88,439.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER
0337 7 40	6	\$78.00	\$1,370,797.45	17,574.100	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 41	5	\$84.23	\$1,708,481.56	20,283.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 42	13	\$97.45	\$3,628,804.27	37,236.010	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 43	23	\$92.70	\$13,547,588.51	146,141.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 45	7	\$90.23	\$1,584,993.07	17,566.830	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	93	\$122.89	\$2,327,732.35	18,941.510	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341 70	9	\$3.61	\$1,984,585.43	549,063.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350 1 1	1	\$48.88	\$3,274.96	67.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 1 2	1	\$70.00	\$6,510.00	93.000	SY	N	PLAIN CEMENT CONC PAVT, 7"
0350 1 3	1	\$110.00	\$34,870.00	317.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 1 4	2	\$73.36	\$61,918.96	844.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 1 5	2	\$78.17	\$232,960.00	2,980.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 1 9	1	\$100.00	\$55,800.00	558.000	SY	N	PLAIN CEMENT CONC PAVT,VARIABLE 7 1/2"AV
0350 1 11	1	\$86.40	\$148,348.80	1,717.000	SY	N	PLAIN CEMENT CONC PAVT,13"
0350 1 12	2	\$86.97	\$306,743.12	3,527.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 1 13	1	\$63.00	\$137,214.00	2,178.000	SY	N	PLAIN CEMENT CONC PAVT, 11 1/2"
0350 1 14	2	\$73.37	\$1,159,556.45	15,805.000	SY	N	PLAIN CEMENT CONC PAVT, 14"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 1 19	1	\$55.00	\$1,209,835.00	21,997.000	SY	N	PLAIN CEMENT CONC PAVT, 12 1/2"
0350 1 21	1	\$125.00	\$365,500.00	2,924.000	SY	N	PLAIN CEMENT CONC PAVT,VARIABLE 11" AV
0350 2 3	2	\$71.14	\$8,395.00	118.000	SY	N	CEMENT CONC PAVT REINFORCED, 8"
0350 72	4	\$1.89	\$833,514.00	441,424.000	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT
0350 78	1	\$4.00	\$16,496.00	4,124.000	LF	N	CLEANING & SEALING RANDOM CRACKS
0352 70	4	\$1.98	\$651,032.91	329,220.000	SY	N	GRINDING CONCRETE PAVT
0353 70	2	\$323.31	\$5,197,920.00	16,077.000	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	2	\$77.94	\$72,800.00	934.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	7	\$374.39	\$533,699.25	1,425.500	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$215.00	\$516.00	2.400	CY	N	CONC CLASS NS, STEPS
0400 1 1	1	\$700.00	\$1,078.00	1.540	CY	N	CONC CLASS I, CULVERTS
0400 1 2	35	\$776.02	\$419,506.42	540.590	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	24	\$425.86	\$954,991.04	2,242.500	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	2	\$1,376.52	\$81,627.77	59.300	CY	N	CONC CLASS II, CULVERTS
0400 2 2	7	\$662.41	\$92,539.09	139.700	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	24	\$494.04	\$9,783,141.08	19,802.300	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 10	30	\$311.61	\$2,460,672.46	7,896.620	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	2	\$399.43	\$34,350.80	86.000	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$408.00	\$2,448.00	6.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 3 1	1	\$975.13	\$112,627.52	115.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	7	\$642.33	\$370,368.27	576.600	CY	N	CONC CLASS III, SEAL
0400 4 1	18	\$656.19	\$5,771,050.36	8,794.800	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	11	\$818.80	\$23,606,388.03	28,830.600	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	34	\$921.44	\$8,383,119.72	9,097.800	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	7	\$660.95	\$1,391,836.36	2,105.800	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$555.33	\$1,155,516.51	2,080.790	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	10	\$681.92	\$27,234,782.39	39,938.300	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	5	\$4.38	\$22,044.64	5,028.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8 22	1	\$2,200.00	\$3,716,020.00	1,689.100	CY	N	CONC CLASS V,SUPER STRUCT CLOSURE JNT
0400 8 39	1	\$350.00	\$20,231,995.00	57,805.700	CY	N	CONC CLASS V,PRCST SEG SUPSTR
0400 9	21	\$4.40	\$1,140,609.10	259,379.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5"&>
0400 16 22	1	\$2,400.00	\$125,040.00	52.100	CY	N	CONC CLASS VI, SUPSTR CLOSURE JOINT
0400 16 39	1	\$390.00	\$8,035,287.00	20,603.300	CY	N	CONC CLASS VI, PRECAST SEG SUPERST
0400 32	4	\$8,273.61	\$460,840.00	55.700	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	1	\$4,602.00	\$4,602.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 60 3	1	\$161.11	\$144,999.00	900.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$45,000.00	\$45,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$14.82	\$357,458.40	24,120.000	SF	N	PRECAST BULKHEAD PANELS
0400 91	1	\$1,540.67	\$3,081.34	2.000	EA	N	DEWATERING FOR SPREAD FOOTINGS
0400 95 3	2	\$73,168.49	\$658,516.44	9.000	EA	N	COFFERDAM, SPECIAL
0400 97	1	\$49.38	\$7,999.56	162.000	SF	N	COATING CONCRETE SURFACES- REHAB
0400128	2	\$16.29	\$308,653.35	18,953.000	LF	N	GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400136	2	\$29.53	\$1,059,678.20	35,884.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	6	\$1,593.55	\$425,478.20	267.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	1	\$1,223.60	\$9,788.80	8.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	2	\$55.57	\$285,180.00	5,132.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$103.00	\$378,164.50	3,671.500	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	10	\$1.05	\$826,094.82	785,784.400	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$5.50	\$1,859.00	338.000	SF	N	CLEANING CONC SURFACE
0400147	20	\$585.16	\$962,290.92	1,644.500	CF	N	COMPOSITE NEOPRENE PADS
0400153	3	\$175.12	\$60,259.30	344.100	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	6	\$193.46	\$239,993.14	1,240.500	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	2	\$168.23	\$473,751.20	2,816.070	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	1	\$619.96	\$8,059.48	13.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	2	\$5,223.25	\$171,322.50	32.800	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	1	\$389.00	\$9,802.80	25.200	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70 6	1	\$600.00	\$44,520.00	74.200	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 2	4	\$402.05	\$342,950.00	853.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0407 1 21	1	\$1,400.00	\$54,600.00	39.000	LF	N	PRCST CON 3 SIDE BOX CUL,20-29', <OR=10'H
0411 1	9	\$100.98	\$63,518.16	629.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	10	\$4.17	\$138,564.80	33,241.360	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	23	\$.73	\$899,549.76	1,226,438.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	11	\$.88	\$256,706.36	291,391.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	35	\$.75	\$18,609,780.38	24,853,892.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	34	\$.74	\$9,261,976.20	12,515,017.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	15	\$.29	\$254,974.85	888,891.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	6	\$.76	\$159,233.90	209,195.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	29	\$.68	\$1,035,851.65	1,530,965.000	LB	N	REINF STEEL- APPROACH SLABS
0415 1 13	1	\$.61	\$86.62	142.000	LB	N	REINF STEEL- STEPS
0425 1201	11	\$3,249.88	\$68,247.47	21.000	EA	N	INLETS, CURB, TYPE 9, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1202	1	\$2,925.00	\$20,475.00	7.000	EA	N	INLETS, CURB, TYPE 9, >10'
0425 1203	3	\$3,995.86	\$11,987.57	3.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1311	10	\$4,133.12	\$504,240.78	122.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	3	\$5,434.04	\$43,472.34	8.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	3	\$3,327.22	\$13,308.86	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	9	\$4,115.15	\$164,605.86	40.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	2	\$6,233.40	\$37,400.39	6.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1331	6	\$4,457.54	\$285,282.25	64.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$4,195.00	\$96,485.00	23.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	2	\$3,126.67	\$18,760.00	6.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	9	\$3,646.31	\$54,694.67	15.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	2	\$4,938.33	\$29,630.00	6.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	4	\$3,529.73	\$49,416.18	14.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	35	\$3,330.57	\$2,564,536.63	770.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	6	\$3,823.78	\$282,959.60	74.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	11	\$2,607.21	\$49,537.04	19.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	4	\$3,047.00	\$18,282.00	6.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	28	\$3,228.57	\$745,800.11	231.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	3	\$4,177.01	\$37,593.08	9.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	7	\$2,839.25	\$31,231.80	11.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	2	\$3,892.86	\$27,250.00	7.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	4	\$5,842.25	\$23,369.00	4.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$5,467.31	\$43,738.50	8.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$5,039.29	\$35,275.00	7.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$5,491.67	\$16,475.00	3.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$2,000.00	\$4,000.00	2.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	2	\$7,100.00	\$21,300.00	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$13,616.38	\$13,616.38	1.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	2	\$6,830.40	\$27,321.60	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	21	\$4,574.15	\$521,453.55	114.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	10	\$4,453.09	\$155,858.08	35.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$2,600.00	\$2,600.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	12	\$4,630.43	\$157,434.78	34.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	3	\$4,780.68	\$14,342.05	3.000	EA	N	INLETS, CURB, TYPE J-6, >10'



Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1465	2	\$2,937.50	\$11,750.00	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	5	\$3,458.92	\$55,342.65	16.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1479	1	\$2,862.00	\$2,862.00	1.000	EA	N	INLETS, CURB, TYPE 7, MODIFY
0425 1481	5	\$3,542.80	\$67,313.19	19.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$8,000.00	\$40,000.00	5.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1501	3	\$3,600.00	\$14,400.00	4.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$2,100.00	\$2,100.00	1.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	6	\$3,279.69	\$157,424.92	48.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$5,100.00	\$10,200.00	2.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1514	2	\$6,666.67	\$20,000.00	3.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	1	\$1,745.66	\$1,745.66	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	36	\$2,216.32	\$500,888.90	226.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	2	\$2,062.60	\$4,125.20	2.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	5	\$3,922.28	\$27,455.95	7.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	1	\$3,846.88	\$3,846.88	1.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	5	\$1,987.50	\$19,875.00	10.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	3	\$5,670.00	\$28,350.00	5.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	7	\$2,526.67	\$227,400.10	90.000	EA	N	INLETS, DT BOT, TYPE C, MOD, <10'
0425 1533	3	\$5,383.33	\$32,300.00	6.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1541	29	\$2,549.27	\$410,433.23	161.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$3,060.00	\$3,060.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	7	\$3,704.89	\$85,212.58	23.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	1	\$5,485.00	\$21,940.00	4.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	3	\$3,436.67	\$10,310.00	3.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1547	2	\$3,103.45	\$90,000.00	29.000	EA	N	INLETS, DT BOT,TYPE D,J BOT,<10',SPL
0425 1549	14	\$4,174.98	\$158,649.06	38.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	14	\$2,104.88	\$242,061.34	115.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$3,204.15	\$6,408.30	2.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$3,010.83	\$36,130.00	12.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$3,600.00	\$7,200.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	2	\$2,325.00	\$9,300.00	4.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1557	1	\$2,500.00	\$2,500.00	1.000	EA	N	INLETS, DT BOT,TYPE E,J BOT,<10',SPL
0425 1559	4	\$2,085.33	\$18,768.00	9.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	10	\$3,037.08	\$63,778.65	21.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	2	\$1,281.10	\$5,124.40	4.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1567	1	\$3,908.40	\$7,816.80	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10' -SPL
0425 1571	2	\$2,858.63	\$11,434.50	4.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	6	\$3,100.60	\$46,508.96	15.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1587	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS,DT BOT,TYPE H,J BOT,<10',SPL
0425 1589	9	\$6,372.10	\$146,558.34	23.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$4,000.00	\$12,000.00	3.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1611	1	\$9,535.00	\$19,070.00	2.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	19	\$2,550.51	\$558,561.94	219.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$3,580.44	\$153,958.82	43.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$4,540.00	\$49,940.00	11.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	1	\$2,399.83	\$16,798.81	7.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	8	\$2,269.18	\$63,537.00	28.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	3	\$4,081.67	\$24,490.00	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$5,150.00	\$5,150.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	1	\$3,325.00	\$66,500.00	20.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1811	3	\$2,912.04	\$8,736.11	3.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1841	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1861	1	\$4,400.00	\$4,400.00	1.000	EA	N	INLETS, MB, TYPE 5, < 10'
0425 1881	6	\$3,380.68	\$47,329.55	14.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$5,100.00	\$5,100.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	4	\$5,693.76	\$34,162.57	6.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	2	\$7,462.50	\$29,850.00	4.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1887	1	\$5,650.00	\$28,250.00	5.000	EA	N	INLETS ,BARRIER WALL ,RIG,C&G,JBOT,<10'
0425 1889	1	\$6,000.00	\$18,000.00	3.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G, MODIFY
0425 1891	12	\$4,661.53	\$1,053,505.53	226.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	4	\$5,353.57	\$74,950.00	14.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	5	\$6,781.16	\$467,900.00	69.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	4	\$9,715.79	\$184,600.00	19.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1895	1	\$9,000.00	\$45,000.00	5.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1899	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, BARRIER WALL, MODIFY
0425 1901	6	\$6,874.20	\$206,225.96	30.000	EA	N	INLETS, SPECIAL, <10'
0425 1902	1	\$10,383.00	\$249,192.00	24.000	EA	N	INLETS, SPECIAL, >10'
0425 1903	1	\$13,350.00	\$13,350.00	1.000	EA	N	INLETS, SPECIAL, J BOTTOM <10'
0425 1905	3	\$720.92	\$23,790.44	33.000	EA	N	INLETS, SPECIAL, PARTIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1910	13	\$2,665.36	\$474,434.05	178.000	EA	N	INLETS, CLOSED FLUME, N/A
0425 2 41	28	\$2,864.33	\$575,730.25	201.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	6	\$3,064.25	\$113,377.32	37.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	10	\$2,124.88	\$91,369.75	43.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	30	\$3,122.81	\$749,474.77	240.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	12	\$3,841.40	\$218,959.89	57.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$2,083.91	\$64,601.25	31.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	26	\$3,759.06	\$537,545.30	143.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	11	\$5,801.86	\$487,355.98	84.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$2,362.08	\$30,707.00	13.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	21	\$4,260.78	\$668,941.68	157.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	15	\$5,952.57	\$696,450.23	117.000	EA	N	MANHOLES, J-8, >10'
0425 2101	6	\$5,723.15	\$91,570.38	16.000	EA	N	MANHOLES, SPECIAL, <10'
0425 2102	7	\$9,598.73	\$278,363.05	29.000	EA	N	MANHOLES, SPECIAL, >10'
0425 2103	1	\$4,697.41	\$4,697.41	1.000	EA	N	MANHOLES, SPECIAL, PARTIAL
0425 3 41	6	\$3,046.97	\$24,375.75	8.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	3	\$2,715.69	\$21,725.50	8.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	3	\$3,611.10	\$25,277.67	7.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	3	\$1,455.25	\$5,821.00	4.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 81	2	\$8,225.00	\$16,450.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, < 10'
0425 4	9	\$387.31	\$10,070.01	26.000	EA	N	INLETS, ADJUST
0425 5	48	\$489.79	\$236,570.54	483.000	EA	N	MANHOLE, ADJUST
0425 5 1	35	\$548.50	\$293,448.17	535.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	39	\$256.62	\$197,851.62	771.000	EA	N	VALVE BOXES, ADJUST
0425 10	7	\$2,236.47	\$167,734.92	75.000	EA	N	YARD DRAIN
0425 11	11	\$1,255.43	\$120,521.00	96.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 74 1	7	\$611.42	\$111,278.88	182.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	3	\$2,222.32	\$20,000.84	9.000	EA	N	INLET CAP, PRECAST
0425 82	7	\$901.62	\$18,934.00	21.000	EA	N	REPLACE GRATE
0430 94 1	30	\$3.87	\$340,760.43	88,011.400	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	18	\$3.80	\$53,232.38	14,015.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	9	\$6.28	\$30,110.75	4,795.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	4	\$10.60	\$9,855.00	930.000	LF	N	DESILTING PIPE, 49 - 60"
0430173101	7	\$53.64	\$47,958.54	894.000	LF	N	PIPE CULV OPT MATL, ROUND, 0-24", GD
0430174101	38	\$45.47	\$337,004.10	7,412.000	LF	N	PIPE CULV, OPT MATL, ROUND,0-24"SD

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174102	3	\$52.87	\$21,146.60	400.000	LF	N	PIPE CULV, OPT MATL, ROUND, 25-36"SD
0430174201	19	\$47.93	\$244,277.50	5,097.000	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"SD
0430174202	3	\$74.87	\$12,803.00	171.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"SD
0430174203	1	\$145.00	\$2,030.00	14.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"SD
0430174204	1	\$155.00	\$2,790.00	18.000	LF	N	PIPE CULV, OPT MATL, OTHER, 49-60"SD
0430175101	94	\$46.22	\$12,576,897.59	272,117.000	LF	N	PIPE CULV, OPT MATL, ROUND, 0-24"S/CD
0430175102	50	\$70.00	\$5,285,070.43	75,505.000	LF	N	PIPE CULV, OPT MATL, ROUND, 25-36"S/CD
0430175103	25	\$104.61	\$4,030,384.03	38,527.000	LF	N	PIPE CULV, OPT MATL, ROUND, 37-48"S/CD
0430175104	13	\$144.16	\$1,249,440.30	8,667.000	LF	N	PIPE CULV, OPT MATL, ROUND, 49-60"S/CD
0430175105	9	\$298.70	\$3,063,771.16	10,257.000	LF	N	PIPE CULV, OPT MATL, ROUND, 61"OR >,S/CD
0430175201	35	\$56.17	\$864,166.53	15,385.000	LF	N	PIPE CULV, OPT MATL, OTHER, 0-24"S/CD
0430175202	13	\$102.23	\$501,345.52	4,904.000	LF	N	PIPE CULV, OPT MATL, OTHER, 25-36"S/CD
0430175203	10	\$133.62	\$682,013.96	5,104.000	LF	N	PIPE CULV, OPT MATL, OTHER, 37-48"S/CD
0430175204	4	\$285.75	\$272,029.66	952.000	LF	N	PIPE CULV, OPT MATL, OTHER, 49-60"S/CD
0430200 23	1	\$613.77	\$613.77	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	2	\$900.00	\$4,500.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	2	\$1,200.00	\$6,000.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$1,500.00	\$4,500.00	3.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	1	\$2,000.00	\$2,000.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 41	1	\$2,800.00	\$2,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 48"
0430200 42	1	\$3,700.00	\$7,400.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 54"
0430200 43	1	\$4,300.00	\$4,300.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 60"
0430611025	2	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611029	1	\$1,650.00	\$1,650.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611033	2	\$2,733.34	\$19,133.35	7.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 30"
0430611123	1	\$1,549.70	\$1,549.70	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	5	\$2,013.98	\$18,125.81	9.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611133	1	\$2,600.00	\$2,600.00	1.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	1	\$1,797.08	\$1,797.08	1.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611325	3	\$1,850.00	\$7,400.00	4.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025	1	\$2,307.31	\$4,614.62	2.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612329	1	\$1,412.00	\$2,824.00	2.000	EA	N	U-ENDWALL, GRATE, STD 261,1:2 SLP,24"
0430612333	1	\$3,500.00	\$3,500.00	1.000	EA	N	U-ENDWALL, GRATE,STD 261,1:2 SLP,30"
0430613325	1	\$2,276.06	\$4,552.12	2.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430721443	1	\$242.50	\$167,082.50	689.000	LF	N	PI SLOT OR PERF CULV, OPTIONAL, 60" SS

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	7	\$296.11	\$50,752.50	171.400	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$3,029.69	\$78,772.00	26.000	EA	N	FLAP GATES, 0-24"
0430950	6	\$70.79	\$201,548.60	2,847.000	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	3	\$57.60	\$4,665.50	81.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	4	\$15.14	\$9,373.00	619.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$3,717.81	\$44,613.77	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	9	\$934.15	\$37,366.12	40.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	31	\$1,159.83	\$227,325.81	196.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	25	\$1,063.19	\$91,434.71	86.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	18	\$2,178.72	\$122,008.51	56.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	14	\$2,529.05	\$118,865.14	47.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	5	\$4,890.99	\$44,018.94	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	5	\$3,517.01	\$21,102.04	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	4	\$5,333.75	\$21,335.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$4,250.00	\$4,250.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$5,292.00	\$5,292.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$5,912.00	\$5,912.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	1	\$1,059.00	\$1,059.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	7	\$949.70	\$36,088.54	38.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	7	\$921.79	\$27,653.72	30.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	6	\$1,679.65	\$25,194.77	15.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982640	4	\$2,927.50	\$29,275.00	10.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982643	1	\$7,500.00	\$15,000.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 60" CD
0430984121	2	\$925.00	\$1,850.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	9	\$871.98	\$27,903.40	32.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	50	\$842.40	\$428,783.08	509.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	26	\$1,054.59	\$166,625.13	158.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	12	\$2,681.70	\$72,405.80	27.000	EA	N	MITERED END SECT,OPTIONAL RD , 30" SD
0430984138	5	\$3,045.25	\$48,724.06	16.000	EA	N	MITERED END SECT,OPTIONAL RD , 36" SD
0430984140	1	\$4,235.00	\$4,235.00	1.000	EA	N	MITERED END SECT,OPTIONAL RD , 42" SD
0430984141	2	\$3,016.00	\$9,048.00	3.000	EA	N	MITERED END SECT,OPTIONAL RD , 48" SD
0430984147	1	\$15,500.00	\$15,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 84" SD
0430984623	3	\$771.43	\$10,800.00	14.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	24	\$842.09	\$157,470.50	187.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	7	\$1,121.78	\$34,775.06	31.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984633	7	\$1,973.08	\$29,596.18	15.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984642	1	\$3,550.00	\$7,100.00	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 54" SD
0431 1 1	3	\$121.13	\$379,386.80	3,132.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	4	\$138.56	\$384,931.00	2,778.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	2	\$175.49	\$60,894.40	347.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 5	1	\$325.00	\$65,000.00	200.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0433 1	1	\$2,576.00	\$2,576.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0435 1	1	\$829.21	\$425,384.73	513.000	LF	N	STRUCTURAL PLATE PIPE CULVERT
0436 1 1	9	\$153.91	\$325,827.03	2,117.000	LF	N	TRENCH DRAIN, STANDARD
0436 1 2	9	\$101.07	\$669,511.60	6,624.000	LF	N	TRENCH DRAIN, SPECIAL
0440 1 20	6	\$33.93	\$1,041,333.50	30,688.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$40.00	\$48,200.00	1,205.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	4	\$26.34	\$867,073.12	32,914.000	LF	N	UNDERDRAIN, TYPE V
0440 1 60	2	\$47.35	\$73,920.00	1,561.000	LF	N	UNDERDRAIN, TYPE SPECIAL
0440 70	2	\$4,925.00	\$9,850.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$36.71	\$6,607.50	180.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	6	\$30.49	\$115,903.20	3,801.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$10.97	\$19,268.00	1,756.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 5	1	\$12.00	\$2,472.00	206.000	LF	N	UNDERDRAIN OUTLET PIPE, 12"
0443 70 3	6	\$90.10	\$332,361.51	3,689.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	5	\$132.68	\$1,776,472.42	13,389.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$171.75	\$82,611.75	481.000	LF	N	FRENCH DRAIN, 30"
0444 70 11	2	\$105.77	\$85,670.00	810.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444 71 11	2	\$188.34	\$509,450.00	2,705.000	LF	N	DEEP WELL CASING, 24"
0446 1 1	1	\$50.00	\$240,350.00	4,807.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	3	\$36.41	\$31,607.00	868.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$564,106.00	\$564,106.00	1.000	LS	N	PUMPING STATION
0450 1 1	3	\$92.68	\$352,735.00	3,806.000	LF	N	PREST BEAMS, TYPE II
0450 1 2	5	\$131.36	\$1,909,951.58	14,540.000	LF	N	PREST BEAMS, TYPE III
0450 1 3	5	\$148.18	\$4,983,462.06	33,632.000	LF	N	PREST BEAMS, TYPE IV
0450 1 4	3	\$206.38	\$531,210.24	2,574.000	LF	N	PREST BEAMS, TYPE V
0450 1 5	1	\$235.00	\$2,248,245.00	9,567.000	LF	N	PREST BEAMS, TYPE VI
0450 1 72	3	\$284.34	\$11,057,090.40	38,887.000	LF	N	PREST BEAMS, BULB T - 72"
0450 1 78	1	\$310.00	\$7,531,760.00	24,296.000	LF	N	PREST BEAMS, BULB T - 78"
0450 1201	1	\$150.00	\$86,700.00	578.000	LF	N	PREST BEAMS, TYPE II, MODIFIED

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 1202	1	\$900.00	\$237,600.00	264.000	LF	N	PREST BEAMS, TYPE III, MODIFIED
0450 3 41	1	\$174.97	\$471,544.15	2,695.000	LF	N	PRESTRESSED SLAB UNITS,72" X 12"
0450 3 72	1	\$135.00	\$429,975.00	3,185.000	LF	N	PRESTRESSED SLAB UNITS,57" X 16"
0450 4 2	1	\$600.00	\$412,800.00	688.000	LF	N	PREST BEAM- FL U-BEAM, 54"
0450 4 4	1	\$420.83	\$1,358,439.24	3,228.000	LF	N	PREST BEAM- FL U-BEAM, 72"
0450 82	3	\$759.68	\$70,650.00	93.000	LF	N	BEAMS REPAIR
0450 83 1	4	\$446.81	\$21,000.00	47.000	EA	N	BEAM REPAIR, STRAND SPLICE
0450 88 15	1	\$35.65	\$493,182.10	13,834.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 15"
0450 88 18	2	\$46.85	\$676,098.00	14,431.200	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0451 70	2	\$2,028.22	\$1,014,110.00	500.000	EA	N	PREST SOIL ANCHORS
0451 70 1	2	\$1,188.00	\$59,400.00	50.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$923.08	\$24,000.00	26.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0452 70	1	\$5,333,333.33	\$64,000,000.00	12.000	LS	N	PRECAST SEGMENT PRODUCTION
0455 2	1	\$20.00	\$260,000.00	13,000.000	LF	N	TREATED TIMBER PILING
0455 14 3	2	\$107.94	\$545,552.00	5,054.000	LF	N	CONC SHEET PILING, 10"X30"
0455 14 5	1	\$95.00	\$84,949.00	894.200	LF	N	CONC SHEET PILING,SPECIAL
0455 18	15	\$19,859.78	\$714,951.90	36.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455 34 2	1	\$35.00	\$523,250.00	14,950.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	10	\$73.79	\$1,403,714.00	19,024.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	13	\$56.98	\$7,052,197.05	123,764.100	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 8	3	\$150.11	\$1,183,650.00	7,885.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 9	2	\$165.38	\$516,000.00	3,120.000	LF	N	STEEL PILING, SPECIAL
0455 35 22	2	\$113.73	\$1,443,783.60	12,695.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	1	\$300.00	\$8,400.00	28.000	EA	N	WRAP PILE CLUSTERS
0455 81101	1	\$715.00	\$48,620.00	68.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	1	\$3,000.00	\$120,000.00	40.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	2	\$1,153.46	\$147,642.56	128.000	EA	N	ANCHOR BAR, STEEL
0455 88 3	1	\$336.83	\$19,856,880.00	58,953.000	LF	N	DRILLED SHAFT, 36" DIA
0455 88 4	2	\$301.09	\$997,518.38	3,313.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	2	\$779.19	\$549,331.86	705.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	3	\$272.43	\$489,565.00	1,797.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$686.95	\$1,149,954.30	1,674.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 8	5	\$518.09	\$619,632.24	1,196.000	LF	N	DRILLED SHAFT, 54" DIA
0455 88 15	1	\$979.62	\$186,127.80	190.000	LF	N	DRILLED SHAFT, 84" DIA
0455 88 19	1	\$4,000.00	\$204,000.00	51.000	LF	N	DRILLED SHAFT, 90" DIA

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455101	1	\$150,000.00	\$150,000.00	1.000	EA	N	TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107	3	\$180.00	\$560,880.00	3,116.000	LF	N	DRILLED SHAFT CASING, 36" DIA
0455107	4	\$158.22	\$184,171.68	1,164.000	LF	N	DRILLED SHAFT CASING, 42" DIA
0455107	5	\$582.18	\$41,916.96	72.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107	6	\$375.00	\$372,000.00	992.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455107	7	\$225.88	\$296,806.32	1,314.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455111	5	\$12.27	\$1,029,011.97	83,858.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455120	4	\$360.00	\$63,000.00	175.000	EA	N	PILE POINT PROTECTION, HP 14" X 117"
0455122	3	\$39.78	\$2,524,408.00	63,463.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122	4	\$157.44	\$473,102.34	3,005.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122	5	\$170.96	\$131,982.35	772.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122	6	\$287.59	\$526,005.00	1,829.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122	7	\$426.83	\$685,488.98	1,606.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122	8	\$96.83	\$118,035.24	1,219.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 54" DIA
0455122	15	\$733.26	\$140,785.92	192.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 84" DIA
0455122	19	\$160.00	\$8,640.00	54.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 90" DIA
0455129	2	\$25,000.00	\$25,000.00	1.000	LS	N	INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133	2	\$7.98	\$12,913,110.89	1,618,202.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	\$26.16	\$4,796,576.84	183,348.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142	7	\$1,454.07	\$334,434.98	230.000	EA	N	CROSSHOLE SONIC LOGGING
0455143	3	\$127.57	\$500,589.06	3,924.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	\$183.74	\$1,821,759.04	9,915.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144	8	\$290.02	\$165,310.00	570.000	LF	N	TEST PILES - STEEL, HP 14 x 117
0455144	9	\$384.85	\$190,500.00	495.000	LF	N	TEST PILES - STEEL, SPECIAL
0455144	22	\$222.25	\$503,396.60	2,265.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455146	19	\$2,167.41	\$301,269.46	139.000	EA	N	EMBEDDED DATA COLLECTOR
0457 2	12	\$1,300.00	\$1,043,900.00	803.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0458 1	11	\$36.51	\$262,954.87	7,203.100	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1	12	\$411.67	\$679,659.28	1,651.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1	13	\$1,400.00	\$2,459,800.00	1,757.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,MODULAR
0458 1	21	\$37.79	\$1,391,091.91	36,810.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1	22	\$40.00	\$680.00	17.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1	23	\$360.00	\$36,000.00	100.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1	25	\$300.00	\$33,900.00	113.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1	26	\$621.30	\$473,433.68	762.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER



Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0459 71	7	\$6.02	\$41,548.84	6,905.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 5	1	\$8.63	\$405,489.18	46,986.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 11	1	\$10.70	\$1,070.00	100.000	LB	N	STRUCT STEEL REHAB-SCREW, BOLT & WASH
0460 1 13	3	\$35.25	\$43,146.00	1,224.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	7	\$8.55	\$700,022.24	81,856.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	2	\$.71	\$224,378.98	318,064.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	5	\$1.49	\$17,199,247.52	11,509,894.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	\$3.69	\$582,869.59	157,760.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6	1	\$23.00	\$106,628.00	4,636.000	LB	N	LADDERS & PLATFORMS
0460 70 1	2	\$24.16	\$47,272.46	1,957.000	LF	N	ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70 2	11	\$33.67	\$289,814.30	8,607.000	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	3	\$41.93	\$92,295.95	2,201.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	2	\$121.37	\$71,853.90	592.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71 2	1	\$60.60	\$132,289.80	2,183.000	LF	N	METAL TRAF RAILING,STEEL POST AND RAIL
0460 81	5	\$110.51	\$444,265.04	4,020.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 81 1	1	\$2,150.00	\$103,200.00	48.000	EA	N	RIVETS-HIGH STRENGTH BOLT RPL,SPL
0460 98 2	1	\$323.41	\$9,378.89	29.000	EA	N	PIPE HANGER, STAINLESS
0460112	3	\$474.66	\$451,880.00	952.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 13	1	\$5,300.00	\$26,500.00	5.000	EA	N	MULTIROT BRNG ASM FX, F&I, 501- 750KIPS
0461113 14	1	\$10,000.00	\$10,000.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I, 751-1000KIPS
0461113 15	1	\$12,000.00	\$60,000.00	5.000	EA	N	MULTIROT BRNG ASM FX, F&I,1000-1250 KIPS
0461113 16	1	\$18,000.00	\$144,000.00	8.000	EA	N	MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS
0461113 17	1	\$18,000.00	\$324,000.00	18.000	EA	N	MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS
0461113 18	1	\$20,000.00	\$340,000.00	17.000	EA	N	MULTIROT BRNG ASM FX, F&I,1751-2000 KIPS
0461113 19	1	\$30,000.00	\$1,290,000.00	43.000	EA	N	MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 11	1	\$12,500.00	\$100,000.00	8.000	EA	N	MULTIROT BRNG ASM-EXP, F&I, 1- 250KIPS
0461114 12	2	\$5,366.67	\$96,600.00	18.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 13	2	\$7,418.18	\$326,400.00	44.000	EA	N	MULTIROT BRNG ASM EX, F&I, 501- 750KIPS
0461114 14	1	\$10,000.00	\$400,000.00	40.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 15	1	\$11,000.00	\$198,000.00	18.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1000-1250 KIPS
0461114 16	1	\$16,000.00	\$160,000.00	10.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1251-1500 KIPS
0461114 17	1	\$16,000.00	\$96,000.00	6.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1501-1750 KIPS
0461114 18	1	\$17,000.00	\$119,000.00	7.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1751-2000 KIPS
0461114 19	1	\$25,000.00	\$725,000.00	29.000	EA	N	MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462 2 11	2	\$2.51	\$16,881,431.00	6,728,610.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0462 2 12	2	\$5.44	\$4,239,192.00	779,526.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR
0462 2 13	2	\$5.11	\$554,764.96	108,461.000	LB	N	POST TENSIONING TENDONS, SUBSTR STRAND
0465 2101	1	\$654,500.00	\$654,500.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPEED
0465 2105	1	\$139,082.15	\$278,164.30	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2108	1	\$55,200.00	\$55,200.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2155	1	\$1.15	\$2.30	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2160	1	\$2,750.00	\$8,250.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2401	2	\$77,233.23	\$231,699.70	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2405	1	\$5,500.00	\$11,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2411	1	\$3,300.00	\$13,200.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HOPKINS
0465 2511	1	\$29,900.00	\$59,800.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,A&M, HOPKINS
0465 2605	1	\$3,680.00	\$7,360.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2608	1	\$10,350.00	\$10,350.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD
0465 3 11	1	\$862.50	\$6,900.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,FG POC
0465 3 17	1	\$46.00	\$9,108.00	198.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	2	\$7,416.67	\$44,500.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$172.50	\$1,380.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	3	\$73.44	\$54,347.30	740.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	4	\$351.30	\$155,273.20	442.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$41,515.00	\$41,515.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	7	\$8,766.52	\$636,800.00	72.640	MB	N	TREATED TIMBER, STRUCTURAL
0504 1 1	2	\$47.09	\$328,101.76	6,968.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	1	\$74.23	\$62,501.66	842.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0506 2	5	\$75.57	\$2,026,689.71	26,820.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	6	\$1,324.02	\$610,372.47	461.000	EA	N	BRIDGE DRAINS
0507 70	2	\$64.97	\$58,797.00	905.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 1 1	1	\$499,488.93	\$499,488.93	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 1 5	1	\$222,842.36	\$222,842.36	1.000	LS	N	MOVABLE BRG ELECT EQUIP,EXIST-ADJ/MOD/RE
0508 1 6	2	\$6,182.13	\$12,364.26	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, R&D
0508 2 1	1	\$37,531.52	\$150,126.08	4.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$1,406.86	\$5,627.44	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 3 1	1	\$51,525.75	\$103,051.50	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 6	1	\$3,692.88	\$7,385.76	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPO
0508 72 1	2	\$86,248.45	\$172,496.90	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	2	\$3,044.52	\$6,089.03	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 73 1	1	\$1,389.16	\$283,388.64	204.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	1	\$54.48	\$10,569.12	194.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	2	\$97,541.05	\$390,164.20	4.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	1	\$8,492.55	\$25,477.65	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	1	\$71,625.62	\$71,625.62	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 5	1	\$25,812.60	\$25,812.60	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	1	\$56,655.03	\$56,655.03	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	1	\$2,847.63	\$2,847.63	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	2	\$84,550.52	\$169,101.03	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79 4	2	\$4,708.37	\$9,416.74	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80 1	1	\$42,199.48	\$84,398.96	2.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	1	\$207.46	\$414.92	2.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$138,036.80	\$138,036.80	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0510 1	3	\$52,504.17	\$315,025.00	6.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE
0512 1 1	1	\$46,200.00	\$46,200.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 71 1	10	\$1.25	\$232,362.06	186,579.000	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	4	\$2.02	\$161,156.44	79,607.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	6	\$10.51	\$1,364,242.68	129,865.000	SY	N	LINER IMPERMEABLE PVC
0514 73	1	\$8.00	\$10,704.00	1,338.000	SY	N	GEOSYNTHETIC CLAY LINER
0515 1 1	4	\$40.53	\$91,958.56	2,269.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	34	\$27.65	\$270,849.53	9,795.070	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2101	2	\$36.58	\$37,528.00	1,026.000	LF	N	PED/BICYCLE RAILING,NS,42"PICKET RAIL
0515 2102	1	\$68.50	\$14,796.00	216.000	LF	N	PED/BICYCLE RAILING,NS,54"PICKET RAIL
0515 2201	5	\$67.01	\$116,196.80	1,734.000	LF	N	PED/BICYCLE RAILING,STEEL,42"PICKET RAIL
0515 2202	3	\$79.51	\$51,203.52	644.000	LF	N	PED/BICYCLE RAILING,STL,54"PICKET RAIL
0515 2301	16	\$38.91	\$464,452.98	11,936.000	LF	N	PED/BICYCLE RAILING, ALUM,42"PICKET RAIL
0515 2302	10	\$48.65	\$530,013.68	10,894.070	LF	N	PED/BICYCLE RAILING, ALUM,54"PICKET RAIL
0515 2303	1	\$75.00	\$91,575.00	1,221.000	LF	N	PED/BICYCLE RAILING, ALUM,SPECIAL
0519 78	6	\$463.76	\$40,810.62	88.000	EA	N	BOLLARDS
0520 1 7	45	\$10.53	\$1,941,180.37	184,417.300	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	4	\$22.41	\$15,773.70	704.000	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	105	\$12.91	\$6,807,294.98	527,223.890	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	2	\$20.34	\$1,953.00	96.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	4	\$17.32	\$7,916.20	457.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	35	\$12.13	\$398,330.69	32,848.400	LF	N	CONCRETE CURB, TYPE D

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 9	2	\$20.38	\$31,023.40	1,522.000	LF	N	CONCRETE CURB, SPECIAL
0520 3	13	\$19.81	\$54,344.43	2,742.700	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	18	\$27.18	\$371,796.33	13,680.600	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	5	\$25.35	\$79,290.90	3,128.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	5	\$33.56	\$228,989.36	6,822.900	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$22.00	\$4,950.00	225.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 41	14	\$29.79	\$207,964.57	6,980.750	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	5	\$46.98	\$66,152.50	1,408.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$27.80	\$25,993.83	935.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$20.80	\$1,539.20	74.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	20	\$12.90	\$877,045.01	68,012.800	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	25	\$46.15	\$381,632.83	8,268.700	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	9	\$108.19	\$3,474,427.18	32,114.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	4	\$35.52	\$675,424.24	19,016.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	24	\$61.75	\$5,563,828.34	90,106.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 2	2	\$78.55	\$1,383,850.00	17,618.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521 5 3	3	\$67.14	\$201,425.26	3,000.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	5	\$109.05	\$370,972.92	3,402.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 5	1	\$90.00	\$29,610.00	329.000	LF	N	CONC TRAF RAIL, BRG, 42" VERT FACE
0521 5 6	1	\$250.00	\$42,000.00	168.000	LF	N	CONC TRAF RAIL- BRG, CORRAL W/CURB
0521 5 7	3	\$105.87	\$332,657.50	3,142.000	LF	N	CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521 5 8	6	\$168.12	\$489,404.27	2,911.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 9	2	\$157.06	\$29,527.58	188.000	LF	N	CONC TRAF RAIL, BRG, SPECIAL DESIGN
0521 5 20	2	\$324.48	\$161,915.00	499.000	LF	N	CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'
0521 6 1	5	\$62.72	\$274,828.64	4,382.000	LF	N	CONC PARAPET, PEDEST/BICYCLE
0521 6 2	1	\$22.00	\$12,584.00	572.000	LF	N	CONC PARAPET, SPECIAL
0521 6 3	1	\$206.00	\$412,000.00	2,000.000	LF	N	CONC PARAPET, RETAIN WALL MTD W/SW
0521 8 1	9	\$153.62	\$6,001,915.56	39,070.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP
0521 8 2	2	\$419.87	\$32,750.00	78.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,42"F SHP
0521 8 3	1	\$204.77	\$61,021.46	298.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,32"V SHP
0521 8 4	1	\$84.02	\$24,785.20	295.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,42"V SHP
0521 8 20	1	\$200.00	\$538,200.00	2,691.000	LF	N	CONC TRAF RAIL BAR,RET WALL SYS,SPECIAL
0521 72 2	1	\$37.72	\$1,508.80	40.000	LF	N	SHLDR CONC BARRIER WALL, BOX CULVERT
0521 72 3	8	\$105.80	\$1,928,390.29	18,227.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	4	\$137.70	\$517,753.82	3,760.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 5	10	\$97.32	\$1,232,208.51	12,662.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 6	10	\$68.60	\$882,256.41	12,861.000	LF	N	SHLDR CONC BARRIER WALL,PLAIN SHLDR
0521 72 7	1	\$343.00	\$424,291.00	1,237.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR
0521 72 10	1	\$240.00	\$71,760.00	299.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	5	\$216.94	\$586,612.35	2,704.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 20	1	\$290.00	\$372,360.00	1,284.000	LF	N	SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521 72 23	1	\$340.00	\$601,800.00	1,770.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	3	\$68.35	\$85,030.00	1,244.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	119	\$29.88	\$8,770,293.02	293,543.520	SY	N	SIDEWALK CONC, 4" THICK
0522 2	96	\$31.28	\$2,876,281.73	91,945.630	SY	N	SIDEWALK CONC, 6" THICK
0523 1 1	2	\$93.27	\$157,721.20	1,691.000	SY	N	PATTERNED/TEXTURED PAVT/ASPH
0523 1 2	6	\$75.91	\$165,173.90	2,176.000	SY	N	PATTERNED/TEXTURED PAVT/CONC
0524 1 1	24	\$30.15	\$423,179.48	14,033.900	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	11	\$25.44	\$93,934.80	3,692.200	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 3	1	\$26.74	\$133.70	5.000	SY	N	CONCRETE DITCH PAVT, NR, 5"
0524 1 4	6	\$33.22	\$370,189.03	11,145.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$37.28	\$4,428.30	118.800	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	3	\$42.11	\$50,660.00	1,203.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	2	\$83.52	\$74,915.00	897.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$75.00	\$8,700.00	116.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	9	\$29.91	\$383,970.92	12,836.000	SY	N	CONC SLOPE PAVT, NR, 4"
0525 1	1	\$33.47	\$1,472.68	44.000	LF	N	CURB ASPHALTIC CONC
0526 1 1	2	\$30.12	\$25,572.69	849.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	6	\$40.67	\$233,954.10	5,752.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 1	63	\$446.03	\$706,963.58	1,585.000	EA	N	DETECTABLE WARNING ON EXIST WALK SURF, R
0530 1	26	\$359.49	\$746,878.42	2,077.600	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	21	\$72.63	\$3,277,438.32	45,124.600	TN	N	RIPRAP, RUBBLE, BANK AND SHORE
0530 3 4	31	\$48.21	\$787,128.50	16,327.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	15	\$100.26	\$2,457,576.93	24,513.100	TN	N	BEDDING STONE
0530 78	6	\$97.95	\$2,643,303.79	26,985.000	SY	N	RIPRAP - ARTICULATING BLOCK
0534 72101	6	\$17.54	\$5,232,098.70	298,256.000	SF	N	SOUND BARRIER-INC FOUNDATION, PERM
0536 1 1	84	\$15.10	\$3,357,982.52	222,427.000	LF	N	GUARDRAIL- ROADWAY
0536 1 3	7	\$21.53	\$605,764.96	28,139.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 5	12	\$27.11	\$107,943.56	3,981.750	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536 1 6	7	\$69.69	\$150,305.66	2,156.800	LF	N	GUARDRAIL- BRIDGE, THRIE BEAM

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 8	3	\$19.16	\$35,915.63	1,875.000	LF	N	GUARDRAIL, ROADWAY W RUB RAIL
0536 1 11	2	\$23.58	\$51,446.00	2,182.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	2	\$42.24	\$522,271.20	12,363.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DF
0536 2	24	\$20.72	\$68,724.15	3,316.250	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 7	23	\$132.32	\$170,696.67	1,290.000	EA	N	SPECIAL GUARDRAIL POST
0536 8	35	\$1,499.70	\$287,943.34	192.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM
0536 8 1	1	\$1,821.20	\$1,821.20	1.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 6	12	\$130.93	\$5,761.10	44.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	84	\$1.67	\$238,553.06	143,195.800	LF	N	GUARDRAIL REMOVAL
0536 76	3	\$95.92	\$54,289.94	566.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	11	\$2,089.56	\$83,582.57	40.000	EA	N	GUARDRAIL ANCHORAGE- CONC BAR WALL
0536 85 22	62	\$1,591.84	\$491,877.25	309.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	31	\$1,887.03	\$177,381.04	94.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	47	\$567.85	\$195,906.85	345.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	12	\$1,375.81	\$64,663.07	47.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0538 1	11	\$4.98	\$178,220.76	35,793.000	LF	N	GUARDRAIL RESET
0539 80111	1	\$35.00	\$7,549.50	215.700	LF	N	OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70	5	\$24.86	\$16,504.20	664.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 13	1	\$40,000.00	\$160,000.00	4.000	EA	N	CRASH CUSHION-VEH IMPACT ATTEN,R350
0544 75 14	12	\$18,620.47	\$688,957.36	37.000	EA	N	CRASH CUSHION-VEH IMPACT ATTEN,QUAD
0544 75 40	9	\$17,528.49	\$543,383.10	31.000	EA	N	CRASH CUSHION - VEH IMPACT ATTEN, OPT
0546 71	11	\$210.26	\$92,934.50	442.000	PS	N	RUMBLE STRIPS
0546 72 51	18	\$1,568.47	\$222,878.93	142.100	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	9	\$86.26	\$500,415.80	5,801.270	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	1	\$56.93	\$120,122.30	2,110.000	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	12	\$31.52	\$27,033,015.15	857,735.000	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	8	\$11.12	\$1,653,446.57	148,744.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14	1	\$22.44	\$457,192.56	20,374.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110	2	\$4.80	\$20,191.42	4,210.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$4.20	\$6,770.40	1,612.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	2	\$28.95	\$18,788.00	649.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10220	18	\$10.53	\$705,749.95	66,997.400	LF	N	FENCING, TYPE B, 5.1-6.0, STANDARD
0550 10221	8	\$9.08	\$303,688.25	33,457.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT
0550 10222	11	\$11.16	\$485,198.56	43,492.400	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	8	\$13.75	\$76,102.01	5,533.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10231	1	\$21.19	\$155,831.26	7,354.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10240	1	\$9.40	\$86,113.40	9,161.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10251	4	\$19.49	\$684,622.68	35,122.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10353	1	\$215.84	\$79,429.12	368.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10918	2	\$10.84	\$2,178.99	201.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10919	1	\$58.70	\$1,878.40	32.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT
0550 10929	1	\$21.02	\$88,170.00	4,194.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 10938	1	\$24.61	\$3,814.55	155.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10948	1	\$84.06	\$1,260.90	15.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET
0550 60112	1	\$200.00	\$200.00	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60125	1	\$792.49	\$2,377.47	3.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	2	\$581.67	\$1,745.01	3.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	3	\$3,035.02	\$24,280.18	8.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$1,585.00	\$3,170.00	2.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	2	\$754.25	\$15,085.00	20.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	3	\$1,122.11	\$14,587.49	13.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	4	\$1,320.07	\$9,240.50	7.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	4	\$1,016.07	\$21,337.50	21.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	4	\$1,283.33	\$15,400.00	12.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$1,500.00	\$1,500.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60232	2	\$1,375.00	\$8,250.00	6.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$4,300.00	\$4,300.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	6	\$1,869.15	\$31,775.53	17.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	6	\$1,995.67	\$17,960.99	9.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	2	\$4,154.23	\$8,308.46	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60914	1	\$5,600.00	\$5,600.00	1.000	EA	N	FENCE GATE,SPL,SINGLE,18.1-20'OPEN
0555 1 1	44	\$12.98	\$1,119,530.38	86,241.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555 1 2	19	\$22.73	\$434,269.93	19,109.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555 1 3	2	\$49.91	\$71,665.40	1,436.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0555 1 6	1	\$1.00	\$175.00	175.000	LF	N	DIRECTIONAL BORE, 36" TO < 48"
0555 1 7	1	\$166.00	\$49,800.00	300.000	LF	N	DIRECTIONAL BORE, 48" TO < 60"
0556 1 3	2	\$129.07	\$95,125.00	737.000	LF	N	JACK AND BORE, CASE DIA 12"TO<18"
0556 1 4	3	\$218.95	\$216,981.38	991.000	LF	N	JACK AND BORE, CASE DIA 18"TO<24"
0556 1 5	7	\$290.14	\$521,373.06	1,797.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556 1 6	7	\$1,225.82	\$1,592,334.04	1,299.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0556 1 7	5	\$1,037.99	\$1,213,410.60	1,169.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556 1 8	4	\$1,449.45	\$1,978,502.36	1,365.000	LF	N	JACK AND BORE, CASE DIA 60"TO<72"
0556 1 9	2	\$2,532.68	\$1,674,100.00	661.000	LF	N	JACK AND BORE, CASE DIA 72"TO<84"
0556 1 10	1	\$3,890.05	\$711,879.15	183.000	LF	N	JACK AND BORE, CASE DIA 84"TO<96"
0556 1 11	1	\$3,400.00	\$870,400.00	256.000	LF	N	JACK AND BORE, CASE DIA 96"TO<108"
0560 1	10	\$1,359.23	\$7,460,285.01	5,488.600	TN	N	PAINT STRUCT STEEL
0563 3	2	\$.49	\$29,031.03	59,618.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	2	\$1.09	\$7,818.40	7,188.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	44	\$.51	\$818,061.22	1,599,801.170	SY	N	PERFORMANCE TURF
0570 1 2	170	\$1.76	\$9,084,614.30	5,168,856.750	SY	N	PERFORMANCE TURF, SOD
0571 1 11	3	\$3.26	\$87,979.90	26,961.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	5	\$2.79	\$93,252.40	33,455.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	4	\$10.25	\$685,867.00	66,900.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	29	\$95,523.25	\$2,961,220.86	31.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	32	\$73,456.92	\$2,497,535.35	34.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	16	\$89,691.36	\$1,435,061.75	16.000	LS	N	IRRIGATION SYSTEM
0604 3 1	2	\$221.27	\$2,434.00	11.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0630 1 11	21	\$13.36	\$25,601.60	1,917.000	LF	N	CONDUIT-SIGNALS, F& I, ABOVEGROUND
0630 1 12	94	\$3.99	\$1,270,478.89	318,490.000	LF	N	CONDUIT-SIGNALS, F& I, UNDERGROUND
0630 1 13	60	\$12.01	\$843,863.85	70,290.000	LF	N	CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT
0630 1 14	39	\$10.53	\$862,768.25	81,968.000	LF	N	CONDUIT-SIGNALS,F& I, UG JACKED
0630 1 15	2	\$14.48	\$44,756.46	3,091.000	LF	N	CONDUIT-SIGNALS,F& I, BRIDGE MOUNT
0630 1 32	1	\$4.20	\$21,294.00	5,070.000	LF	N	CONDUIT-SIGNALS, INS, UNDERGROUND
0630 1 33	1	\$8.15	\$1,124.70	138.000	LF	N	CONDUIT-SIGNALS, INS, UNDER PVMT SAWCUT
0630 1 34	1	\$8.15	\$3,830.50	470.000	LF	N	CONDUIT-SIGNALS, INS, UNDERGROUND- JACK
0632 6 1	14	\$3.38	\$31,580.40	9,338.000	LF	N	CABLE - SIGNAL, FURNISH & INSTALL
0632 7 1	82	\$3,063.90	\$790,486.83	258.000	PI	N	CABLE, SIGNAL, FURNISH & INSTALL
0632 7 4	1	\$730.00	\$730.00	1.000	PI	N	CABLE SIGNAL, ADJUST
0632 8112	1	\$1.80	\$4,500.00	2,500.000	LF	N	CABLE, INTERCONNECT, TBD, F&I, UG
0632 8140	1	\$8.00	\$6,928.00	866.000	LF	N	CABLE, INTERCONNECT,TBD, RELOCATE
0632 8212	5	\$1.41	\$10,215.91	7,233.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG
0632 8312	1	\$4.00	\$46,052.00	11,513.000	LF	N	CABLE, INTERCONNECT, 26-50, F&I, UG
0633 1112	1	\$4.45	\$1,780.00	400.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1113	1	\$3.45	\$33,154.50	9,610.000	LF	N	SIGNALS FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1122	3	\$3.79	\$61,979.80	16,347.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2009/01/01 to 2009/12/31**

Contract Type: ('CC') STATEWIDE  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1123	1	\$1.90	\$9,500.00	5,000.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96
0633 1600	1	\$.40	\$3,868.00	9,670.000	LF	N	SIGNALS FIBER OPTIC CABLE, REMOVE
0633 2 31	2	\$37.18	\$15,170.40	408.000	EA	N	SIGNALS- FO CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$68.70	\$3,297.60	48.000	EA	N	SIGNALS- FO CONNECTION, INSTALL, TERM
0633 3 11	2	\$822.44	\$7,402.00	9.000	EA	N	SIGNALS- FO CONN HDWR, SPLICE ENCLOSURE
0633 3 15	1	\$2,210.00	\$11,050.00	5.000	EA	N	SIGNALS- FO CONN HDWR, PRETERM PATCH PAN
0633 3 46	1	\$261.65	\$261.65	1.000	EA	N	SIGNALS- FO CONN HDWR, REL, PP, FT
0633121 1	6	\$2.11	\$79,036.65	37,413.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR
0633121 2	1	\$1.25	\$18,597.50	14,878.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR
0633121 3	3	\$4.01	\$65,626.39	16,369.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR
0633121 4	1	\$6.00	\$35,214.00	5,869.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE,101-150 PR
0633122 1	1	\$2.80	\$7,736.40	2,763.000	LF	N	CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR
0633123 2	2	\$3.07	\$38,955.96	12,677.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR
0633132 1	1	\$7.85	\$376.80	48.000	LF	N	CAB-FIB OPT, F&I,DROP,MULTI MODE,1 -25PR
0633133 1	4	\$26.58	\$7,229.20	272.000	LF	N	CABLE FIBER OPTIC,F&I,DROP,COMP,1-25
0633422 1	1	\$1.65	\$231.00	140.000	LF	N	CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR
0633431 1	1	\$3.55	\$532.50	150.000	LF	N	SIG-FIB OPT, REL, DR, SGL MODE, 1- 25 PR
0634 4112	3	\$1,779.88	\$5,339.65	3.000	PI	N	SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL
0634 4113	2	\$4,143.50	\$16,574.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX
0634 4142	6	\$958.84	\$6,711.85	7.000	PI	N	SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL
0634 4143	2	\$3,122.77	\$6,245.53	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4153	1	\$576.00	\$2,304.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX
0634 4154	1	\$1,636.70	\$1,636.70	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 6 1	1	\$1.55	\$449.50	290.000	LF	N	MESSENGER WIRE, F&I
0634 7	1	\$1,000.00	\$1,000.00	1.000	EA	N	ADJUST CABLE- SPAN WIRE ASSEMBLY
0635 1 11	106	\$336.74	\$1,314,647.49	3,904.000	EA	N	PULL & JUNCTION BOXES, F&I, PULL BOX
0635 1 12	2	\$202.94	\$608.82	3.000	EA	N	PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX
0635 1 13	1	\$139.00	\$5,560.00	40.000	EA	N	PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX
0635 1 15	26	\$958.81	\$303,943.83	317.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635 1 16	3	\$1,793.93	\$34,084.58	19.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0635 1 30	3	\$132.25	\$7,273.69	55.000	EA	N	PULL & JUNCTION BOX, INSTALL
0639 1 11	1	\$673.00	\$8,076.00	12.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OH,D,FUR PC
0639 1 12	11	\$1,189.98	\$15,469.69	13.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OH,D,FUR CONT
0639 1 13	8	\$1,160.89	\$32,505.00	28.000	AS	N	SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD
0639 1 21	1	\$2,387.86	\$2,387.86	1.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1 22	27	\$1,103.25	\$83,846.82	76.000	AS	N	SIGNAL,ELECT POWER SERV,UG,PUR CONT
0639 1 23	16	\$1,359.76	\$61,189.26	45.000	AS	N	SIGNAL,ELECT POWER SERV,UNDERGROUND
0639 2 1	62	\$1.42	\$70,702.80	49,885.000	LF	N	SIGNAL,ELECTRICAL SERVICE WIRE
0639 3 11	12	\$663.51	\$19,905.15	30.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	3	\$532.43	\$7,454.00	14.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, CABINET
0641 2 11	4	\$790.77	\$7,907.70	10.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	23	\$982.64	\$99,246.50	101.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 15	1	\$4,435.00	\$17,740.00	4.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	4	\$5,190.89	\$51,908.94	10.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	4	\$6,392.73	\$83,105.49	13.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	3	\$5,020.13	\$50,201.34	10.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0643 1	1	\$500.00	\$500.00	1.000	EA	N	STRAIN POLES, GUYING, WOOD
0643140	2	\$1,954.59	\$3,909.18	2.000	EA	N	STRAIN POLE, WOOD, F&I, 40'
0649 1 16	1	\$20,000.00	\$80,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- I X
0649 11001	1	\$317,000.00	\$317,000.00	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, F&I, SPECIAL
0649 11160	1	\$115,206.03	\$115,206.03	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, F&I, 160' SPAN
0649 31101	6	\$18,049.75	\$216,596.96	12.000	EA	N	ST M/ARM,F&I, WS-150,SING ARM,W/O LUM-36
0649 31102	9	\$21,597.81	\$539,945.19	25.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-46
0649 31103	11	\$23,514.00	\$681,905.86	29.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-60
0649 31104	9	\$25,807.45	\$438,726.71	17.000	EA	N	M/ARM,F&I,WS-150,SINGLE ARM,W/O LUM-70.5
0649 31105	6	\$28,780.21	\$402,923.00	14.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-78
0649 31106	2	\$17,338.00	\$104,028.00	6.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107	4	\$20,906.80	\$209,068.00	10.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108	4	\$25,228.75	\$201,830.00	8.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	3	\$28,353.38	\$226,827.00	8.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31110	2	\$22,427.57	\$112,137.84	5.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-36
0649 31111	3	\$21,854.83	\$131,129.00	6.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-46
0649 31112	2	\$27,834.02	\$139,170.08	5.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-60
0649 31113	1	\$29,905.00	\$119,620.00	4.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LU 36-70.5
0649 31114	2	\$29,803.00	\$149,015.00	5.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LU 46-46
0649 31115	3	\$33,110.63	\$231,774.44	7.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-60
0649 31116	1	\$32,676.00	\$130,704.00	4.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-70.5
0649 31117	2	\$33,871.80	\$169,359.00	5.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-60
0649 31118	3	\$37,688.50	\$226,131.00	6.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-70.5
0649 31119	3	\$44,122.11	\$397,099.00	9.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/O LUM,70.5-70

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31199	2	\$32,479.22	\$292,313.00	9.000	EA	N	M/ARM,F&I, WS-150,CUSTOM
0649 31201	13	\$14,293.68	\$643,215.79	45.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202	13	\$17,262.95	\$742,306.92	43.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203	19	\$18,914.78	\$1,021,398.04	54.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204	16	\$24,665.41	\$690,631.44	28.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205	8	\$25,805.65	\$490,307.35	19.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31207	1	\$16,500.00	\$33,000.00	2.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208	2	\$17,311.87	\$121,183.06	7.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	2	\$33,968.75	\$135,875.00	4.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210	2	\$16,338.67	\$49,016.00	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU, 36-36
0649 31211	3	\$21,462.70	\$64,388.10	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46
0649 31212	7	\$26,764.33	\$214,114.60	8.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213	1	\$31,571.50	\$63,143.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
0649 31214	4	\$34,608.45	\$138,433.80	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46
0649 31215	3	\$35,253.55	\$141,014.18	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31217	4	\$34,053.40	\$204,320.38	6.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60
0649 31218	3	\$26,500.00	\$106,000.00	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31219	1	\$28,000.00	\$56,000.00	2.000	EA	N	M/ARM,F&I,WS-130,DBLARM,W/0 LU,70.5-70.5
0649 31299	1	\$52,000.00	\$156,000.00	3.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31301	1	\$12,869.08	\$25,738.16	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36
0649 31302	1	\$20,520.00	\$41,040.00	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303	2	\$22,750.00	\$68,250.00	3.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31304	1	\$24,000.00	\$24,000.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5
0649 31306	1	\$13,250.09	\$119,250.81	9.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-36
0649 31307	1	\$15,058.30	\$210,816.20	14.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-46
0649 31308	1	\$21,186.47	\$105,932.35	5.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60
0649 31310	1	\$19,000.00	\$38,000.00	2.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-36
0649 31312	1	\$27,000.00	\$108,000.00	4.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60
0649 31314	1	\$28,750.00	\$28,750.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-46
0649 31317	1	\$37,686.50	\$75,373.00	2.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60
0649 31399	1	\$23,000.00	\$23,000.00	1.000	EA	N	M/ARM,F&I, WS-110, CUSTOM ARM(S)
0649 31999	3	\$25,369.12	\$329,798.60	13.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0650 51111	3	\$451.12	\$7,217.94	16.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD
0650 51112	2	\$464.64	\$3,252.50	7.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, LW
0650 51121	1	\$915.17	\$5,491.02	6.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 51122	2	\$753.00	\$1,506.00	2.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, LW
0650 51131	1	\$1,175.45	\$2,350.90	2.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 3 WAY, STD
0650 51132	1	\$914.50	\$914.50	1.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 3 WAY, LW
0650 51311	54	\$788.98	\$934,155.41	1,184.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD
0650 51312	4	\$770.38	\$20,030.00	26.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW
0650 51313	9	\$1,211.62	\$60,580.90	50.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL
0650 51322	1	\$1,400.00	\$1,400.00	1.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, LW
0650 51411	12	\$933.94	\$42,027.08	45.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD
0650 51511	40	\$1,151.78	\$313,285.27	272.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD
0650 51512	4	\$953.62	\$20,979.60	22.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW
0650 51513	5	\$1,123.61	\$22,472.15	20.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL
0650 54	10	\$140.89	\$11,411.87	81.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0653181	5	\$657.35	\$15,776.35	24.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT
0653182	3	\$1,272.93	\$12,729.30	10.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191	76	\$641.24	\$752,811.58	1,174.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	42	\$1,197.35	\$290,956.71	243.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653400	1	\$108.00	\$540.00	5.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659101	33	\$78.52	\$47,425.46	604.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT
0659102	5	\$34.00	\$917.90	27.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT
0659106	31	\$4.62	\$12,270.01	2,657.000	EA	N	SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR
0659107	66	\$793.90	\$531,116.84	669.000	EA	N	SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED
0659108	15	\$878.22	\$68,500.83	78.000	EA	N	SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL
0659109	12	\$622.68	\$19,302.96	31.000	EA	N	SGNL HEAD AUXIL, F&I, CONC PED TYP II
0659110	2	\$127.04	\$4,573.60	36.000	EA	N	SGNL HEAD AUXILIARIES, F&I, LOUVERS
0659112	1	\$229.50	\$459.00	2.000	EA	N	SGNL HEAD AUXI, F&I, MNT BRACKETS, 2-WAY
0659115	2	\$5.83	\$70.00	12.000	EA	N	SGNL HEAD AUXI, F&I, 12" LENS
0659118	19	\$164.32	\$10,680.66	65.000	EA	N	SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU
0659120	2	\$157.64	\$22,385.14	142.000	EA	N	SGNL HEAD AUX,F&I, LED MODULE
0660 1101	3	\$162.08	\$1,945.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	3	\$259.05	\$3,367.68	13.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	7	\$140.86	\$13,944.80	99.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	4	\$177.55	\$1,775.50	10.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	1	\$185.00	\$11,285.00	61.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$241.67	\$2,175.00	9.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	33	\$195.96	\$53,693.53	274.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	20	\$212.96	\$49,831.77	234.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	38	\$612.65	\$248,123.25	405.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	48	\$569.84	\$662,722.46	1,163.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$789.32	\$210,748.42	267.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	62	\$666.80	\$705,472.57	1,058.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 74 11	24	\$4,651.15	\$1,627,902.99	350.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 12	6	\$3,474.63	\$66,018.00	19.000	EA	N	VEH DETECTOR ASSEM, F&I, INFRARED
0663 74 14	3	\$3,306.25	\$19,837.50	6.000	EA	N	VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E
0663 74 15	11	\$5,452.66	\$414,402.00	76.000	EA	N	VEH DETECTOR ASSEM, F&I, VIDEO
0665 11	66	\$165.08	\$208,656.00	1,264.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	8	\$298.35	\$22,674.90	76.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	22	\$174.62	\$52,734.74	302.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0665 40	3	\$87.74	\$965.14	11.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0668 12	1	\$1,910.00	\$1,910.00	1.000	EA	N	DET CABINET, F&I, TYP II 27"X15"X12"
0668 14	1	\$2,750.00	\$8,250.00	3.000	EA	N	DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"
0668 16	1	\$4,200.00	\$4,200.00	1.000	EA	N	DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"
0670 4 1	6	\$872.50	\$13,959.98	16.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 5110	22	\$19,159.49	\$1,092,090.75	57.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	17	\$18,688.84	\$635,420.58	34.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	5	\$19,719.42	\$118,316.53	6.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	8	\$14,497.47	\$391,431.77	27.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5121	1	\$22,949.14	\$22,949.14	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5122	1	\$13,000.00	\$13,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5130	4	\$19,112.50	\$152,900.00	8.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	5	\$19,259.05	\$211,849.50	11.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5320	2	\$2,642.96	\$13,214.82	5.000	AS	N	TRAF CNTL ASSEM, INS, 170
0670 5410	15	\$493.47	\$22,699.40	46.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	5	\$675.55	\$10,133.20	15.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5412	1	\$925.00	\$925.00	1.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO
0670 5420	4	\$1,012.49	\$5,062.44	5.000	AS	N	TRAF CNTL ASSEM, MOD, 170
0670 5430	7	\$731.50	\$12,435.58	17.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL
0670 5520	1	\$1,262.66	\$2,525.32	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE, 170
0671 2 11	1	\$3,200.00	\$3,200.00	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 41	2	\$200.67	\$602.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0671 2 42	5	\$2,050.76	\$32,812.20	16.000	EA	N	TRAFFIC CONTROLLER, MODIFY, 170

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0678 1104	5	\$96.84	\$1,258.88	13.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1106	1	\$153.75	\$307.50	2.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 FLASHER
0680116	2	\$1,163.43	\$8,144.00	7.000	EA	N	SYS CONTROL EQP, F&I, FIB OPT, FSK MODEM
0683107	2	\$1,225.00	\$2,450.00	2.000	LS	N	SYS COM, F&I, COMMUNICATIONS MODEMS
0684 14	1	\$2.75	\$47,440.25	17,251.000	LF	N	SYS COM CARRIER, F&I, FIBER OPTIC CABLE
0685106	18	\$3,960.22	\$229,692.66	58.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685118	1	\$1,600.00	\$4,800.00	3.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685120	15	\$1,991.49	\$95,591.50	48.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685124	3	\$9,174.42	\$45,872.10	5.000	EA	N	SYS AUX, F&I, UNIVERSAL ADAPTER
0685127	3	\$387.06	\$1,548.25	4.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	20	\$1,168.30	\$85,285.70	73.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685138	3	\$3,667.28	\$55,009.26	15.000	EA	N	SYS AUX, F&I, CCTV CAMERA ASSEMBLY
0685139	2	\$1,909.27	\$9,546.35	5.000	EA	N	SYS AUX, F&I, FIB OPT VID AMP, TRAN -REC
0685140	7	\$1,855.18	\$63,076.05	34.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMOMUL
0685143	1	\$315.16	\$315.16	1.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685144	1	\$4,870.00	\$4,870.00	1.000	EA	N	SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP
0685338	2	\$4,810.00	\$9,620.00	2.000	EA	N	SYS AUX, INS, CCTV CAMERA ASSEMBLY
0686101	2	\$7,388.36	\$59,106.85	8.000	EA	N	CLOSED CKT TV EQIP, F&I, CAMERA ASSEMBLY
0686102	1	\$1.16	\$5.80	5.000	EA	N	CLOSED CKT TV EQIP, F&I, MONITOR
0686104	1	\$1.16	\$5.80	5.000	EA	N	CLOSED CKT TV EQIP, F&I, CENTRAL CONTROLS
0690 10	56	\$40.25	\$47,778.60	1,187.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	57	\$36.35	\$38,350.24	1,055.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	35	\$110.67	\$22,465.98	203.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	21	\$1,038.44	\$206,649.76	199.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	4	\$501.35	\$19,552.70	39.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 33 1	32	\$67.74	\$229,165.20	3,383.000	LF	N	POLE REMOVAL, DEEP DIRECT BURIAL
0690 33 2	7	\$122.67	\$65,012.80	530.000	LF	N	POLE REMOVAL, DEEP, BOLT ON ATTACH
0690 50	43	\$264.30	\$33,565.73	127.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	6	\$197.80	\$2,175.85	11.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50 2	3	\$188.07	\$1,128.40	6.000	EA	N	CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60	14	\$30.39	\$10,726.76	353.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	49	\$31.28	\$29,247.24	935.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	45	\$224.67	\$37,070.90	165.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	57	\$328.49	\$59,127.61	180.000	PI	N	CONDUIT & CABLING REMOVE
0690 91	9	\$1.19	\$47,169.60	39,750.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0690100	71	\$440.36	\$106,566.94	242.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	49	\$2,459.67	\$1,195,400.96	486.000	EA	N	INTERNAL ILLUM SIGN, FURNISH & INST, NA
0699 1 11	1	\$2,400.00	\$9,600.00	4.000	EA	N	INTERNAL ILLUM SIGN, FURNISH, ST NAME
0699 1 21	1	\$500.00	\$500.00	1.000	EA	N	INTERNAL ILLUM SIGN, INSTALL, ST NAME
0699 1 41	1	\$2,450.00	\$2,450.00	1.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE, ST NAME
0700 20 11	136	\$277.95	\$1,444,773.93	5,198.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	103	\$685.49	\$1,118,725.06	1,632.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF
0700 20 13	14	\$944.19	\$33,990.83	36.000	AS	N	SINGLE POST SIGN, F&I, 20 + BACK TO BACK
0700 20 19	6	\$2,104.66	\$103,128.58	49.000	AS	N	SINGLE POST SIGN, F&I, NON STD
0700 20 31	8	\$162.48	\$10,236.21	63.000	AS	N	SINGLE POST SIGN, INS, LESS THAN 12 SF
0700 20 32	2	\$288.12	\$1,152.47	4.000	AS	N	SINGLE POST SIGN, INS, 12-20 SF
0700 20 40	86	\$125.33	\$62,040.02	495.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 60	133	\$24.28	\$104,266.52	4,295.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	54	\$2,663.32	\$660,502.28	248.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	18	\$4,290.52	\$223,107.16	52.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	9	\$5,168.63	\$108,541.15	21.000	AS	N	MULTI- POST SIGN, F&I, 101-150
0700 21 14	5	\$9,364.48	\$46,822.40	5.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	2	\$9,916.59	\$19,833.18	2.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 16	4	\$11,600.22	\$58,001.08	5.000	AS	N	MULTI- POST SIGN, F&I, 251-300
0700 21 17	2	\$11,312.50	\$45,250.00	4.000	AS	N	MULTI- POST SIGN, F&I, > 300
0700 21 31	1	\$.01	\$.03	3.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 32	1	\$2,800.00	\$2,800.00	1.000	AS	N	MULTI- POST SIGN, INSTALL, 51-100
0700 21 33	1	\$1,200.00	\$1,200.00	1.000	AS	N	MULTI- POST SIGN, INSTALL, 101-150
0700 21 35	1	\$3,900.00	\$3,900.00	1.000	AS	N	MULTI- POST SIGN, INSTALL, 201-250
0700 21 40	16	\$1,655.35	\$51,315.98	31.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	42	\$427.76	\$76,996.56	180.000	AS	N	MULTI- POST SIGN, REMOVE
0700 22111	1	\$43,125.00	\$215,625.00	5.000	AS	N	OHD TRUSS SPAN SGN,F&I,T50 OR<,S300 OR<
0700 22121	3	\$78,605.50	\$314,422.00	4.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<
0700 22122	2	\$110,385.00	\$331,155.00	3.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S301-500
0700 22123	1	\$134,600.00	\$134,600.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S501-700
0700 22132	2	\$141,200.00	\$282,400.00	2.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S301-500
0700 22133	3	\$146,000.34	\$876,002.06	6.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150,S501-700
0700 22134	1	\$205,100.00	\$205,100.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150',S >700
0700 22144	1	\$140,000.00	\$140,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200',S >700
0700 22600	9	\$5,885.91	\$64,745.00	11.000	AS	N	OHD TRUSS SPAN SGN, REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 23111	3	\$22,028.40	\$330,426.02	15.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <
0700 23112	6	\$30,788.89	\$584,988.86	19.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200
0700 23113	2	\$47,723.33	\$143,170.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300
0700 23114	1	\$46,507.00	\$46,507.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S >300
0700 23121	1	\$27,743.32	\$27,743.32	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <
0700 23122	6	\$40,631.22	\$406,312.18	10.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S101-200
0700 23123	6	\$51,815.65	\$518,156.54	10.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S201-300
0700 23124	1	\$40,000.00	\$40,000.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S>300
0700 23131	1	\$17,259.00	\$17,259.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <
0700 23132	3	\$58,750.00	\$176,250.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S101-200
0700 23133	5	\$64,213.17	\$577,918.51	9.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S201-300
0700 23134	2	\$67,400.00	\$134,800.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S>300
0700 23141	1	\$21,098.00	\$21,098.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S100 OR <
0700 23142	3	\$63,753.74	\$191,261.22	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S101-200
0700 23143	3	\$66,250.00	\$265,000.00	4.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S201-300
0700 23144	1	\$60,000.00	\$180,000.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S>300
0700 23600	15	\$2,254.06	\$171,308.40	76.000	AS	N	OHD TRUSS CANT SGN,REMOVE
0700 38033	1	\$143,000.00	\$143,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 41-60,S201-300
0700 38036	1	\$58,000.00	\$58,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 41-60,S501-600
0700 38044	1	\$166,000.00	\$166,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 61-80,S301-400
0700 38048	1	\$233,000.00	\$466,000.00	2.000	AS	N	SGN LT OH TR-MONTUB, T 61-80,S > 700
0700 38057	1	\$229,000.00	\$458,000.00	2.000	AS	N	SGN LT OH TR-MONTUB, T 81-100,S601-700
0700 38058	2	\$271,666.67	\$815,000.00	3.000	AS	N	SGN LT OH TR-MONTUB, T 81-100,SOVER700
0700 38065	1	\$234,000.00	\$234,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 101-120,S401-500
0700 38066	1	\$275,000.00	\$275,000.00	1.000	AS	N	SGN LT OH TR-MONTUBE,T 101-120,S501-600
0700 38075	1	\$235,000.00	\$235,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 121-140,S 401-500
0700 39 24	1	\$81,000.00	\$162,000.00	2.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S 151-200
0700 39 25	1	\$104,000.00	\$104,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S 201-250
0700 39 26	1	\$101,000.00	\$404,000.00	4.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S 251-300
0700 39 36	1	\$123,000.00	\$123,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 31- 40,S251-300
0700 39 37	1	\$136,000.00	\$680,000.00	5.000	AS	N	SGN LTOH CLV-MONTUB,C 31- 40,S > 300
0700 39 44	1	\$121,000.00	\$121,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 41- 50,S151-200
0700 39 46	1	\$135,000.00	\$270,000.00	2.000	AS	N	SGN LTOH CLV-MONTUB,C 41- 50,S251-300
0700 39 47	1	\$155,000.00	\$1,395,000.00	9.000	AS	N	SGN LTOH CLV-MONTUB, C 41- 50, OVER 300
0700 39 57	1	\$161,000.00	\$322,000.00	2.000	AS	N	SGN LTOH CLV-MONTUB, C 51- 60, OVER 300



Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 39 74	1	\$135,000.00	\$135,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 71- 80,S151-200
0700 46 15	7	\$474.05	\$10,903.18	23.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	1	\$65.00	\$130.00	2.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED
0700 46 25	1	\$192.00	\$2,304.00	12.000	AS	N	SIGN EXISTING- RELOCATE, SPAN WIRE
0700 48 12	6	\$4,807.50	\$86,535.00	18.000	EA	N	SIGN PANELS, F & I, 101 - 200
0700 48 13	2	\$7,789.09	\$85,680.00	11.000	EA	N	SIGN PANELS, F&I, 201 - 300
0700 48 14	1	\$10,400.00	\$10,400.00	1.000	EA	N	SIGN PANELS, F&I, 301 - 400
0700 48 16	1	\$12,000.00	\$12,000.00	1.000	EA	N	SIGN PANELS, F&I, 501 - 600
0700 48 17	1	\$15,000.00	\$15,000.00	1.000	EA	N	SIGN PANELS, F&I, 601 - 700
0700 48 18	52	\$402.77	\$125,664.31	312.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	13	\$1,562.16	\$101,540.42	65.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 28	2	\$48.33	\$290.00	6.000	EA	N	SIGN PANELS, INSTALL, 15 OR LESS
0700 48 38	3	\$221.00	\$663.00	3.000	EA	N	SIGN PANELS, OVERLAY, 15 OR <
0700 48 39	3	\$1,024.60	\$5,123.00	5.000	EA	N	SIGN PANELS, OVERLAY, 16-100
0700 48 42	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 44	1	\$2,000.00	\$2,000.00	1.000	EA	N	SIGN PANELS, RELOCATE, 301 - 400
0700 48 46	1	\$3,100.00	\$3,100.00	1.000	EA	N	SIGN PANELS, RELOCATE, 501-600
0700 48 48	25	\$70.60	\$20,049.84	284.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 52	2	\$3,885.83	\$23,315.00	6.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 58	17	\$205.52	\$18,497.15	90.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	4	\$816.00	\$4,080.00	5.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	42	\$106.93	\$35,929.93	336.000	EA	N	SIGN PANELS, REMOVE
0700 70	2	\$15,197.50	\$60,790.00	4.000	AS	N	SIGN LT'D OVHD, BRIDGE MOUNTED
0700 82	1	\$12,142.50	\$97,140.00	8.000	AS	N	OVHD SIGN, SPAN WIRE MOUNTED
0700 89 2	7	\$3,366.56	\$50,498.38	15.000	EA	N	SIGN, ELECT POWERED, BLANK OUT
0700 90 11	6	\$2,465.70	\$44,382.62	18.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 12	1	\$11,698.10	\$187,169.60	16.000	AS	N	SGN FLASHING BEACON, F&I, OVERHEAD MOUNT
0700 90 14	1	\$2,229.70	\$8,918.80	4.000	AS	N	SGN FLASHING BEACON, F&I, SPAN WIRE
0700 90 21	2	\$453.48	\$906.96	2.000	AS	N	SGN FLASHING BEACON, RELOC, GRD MOUNT
0700 90 31	5	\$215.42	\$1,723.36	8.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0700 90 34	1	\$3,315.00	\$3,315.00	1.000	AS	N	SGN FLASHING BEACON, REMOVE, SPAN WIRE
0701 11111	28	\$5,178.59	\$942,700.65	182.038	NM	N	AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"
0701 11121	1	\$5,500.00	\$88,000.00	16.000	GM	N	AUD & VIB PVT MARK,,STD, WHITE,SKIP, 6"
0701 11211	15	\$5,310.78	\$357,888.10	67.389	NM	N	AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"
0701 11221	2	\$2,469.88	\$18,615.45	7.537	GM	N	AUD & VIB PVT MARK,,STD,YELLOW,SKIP,6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 1	37	\$105.91	\$41,197.54	389.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	13	\$51.41	\$20,051.77	390.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	14	\$143.91	\$12,232.12	85.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	5	\$126.20	\$3,155.00	25.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	53	\$58.53	\$129,169.85	2,207.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	8	\$43.17	\$48,735.48	1,129.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	13	\$143.80	\$55,221.00	384.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$132.99	\$48,408.00	364.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE
0706 3	51	\$3.48	\$226,204.85	65,041.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111	143	\$869.45	\$1,332,449.56	1,532.523	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11122	78	\$.35	\$174,907.69	497,508.200	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 8"
0710 11123	76	\$.74	\$200,087.80	271,786.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	85	\$.99	\$153,115.57	154,363.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	117	\$1.33	\$148,815.42	112,268.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	97	\$390.15	\$381,751.17	978.464	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$5,000.00	\$200.00	.040	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11142	5	\$.40	\$2,954.69	7,319.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8"
0710 11151	57	\$.34	\$30,289.83	90,167.000	LF	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	71	\$32.53	\$86,199.82	2,650.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	98	\$23.08	\$220,874.01	9,572.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	2	\$8.31	\$740.00	89.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YEILD LINE
0710 11190	12	\$2.12	\$1,781.96	841.400	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	142	\$878.35	\$1,140,815.15	1,298.815	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11222	17	\$.32	\$25,134.89	79,391.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	76	\$1.10	\$106,022.35	96,759.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	50	\$472.85	\$63,956.19	135.258	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11251	42	\$.33	\$19,262.82	58,832.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	38	\$2.31	\$35,080.49	15,178.440	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11311	2	\$655.56	\$291.07	.444	NM	N	PAINTED PAVT MARK,STD,BLACK,SOLID,6"
0710 11331	5	\$451.05	\$2,915.14	6.463	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11342	1	\$.50	\$112.00	224.000	LF	N	PAINTED PAVT MARK,STD,BLACK,SKIP,8"
0710 11421	5	\$.93	\$414.50	445.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 11460	1	\$101.45	\$405.80	4.000	EA	N	PAINTED PAVT MARK,STD,BLUE,MESSAGE
0710 90	122	\$37,076.33	\$4,894,076.09	132.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	71	\$3,057.81	\$772,681.84	252.691	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11122	47	\$ .85	\$184,353.73	216,939.480	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	56	\$1.96	\$175,825.70	89,909.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	52	\$2.55	\$158,553.23	62,058.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	73	\$8.69	\$312,299.62	35,949.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	52	\$1,017.39	\$172,407.53	169.460	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11132	2	\$3,861.98	\$1,992.78	.516	GM	N	THERMOPLASTIC, STD, WHITE, 3-9 SKIP, 8"
0711 11142	4	\$ .87	\$7,967.45	9,208.000	LF	N	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11151	40	\$ .96	\$25,906.27	26,918.000	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	52	\$120.68	\$119,839.87	993.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	64	\$60.84	\$181,229.89	2,979.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	3	\$4.03	\$435.50	108.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11211	72	\$3,193.84	\$778,911.69	243.879	NM	N	THERMOPLASTIC, STD, YELLOW, SOLID, 6"
0711 11222	11	\$ .90	\$21,161.70	23,586.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224	49	\$7.75	\$239,243.06	30,883.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11231	34	\$1,353.63	\$88,247.52	65.193	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	30	\$1.18	\$8,605.69	7,274.000	LF	N	THERMOPLASTIC, STD, YELLOW, DOT / GUIDE, 6"
0711 11421	5	\$1.39	\$2,572.54	1,850.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID, 6"
0711 11460	2	\$191.61	\$958.06	5.000	EA	N	THERMOPLASTIC, STD, BLUE, MESSAGE
0711 12121	2	\$1.01	\$1,229.95	1,219.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 6"
0711 12122	2	\$ .82	\$563.75	685.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 8"
0711 12123	1	\$2.00	\$1,000.00	500.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 12"
0711 12124	2	\$2.37	\$1,390.80	588.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 18"
0711 12125	1	\$3.50	\$1,750.00	500.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 24"
0711 12131	1	\$760.00	\$1,520.00	2.000	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12151	1	\$1.00	\$500.00	500.000	LF	N	THERMOPLASTIC, REFURB, WHITE, DOT/GDLN, 6"
0711 12160	1	\$100.00	\$1,000.00	10.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$55.00	\$550.00	10.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12221	2	\$ .66	\$945.20	1,424.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$2.50	\$1,250.00	500.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$1.05	\$222.60	212.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12251	1	\$1.00	\$500.00	500.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, DOT/GDLN, 6"
0711 14160	6	\$290.20	\$7,255.00	25.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$200.00	\$1,400.00	7.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 17	27	\$2.14	\$130,418.51	61,013.500	SF	N	THERMOPLASTIC, REMOVE
0713101111	3	\$18,377.94	\$2,499.40	.136	NM	N	PREFORMED TAPE, STD, WHITE, SOLID, 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713101124	1	\$5.00	\$1,910.00	382.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,12"
0713101125	1	\$6.80	\$21,161.60	3,112.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,18"
0713101126	1	\$9.00	\$621.00	69.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,24"
0713101131	1	\$10,000.00	\$190.00	.019	GM	N	PREFORMED TAPE,STD,WHITE,SKIP,6"
0713101160	4	\$262.58	\$34,660.00	132.000	EA	N	PREFORMED TAPE,STD,WHITE,MESSAGE
0713101170	3	\$146.13	\$20,750.00	142.000	EA	N	PREFORMED TAPE,STD,WHITE,ARROWS
0713101211	3	\$18,413.16	\$2,099.10	.114	NM	N	PREFORMED TAPE,STD,YELLOW,SOLID,6"
0713101225	1	\$10.50	\$1,890.00	180.000	LF	N	PREFORMED TAPE,STD,YELLOW,SOLID,18"
0713101560	1	\$500.00	\$500.00	1.000	EA	N	PREFORMED TAPE,STD,WHT/BLK, MESSAGE
0713102111	6	\$17,795.91	\$220,740.49	12.404	NM	N	PREFORMED TAPE,HP,WHITE,SOLID,6"
0713102122	1	\$5.10	\$68,222.70	13,377.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,8"
0713102131	4	\$7,426.15	\$15,929.10	2.145	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102211	5	\$17,622.16	\$209,968.07	11.915	NM	N	PREFORMED TAPE,HP,YELLOW,SOLID,6"
0713102222	1	\$5.25	\$2,709.00	516.000	LF	N	PREFORMED TAPE,HP,YELLOW,SOLID,8"
0713102533	5	\$7,318.45	\$192,585.10	26.315	GM	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"
0713102537	1	\$14,830.36	\$1,661.00	.112	GM	N	PREFORMED TAPE,HP,WHT/BLK,SKIP,11"
0713102547	1	\$7.00	\$53,508.00	7,644.000	LF	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"
0714 1413	1	\$2,449.82	\$19,598.56	8.000	AS	N	MOTORIST AID CALL BOX, MODIFY, RD CALL
0714 1500	4	\$1,940.34	\$42,687.48	22.000	AS	N	MOTORIST AID CALL BOX,RELOCATE
0714 1600	1	\$280.00	\$280.00	1.000	AS	N	MOTORIST AID CALL BOX,REMOVE
0715 1 11	8	\$.46	\$44,906.09	96,776.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	35	\$.98	\$1,090,868.66	1,115,918.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	20	\$1.52	\$707,911.61	466,750.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	4	\$1.89	\$52,956.57	28,056.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	4	\$2.40	\$136,825.50	57,005.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$4.20	\$13,482.00	3,210.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 19	1	\$4.60	\$15,727.40	3,419.000	LF	N	LIGHTING CONDUCTORS, F&I, SPECIAL
0715 1 60	15	\$.18	\$35,185.37	196,518.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	1	\$.30	\$1,025.70	3,419.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 2 11	37	\$3.79	\$1,257,640.22	331,653.000	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	12	\$10.04	\$454,562.42	45,287.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
0715 2 13	10	\$4.85	\$98,365.77	20,266.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 4011	2	\$2,689.40	\$67,235.00	25.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4012	1	\$4,410.00	\$8,820.00	2.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715 4111	4	\$2,947.38	\$235,790.00	80.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4112	3	\$3,597.48	\$280,603.23	78.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	1	\$5,250.00	\$5,250.00	1.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	1	\$2,505.00	\$27,555.00	11.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	1	\$3,200.00	\$3,200.00	1.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4123	1	\$3,600.00	\$54,000.00	15.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4139	1	\$3,982.00	\$7,964.00	2.000	EA	N	LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT
0715 4400	9	\$994.60	\$57,686.67	58.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	13	\$366.57	\$198,681.80	542.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	3	\$1,132.63	\$21,520.00	19.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 12	1	\$1,225.00	\$15,925.00	13.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 50	5	\$92.91	\$2,508.60	27.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	22	\$9,499.94	\$607,996.42	64.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	5	\$1,255.50	\$8,788.50	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	3	\$695.93	\$10,439.00	15.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	8	\$220.91	\$2,430.00	11.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 2	2	\$1,005.83	\$14,081.60	14.000	EA	N	LIGHT POLE FOUNDATION, F&I
0715 10 5	2	\$314.97	\$4,409.60	14.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11111	2	\$476.91	\$3,338.40	7.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11115	2	\$5,329.76	\$111,925.00	21.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11119	2	\$867.25	\$86,725.00	100.000	EA	N	LUMINAIRE, F&I, ROADWAY SPECIAL
0715 11125	2	\$557.20	\$5,572.00	10.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	6	\$787.53	\$105,529.64	134.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11137	2	\$1,258.67	\$18,880.00	15.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11500	2	\$61.79	\$865.00	14.000	EA	N	LUMINAIRE, REMOVE
0715 14 11	30	\$329.28	\$547,916.38	1,664.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	20	\$313.27	\$271,921.57	868.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 13	1	\$200.00	\$3,600.00	18.000	EA	N	LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE
0715 14 14	8	\$308.40	\$20,354.10	66.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 41	1	\$200.00	\$800.00	4.000	EA	N	LIGHTING - PULL BOX,REL,ROADSIDE-MOULDED
0715 14 51	5	\$79.59	\$10,028.00	126.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	5	\$54.85	\$2,797.40	51.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 14 64	1	\$250.00	\$500.00	2.000	EA	N	LIGHTING - PULL BOX, F&I COVER, SURF MT
0715 19112	2	\$23,434.28	\$492,119.80	21.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,100'
0715 19123	3	\$26,172.63	\$994,560.00	38.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19129	2	\$21,925.00	\$87,700.00	4.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,CUST HT

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19133	1	\$36,450.00	\$801,900.00	22.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-110,120'
0715 19600	4	\$1,596.15	\$62,250.00	39.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 20 4	1	\$210.00	\$5,880.00	28.000	LU	N	LIGHTING - SCHEDULED CLEANING, HIGH MAST
0715 30 5	1	\$120.00	\$2,880.00	24.000	LU	N	GROUP RELAMPING, LIGHTING, HIGH MAST/HPS
0715 36 12	1	\$564.17	\$14,668.42	26.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 50	2	\$33,714.29	\$472,000.00	14.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	22	\$577.12	\$584,618.52	1,013.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	4	\$518.29	\$19,176.90	37.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	8	\$380.61	\$92,488.40	243.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$3,620.00	\$253,400.00	70.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511135	3	\$3,033.36	\$491,404.00	162.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	3	\$6,037.87	\$1,020,400.00	169.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	1	\$3,187.00	\$152,976.00	48.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511150	1	\$5,200.00	\$36,400.00	7.000	EA	N	LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511230	1	\$5,350.00	\$42,800.00	8.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715511240	1	\$6,500.00	\$578,500.00	89.000	EA	N	LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,40'
0715511250	1	\$7,900.00	\$150,100.00	19.000	EA	N	LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,50'
0715511315	1	\$3,100.00	\$43,400.00	14.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'
0715511340	1	\$2,000.00	\$40,000.00	20.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,40'
0715512115	1	\$4,620.00	\$143,220.00	31.000	EA	N	LIGHT POLE C SP D,F&I,DBL ARM SM, AL,15'
0715513135	1	\$3,351.00	\$43,563.00	13.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140	2	\$5,047.50	\$40,380.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513150	1	\$4,700.00	\$61,100.00	13.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715513215	1	\$2,500.00	\$7,500.00	3.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM,GLV,15'
0715513240	1	\$5,000.00	\$200,000.00	40.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM,GLV,40'
0715514145	1	\$5,400.00	\$21,600.00	4.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715515135	1	\$3,500.00	\$14,000.00	4.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715516115	1	\$8,880.00	\$355,200.00	40.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125	1	\$2,962.00	\$136,252.00	46.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516140	1	\$3,450.00	\$100,050.00	29.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	1	\$3,980.00	\$7,960.00	2.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715521140	1	\$6,160.00	\$30,800.00	5.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'
0715526115	1	\$9,240.00	\$46,200.00	5.000	EA	N	LIGHT POLE COMP,FUR,POLE TOP MNT, AL,15'
0715540000	4	\$484.80	\$10,180.74	21.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	3	\$215.37	\$22,183.00	103.000	EA	N	LIGHT POLE COMP,REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715560000	2	\$1,056.65	\$3,169.96	3.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0715571135	1	\$3,845.51	\$265,340.19	69.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35
0715571145	5	\$4,746.37	\$854,346.36	180.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45
0715571150	1	\$2,855.00	\$2,855.00	1.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50
0715573135	1	\$1,260.00	\$3,780.00	3.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'
0715573145	2	\$3,676.55	\$180,151.12	49.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45
0715573150	1	\$1,790.00	\$1,790.00	1.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50
0715573230	1	\$4,000.00	\$8,000.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,30'
0715573240	1	\$4,900.00	\$53,900.00	11.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'
0715573250	1	\$6,500.00	\$45,500.00	7.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'
0715574140	1	\$2,015.00	\$4,030.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,40
0715574145	2	\$3,166.81	\$19,000.83	6.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45
0715574150	1	\$2,410.00	\$67,480.00	28.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,50
0715575135	1	\$2,827.58	\$2,827.58	1.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'
0715575145	2	\$3,888.00	\$7,776.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'
0715575150	1	\$2,160.00	\$17,280.00	8.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'
0715575230	1	\$4,900.00	\$88,200.00	18.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,30
0715575240	1	\$4,900.00	\$926,100.00	189.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,40
0715575250	1	\$6,100.00	\$12,200.00	2.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,50
0715576150	1	\$5,020.00	\$145,580.00	29.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,50
0715577240	1	\$5,400.00	\$32,400.00	6.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,DBL ARM,40
0715578145	1	\$3,166.89	\$3,166.89	1.000	EA	N	LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,45
0715578150	2	\$5,510.50	\$55,105.00	10.000	EA	N	LI/ PL CMP,F&I W/VIB DPR,DBLARM-TM/AL,50
0721 74 1	1	\$947.00	\$21,781.00	23.000	EA	N	TRASH RECEPTACLE, PRE-FABRICATED
0721 75 1	1	\$1,182.00	\$46,098.00	39.000	EA	N	BENCHES, PRE-FABRICATED
0721 77	2	\$540.01	\$14,580.24	27.000	EA	N	BICYCLE PARKING RACK
0730 76113	1	\$350.00	\$3,150.00	9.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 24"
0730 76116	1	\$331.37	\$1,988.22	6.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 30"
0730 76118	1	\$350.00	\$44,100.00	126.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 34"
0730 76121	1	\$600.00	\$37,800.00	63.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 40"
0730 76130	1	\$430.00	\$189,200.00	440.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 72"
0735 74	2	\$4,650,000.00	\$9,300,000.00	2.000	LS	N	TOLL PLAZA, SINGLE LOCATION
0735 84 3	1	\$40,000.00	\$40,000.00	1.000	EA	N	TOLL PLAZA ISLAND, REMOVE
0735 88	1	\$15,000.00	\$15,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0737 70 1	2	\$676.13	\$39,215.76	58.000	EA	N	UTILITY LOCATE, UNDERGROUND

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0737 70 2	1	\$2,930.96	\$35,171.52	12.000	EA	N	UTILITY LOCATE, UNDER PAVEMENT
0741 70111	34	\$918.58	\$308,641.79	336.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN
0741 70112	1	\$1,357.62	\$2,715.24	2.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, FULL LN
0743 70 11	1	\$5,406.00	\$5,406.00	1.000	AS	N	TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11	2	\$4,040.00	\$8,080.00	2.000	EA	N	TMS SOLAR POWER UNIT, F&I, NEW POLE
0745 70 11	2	\$501.89	\$16,562.37	33.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12	35	\$721.71	\$292,294.28	405.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111	1	\$2,500.00	\$15,000.00	6.000	EA	N	TMS CAB, F&I, TYP III, BSE MNT, 1 BACKPLANE
0746 71112	11	\$2,514.24	\$55,313.20	22.000	EA	N	TMS CAB, F&I, TYP III, BSE MNT, 2 BACKPLANE
0746 71131	4	\$2,565.02	\$20,520.15	8.000	EA	N	TMS CAB, F&I, TYP III, PED MNT, 1 BACKPLANE
0746 71132	6	\$2,274.30	\$52,308.89	23.000	EA	N	TMS CAB, F&I, TYP III, PED MNT, 2 BACKPLANE
0746 71211	2	\$3,047.50	\$6,095.00	2.000	EA	N	TMS CAB, F&I, TYP IV, BSE MNT, 1 BACKPLANE
0746 71212	1	\$2,300.00	\$2,300.00	1.000	EA	N	TMS CAB, F&I, TYP IV, BSE MNT, 2 BACKPLANE
0746 71221	1	\$1,836.00	\$1,836.00	1.000	EA	N	TMS CAB, F&I, TYP IV, POLE MNT, 1 BACKPLANE
0746 74	3	\$564.40	\$2,822.00	5.000	EA	N	TMS CAB, MODIFY
0746 75	1	\$1,092.00	\$1,092.00	1.000	EA	N	TMS CAB, RELOCATE
0747 70 11	1	\$1,122.00	\$1,122.00	1.000	EA	N	TMS MODEM, F&I
0750 1 19	1	\$1,907.18	\$2,999,994.14	1,573.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 53	1	\$89.28	\$124,992.00	1,400.000	SF	N	ARCH, BUILDING, REHAB, WEIGH STATION
0750 1 55	1	\$126,288.20	\$631,441.00	5.000	SF	N	ARCH, BUILDING, REHAB, OFFICE
0750 1 59	2	\$65.41	\$353,580.93	5,406.000	SF	N	ARCH, BUILDING, REHAB, OTHER BUILDING
0751 5	1	\$110,000.61	\$110,000.61	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 11 1	1	\$448,666.67	\$2,692,000.00	6.000	LS	N	ARCHITECTURAL- SPECIAL, WALLS & TOWERS
0780 1 11	5	\$4,521.25	\$72,340.00	16.000	AS	N	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12	6	\$1.06	\$139,951.40	132,427.000	LF	N	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13	7	\$912.04	\$77,523.00	85.000	EA	N	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0780 1 41	1	\$1,300.00	\$1,300.00	1.000	AS	N	ITS ELECTRICAL POWER, RELOCATE, SERVICE
0780 1 42	3	\$1.30	\$7,632.30	5,868.000	LF	N	ITS ELECTRICAL POWER, REL, SERV WIRE
0780 1 43	1	\$165.00	\$165.00	1.000	EA	N	ITS ELECTRICAL POWER, REL, SERV DISC
0780 1 51	1	\$377.00	\$377.00	1.000	AS	N	ITS ELECTRICAL POWER, ADJ & MOD, SERVICE
0780 1 52	1	\$.90	\$2,974.50	3,305.000	LF	N	ITS ELECTRICAL POWER, ADJ & MOD, SERV WIRE
0780 1 61	2	\$275.00	\$550.00	2.000	LF	N	ITS ELECTRICAL POWER, R&D, SERVICE
0780 1 62	3	\$.28	\$6,024.00	21,885.000	LF	N	ITS ELECTRICAL POWER, R&D, SERV WIRE
0780 1 63	2	\$92.50	\$185.00	2.000	EA	N	ITS ELECTRICAL POWER, R&D, SERV DISC
0781 2 42	1	\$10,550.00	\$10,550.00	1.000	EA	N	ITS HIGHWAY ADVISORY RADIO, REL, AC



Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0781 11222	1	\$230,000.00	\$230,000.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11223	1	\$260,000.00	\$260,000.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11226	1	\$171,025.00	\$171,025.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11231	3	\$153,602.50	\$614,410.00	4.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11232	1	\$165,000.00	\$330,000.00	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 15250	1	\$24,730.00	\$24,730.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN,REL SIGN & STR,
0781 19225	1	\$335,000.00	\$335,000.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19231	1	\$20,080.00	\$20,080.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0782 1 11	2	\$4,563.16	\$86,700.00	19.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 13	1	\$3,070.00	\$18,420.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL - NP
0782 1 41	2	\$4,538.00	\$13,614.00	3.000	EA	N	ITS CCTV CAMERA, REL, DOME ENCL, PRES
0782 1 71	1	\$275.00	\$550.00	2.000	EA	N	ITS CCTV CAMERA, REMOVE & STOCKPILE
0783 1121	8	\$1.28	\$29,884.24	23,419.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122	4	\$2.47	\$11,612.24	4,692.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,13 -48
0783 1123	5	\$2.19	\$372,877.70	170,641.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96
0783 1412	1	\$1.62	\$1,440.18	889.000	LF	N	ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48
0783 1421	3	\$7.99	\$2,970.71	372.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 2 -12
0783 1422	1	\$1.56	\$418.08	268.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 13 -48
0783 1423	1	\$3.08	\$4,188.80	1,360.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 49-96
0783 1523	1	\$4.00	\$1,356.00	339.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,UG, 49-96
0783 1600	2	\$.57	\$10,319.57	17,948.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 1700	2	\$.69	\$20,957.90	30,284.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE & STOCKPIL
0783 2 31	8	\$42.07	\$91,464.44	2,174.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	3	\$67.86	\$87,127.44	1,284.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 3 11	6	\$803.00	\$61,028.06	76.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	4	\$64.04	\$7,748.50	121.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	2	\$48.23	\$21,558.75	447.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 14	2	\$66.94	\$5,690.00	85.000	EA	N	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15	1	\$1,399.00	\$1,399.00	1.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	3	\$900.36	\$68,427.45	76.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	2	\$61.87	\$5,877.50	95.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 45	1	\$417.00	\$834.00	2.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 4 11	1	\$6.25	\$1,500.00	240.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4 12	3	\$2.52	\$101,298.56	40,152.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4111	5	\$19.29	\$40,651.50	2,107.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 4112	10	\$1.71	\$708,571.89	414,409.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4113	1	\$7.00	\$3,752.00	536.000	LF	N	ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC
0783 4152	1	\$3.08	\$154.00	50.000	LF	N	ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND
0783 4160	5	\$1.85	\$115,184.86	62,285.000	LF	N	ITS CONDUIT, REMOVE&DISPOSE
0783 5 1	8	\$913.28	\$157,997.58	173.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 5 4	2	\$531.75	\$4,254.00	8.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, REL
0783 5 5	6	\$436.90	\$7,427.29	17.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, A&M
0783 6 1	8	\$2,249.03	\$182,171.76	81.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
0783 6 5	1	\$125.00	\$125.00	1.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783 6 6	3	\$237.27	\$3,559.00	15.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REM
0783 7 1	8	\$579.69	\$114,198.00	197.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783 7 4	1	\$300.00	\$300.00	1.000	EA	N	ITS PULL & JUNCTION BOX, RELOCATE
0783 7 5	1	\$167.00	\$167.00	1.000	EA	N	ITS PULL & JUNCTION BOX, ADJUST/MODIFY
0783 7 7	4	\$88.55	\$7,615.00	86.000	EA	N	ITS PULL & JUNCTION BOX, REMOVE & STOCKP
0783 8 1	2	\$4.90	\$32,190.00	6,576.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0783 8 4	3	\$1.65	\$3,770.00	2,280.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, REL
0783 8 5	1	\$1.10	\$3,531.00	3,210.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, ADJUST/MO
0783 9 13	1	\$40.00	\$4,520.00	113.000	EA	N	ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER
0784 1 1	3	\$1,922.00	\$86,490.00	45.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784 1 4	2	\$1,598.25	\$6,393.00	4.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,REL
0784 1 6	1	\$180.00	\$720.00	4.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,R&D
0784 2 1	2	\$586.78	\$34,620.00	59.000	EA	N	ITS DEVICE SERVER, F&I
0784 2 4	1	\$3,697.00	\$7,394.00	2.000	EA	N	ITS DEVICE SERVER, ADJUST/MODIFY
0784 3 11	3	\$2,753.80	\$68,845.00	25.000	EA	N	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784 3 50	1	\$400.00	\$400.00	1.000	EA	N	ITS DIGITAL VID ENCOD/SOFTWR DECO, ADJ/M
0784 5 11	2	\$8,020.00	\$24,060.00	3.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, LH
0784 5 51	1	\$4,530.00	\$9,060.00	2.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,A/M, LH
0784 6 11	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS WIRELESS COM DEVICE,F&I,ETH ACC PT
0784 6 60	1	\$775.00	\$1,550.00	2.000	EA	N	ITS WIRELESS COM DEVICE,R&D
0785 1 12	3	\$41,302.86	\$867,360.00	21.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785 1 13	6	\$3,992.46	\$95,819.00	24.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785 1 14	1	\$27,000.00	\$189,000.00	7.000	EA	N	ITS POLE, F&I, STEEL W/O LOWERING DEVICE
0785 2121	1	\$7,500.00	\$7,500.00	1.000	EA	N	ITS FIELD CABINET,F&I,TYP 336 W/SHL PM
0785 2141	2	\$7,212.73	\$79,340.00	11.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL PM
0785 2162	2	\$10,214.42	\$265,575.00	26.000	EA	N	ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0785 2191	1	\$2,600.00	\$36,400.00	14.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, PM
0785 2400	5	\$3,717.38	\$29,739.00	8.000	EA	N	ITS FIELD CABINET, RELOCATE
0785 2500	1	\$800.00	\$800.00	1.000	EA	N	ITS FIELD CABINET, ADJUST/MODIFY
0785 2600	1	\$250.00	\$1,000.00	4.000	EA	N	ITS CABINET, REMOVE & DISPOSE
0785 3112	1	\$66,690.00	\$66,690.00	1.000	EA	N	ITS EQUIP SHELTER, F&I,120SF OR<,9' CEIL
0786 1 11	2	\$5,004.04	\$235,190.00	47.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MICROWAVE
0786 1 41	3	\$2,496.40	\$12,482.00	5.000	EA	N	ITS VEHICLE DETECTION SYS,REL,MICROWAVE
0786 1 49	1	\$850.00	\$850.00	1.000	EA	N	ITS VEHICLE DETECTION SYS,REL,SPECIAL
0786 1 51	1	\$800.00	\$800.00	1.000	EA	N	ITS VEHICLE DETECTION SYS,A&M, MICROWAVE
0904540 2	1	\$10.50	\$341,376.00	32,512.000	LF	N	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540 4	1	\$4,100.00	\$123,000.00	30.000	EA	N	HI TENSION CABLE BAR SYS-END TERMINAL
0905324 1	1	\$7.40	\$1,473,517.60	199,124.000	SY	N	REWORKED ASPHALT CONCRETE
0906104 1	1	\$40.00	\$9,553.60	238.840	AC	N	MOWING
0906110 1	1	\$80.00	\$122,480.00	1,531.000	PM	N	ROAD & BRIDGE SWEEPING
0906110 2	1	\$20.00	\$2,640.00	132.000	AC	N	ROADSIDE LITTER REMOVAL
0906110 3	1	\$.05	\$23,974.90	479,498.000	LF	N	EDGING & SWEEPING
0906173 1	1	\$10.50	\$52,500.00	5,000.000	LB	N	POLYURETHANE INJECTION AT BOX CULVERT/DR
0906173 2	1	\$9.75	\$6,825.00	700.000	LB	N	POLYURETHANE INJECTION AT BR APPRCH SLAB
0906546 1	1	\$45.00	\$6,120.00	136.000	PS	N	RUMBLE STRIPS, RAISED, TEMPORARY
0906580 1	1	\$.01	\$207,478.93	20,747,893.000	SF	N	HERBICIDE, STRIP APPLICATION
0908170 1	1	\$79.12	\$385,077.04	4,867.000	CY	N	DEEP SOIL MIXING, DRY
0908350 1	1	\$250.00	\$182,000.00	728.000	SY	N	FIBER REINF CONC PAVEMENT, 11" AVE
0908350 2	1	\$200.00	\$490,800.00	2,454.000	SY	N	FIBER REINF CONC PAVEMENT, 14" AVE
0908450 1	1	\$91.70	\$809,802.70	8,831.000	SF	N	PRECAST CONCRETE DECK PANELS
0908571 1	1	\$111.00	\$2,078,808.00	18,728.000	SY	N	TRANSITION MAT
0909120 1	1	\$18.21	\$14,422.32	792.000	CY	N	EXCAVATION & REPLACE KNOWN CONTAM MAT"L
0909180 1	1	\$50.00	\$5,550.00	111.000	CY	N	SPECIAL COMMERCIAL STABILIZING MATERIAL
0909180 2	1	\$8.50	\$9,868.50	1,161.000	SY	N	SPECIAL COMMERCIAL STABILIZING MATERIAL
0909335 1	1	\$2.97	\$70,585.02	23,766.000	SY	N	MICRO-SURFACING FOR PAVEMENT PRESERV
0999 16	42	\$10,828.57	\$454,800.00	42.000	LS	N	PARTNERING, DO NOT BID
0999 20	30	\$3,083.18	\$2,071,900.00	672.000	DA	N	DISPUTES REVIEW BOARD, DO NOT BID
0999 25	217	\$48,804.65	\$12,689,209.50	260.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$238,647.92	\$238,647.92	1.000	LS	N	UTILITY WORK- JPA ONLY, SEWER
1000 6	2	\$9,122.10	\$27,366.29	3.000	LS	N	UTILITY WORK- JPA ONLY, WATER
1000 7	2	\$351,309.85	\$702,619.69	2.000	LS	N	UTILITY WORK- JPA ONLY, POWER

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1000 8	1	\$13,572.39	\$13,572.39	1.000	LS	N	UTILITY WORK- JPA ONLY, COMMUNICATIONS
1050 11125	2	\$395.52	\$2,205,400.00	5,576.000	LF	N	UTILITY PIPE, F&I, CONC, WATER/SEW, 20-49.9"
1050 11212	1	\$4.00	\$800.00	200.000	LF	N	UTILITY PIPE, F&I, PVC, CASING/COND, 2-4.9"
1050 11221	1	\$40.00	\$16,760.00	419.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 0-1.9"
1050 11222	5	\$45.98	\$199,563.46	4,340.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 2-4.9"
1050 11223	8	\$34.55	\$230,390.83	6,668.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 5-7.9"
1050 11224	9	\$43.71	\$1,759,621.23	40,260.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 8-19.9"
1050 11225	1	\$85.00	\$106,420.00	1,252.000	LF	N	UTILITY PIPE, F&I, PVC, WATER/SEWER, 20-40.9"
1050 11321	2	\$208.92	\$456,500.00	2,185.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 0-1.9"
1050 11322	3	\$28.69	\$22,863.78	797.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 2-4.9"
1050 11324	1	\$64.68	\$32,340.00	500.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 8-19.9"
1050 11422	4	\$34.36	\$65,222.00	1,898.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 2-4.9"
1050 11423	10	\$56.83	\$253,219.85	4,456.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 5-7.9"
1050 11424	12	\$91.25	\$5,014,263.76	54,953.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 8-19.9"
1050 11425	7	\$140.32	\$3,507,615.43	24,998.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 20-49.9"
1050 11512	1	\$12.00	\$13,032.00	1,086.000	LF	N	UTILITY PIPE, F&I, STL, CASING/COND, 2-4.9"
1050 11514	2	\$130.75	\$56,616.37	433.000	LF	N	UTILITY PIPE, F&I, STL, CASING/COND, 8-19.9"
1050 11515	1	\$300.00	\$87,900.00	293.000	LF	N	UTILITY PIPE, F&I, STL, CASING/CON, 20-49.9"
1050 11921	2	\$14.71	\$14,427.00	981.000	LF	N	UTILITY PIPE, F&I, SPL, WATER/SEWER, 0-1.9"
1050 11922	2	\$20.66	\$24,150.00	1,169.000	LF	N	UTILITY PIPE, F&I, SPL, WATER/SEWER, 2-4.9"
1050 11924	2	\$89.96	\$82,677.29	919.000	LF	N	UTILITY PIPE, F&I, SPL, WATER/SEW, 8-19.9"
1050 11925	1	\$366.95	\$1,812,733.00	4,940.000	LF	N	UTILITY PIPE, F&I, SPL, WATER/SEW, 20-49.9"
1050 13004	1	\$35.00	\$46,305.00	1,323.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 15002	2	\$28.65	\$147,463.00	5,147.000	LF	N	UTILITY PIPE, ADJUST/MOD, 2-4.9"
1050 15004	1	\$3.66	\$9,622.14	2,629.000	LF	N	UTILITY PIPE, ADJUST/MOD, 8-19.9"
1050 16001	4	\$3.11	\$20,242.57	6,507.000	LF	N	UTILITY PIPE, REMOVE- DISPOSE, 0-1.9"
1050 16002	6	\$7.98	\$91,930.64	11,522.000	LF	N	UTILITY PIPE, REMOVE- DISPOSE, 2-4.9"
1050 16003	8	\$15.86	\$106,953.75	6,742.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 16004	11	\$8.44	\$606,509.10	71,881.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 16005	4	\$18.42	\$271,017.18	14,711.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 20-49.9"
1050 18000	1	\$.63	\$757.26	1,202.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV
1050 18001	1	\$10.00	\$1,060.00	106.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 0- 1.9"
1050 18002	4	\$11.11	\$19,190.45	1,727.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 2- 4.9"
1050 18003	4	\$2.81	\$15,600.31	5,548.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 5- 7.9"
1050 18004	4	\$9.62	\$152,559.11	15,856.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 8-19.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18005	1	\$12.00	\$6,720.00	560.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19222	1	\$15.34	\$3,068.00	200.000	LF	N	UTILITY PIPE,TEMP,PVC,WATER/SEWER,2-4.9"
1050 19924	1	\$24.03	\$4,806.00	200.000	LF	N	UTILITY PIPE,TEMP,SPL,WATER/SEWER,8-19.9"
1055 11214	1	\$275.00	\$8,800.00	32.000	EA	N	UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"
1055 11224	1	\$325.00	\$3,575.00	11.000	EA	N	UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"
1055 11234	1	\$225.00	\$1,125.00	5.000	EA	N	UTILITY FITTING,F&I,PVC,REDU,8.0-19.9"
1055 11254	3	\$482.11	\$42,907.40	89.000	EA	N	UTILITY FITTING,F&I,PVC,CAP/PLG,8-19.9"
1055 11264	2	\$213.41	\$7,256.00	34.000	EA	N	UTILITY FITTING,F&I,PVC,Y FITTING,8-19.9"
1055 11274	1	\$770.67	\$25,432.11	33.000	EA	N	UTILITY FITTING,F&I,PVC,CLEANOUT,8-19.9"
1055 11294	1	\$425.00	\$1,275.00	3.000	EA	N	UTILITY FITTING,F&I,PVC,SPEC FITT,8-19.9"
1055 11295	1	\$50.00	\$50.00	1.000	EA	N	UTILITY FITTING,F&I,PVC,SPEC ,20-49.9"
1055 11394	1	\$1,147.02	\$5,735.10	5.000	EA	N	UTILITY FITTING,F&I,PE,SPEC FITT,8-19.9"
1055 11414	11	\$539.41	\$367,336.78	681.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,8-19.9"
1055 11415	7	\$2,030.17	\$537,995.60	265.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	9	\$763.79	\$112,277.43	147.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,8-19.9"
1055 11425	6	\$2,466.20	\$249,086.45	101.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	10	\$552.85	\$27,089.47	49.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	2	\$2,383.33	\$7,150.00	3.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	4	\$588.86	\$17,077.00	29.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11454	11	\$307.97	\$41,884.29	136.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	4	\$1,983.38	\$17,850.40	9.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11494	5	\$758.92	\$36,428.04	48.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	3	\$2,948.45	\$47,175.27	16.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11914	1	\$795.45	\$9,545.40	12.000	EA	N	UTILITY FITTINGS,F&I,SPEC,ELBOW,8-19.9"
1055 11944	1	\$2,500.00	\$45,000.00	18.000	EA	N	UTILITY FITTINGS,F&I,SPEC,UNION,8-19.9"
1055 11954	1	\$537.80	\$1,075.60	2.000	EA	N	UTILITY FITTINGS,F&I,SPEC,CP/PLG,8-19.9"
1055 11964	1	\$1,978.20	\$3,956.40	2.000	EA	N	UTILITY FITTINGS,F&I,SPEC,Y,8-19.9"
1055 11994	3	\$269.81	\$58,818.68	218.000	EA	N	UTILITY FITTINGS,F&I,SPEC,SPEC,8-19.9"
1055 11995	1	\$141.75	\$2,126.25	15.000	EA	N	UTILITY FITTINGS,F&I,SPEC,SPEC,20-49.9"
1055 15	1	\$5,500.00	\$33,000.00	6.000	EA	N	UTILITY FITTINGS, ADJUST & MODIFY
1055 16	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1060 11211	3	\$6,519.49	\$65,194.87	10.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$2,689.50	\$34,963.45	13.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11221	1	\$9,139.85	\$18,279.70	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	3	\$3,222.65	\$228,808.12	71.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 11223	3	\$6,637.40	\$126,110.66	19.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15	5	\$1,835.86	\$163,391.12	89.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	6	\$992.45	\$64,509.47	65.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 11101	3	\$678.50	\$72,600.00	107.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11103	2	\$435.91	\$1,743.62	4.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11105	1	\$1,246.95	\$1,246.95	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM
1080 11106	1	\$1,293.62	\$1,293.62	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11201	2	\$1,753.10	\$66,617.80	38.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11203	3	\$1,443.89	\$11,551.10	8.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	4	\$700.33	\$50,424.01	72.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	4	\$1,056.44	\$28,523.88	27.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	8	\$1,424.56	\$232,203.51	163.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11301	2	\$2,690.90	\$26,909.04	10.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303	5	\$1,524.52	\$32,014.82	21.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	10	\$876.43	\$108,677.64	124.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$6,541.66	\$32,708.30	5.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11307	4	\$4,438.17	\$39,943.50	9.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309	2	\$31.74	\$1,713.72	54.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11401	2	\$318.63	\$2,867.70	9.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	10	\$5,165.34	\$356,408.71	69.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	12	\$2,239.56	\$510,619.18	228.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405	3	\$4,771.11	\$52,482.20	11.000	EA	N	UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11406	1	\$2,555.00	\$10,220.00	4.000	EA	N	UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407	5	\$6,076.35	\$230,901.25	38.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	3	\$99.95	\$44,379.05	444.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11501	1	\$30,339.52	\$91,018.56	3.000	EA	N	UTIL FIXT,F&I,20-49.9",VALVE/METER BOX
1080 11503	6	\$6,297.84	\$151,148.05	24.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	6	\$12,889.60	\$657,369.38	51.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	3	\$48,377.02	\$290,262.14	6.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509	1	\$587.28	\$17,618.40	30.000	EA	N	UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 13101	1	\$200.00	\$600.00	3.000	EA	N	UTIL FIXT, INSTA, 0-1.9", VALVE/METER BO
1080 13201	1	\$609.00	\$21,924.00	36.000	EA	N	UTIL FIXT, INS, 2- 4.9", VALVE/METER BOX
1080 13204	1	\$420.00	\$1,680.00	4.000	EA	N	UTIL FIXT, INS, 2- 4.9", VALVE ASSEMBLY
1080 13209	1	\$94.50	\$3,496.50	37.000	EA	N	UTIL FIXT, INS, 2- 4.9", MECH JOINT REST

Florida Department of Transportation  
Item Average Unit Cost  
From 2009/01/01 to 2009/12/31

Contract Type: ('CC') STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 2 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 13304	1	\$317.79	\$317.79	1.000	EA	N	UTIL FIXT, INS, 5- 7.9", VALVE ASSEMBLY
1080 13309	1	\$94.50	\$1,890.00	20.000	EA	N	UTIL FIXT, INS, 5- 7.9", MECH JOINT REST
1080 13404	1	\$892.50	\$18,742.50	21.000	EA	N	UTIL FIXT, INS, 8- 19.9", VALVE ASSEMBLY
1080 13409	1	\$94.50	\$20,601.00	218.000	EA	N	UTIL FIXT, INS, 8- 19.9", MECH JOINT RE
1080 13509	1	\$131.25	\$1,968.75	15.000	EA	N	UTIL FIXT, INS, 20- 49.9", MECH JOINT RE
1080 14	4	\$809.28	\$24,278.51	30.000	EA	N	UTILITY FIXTURES, RELOCATE
1080 15	8	\$398.05	\$68,066.79	171.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	3	\$68.74	\$12,235.70	178.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 17	3	\$255.60	\$15,335.90	60.000	EA	N	UTILITY FIXTURES,REM,STOCK/SALVAGE
1501 1	1	\$225,000.00	\$225,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	3	\$2,417.48	\$123,291.42	51.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08	1	\$2,107.01	\$63,210.30	30.000	EA	N	FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08	1	\$4,000.00	\$52,000.00	13.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	2	\$4,750.37	\$133,010.46	28.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	4	\$3,467.46	\$142,166.00	41.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644300	1	\$1,050.00	\$6,300.00	6.000	EA	N	FIRE HYDRANT, INSTALL
1644400	3	\$324.33	\$11,351.60	35.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	2	\$471.92	\$3,775.32	8.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$2,250.00	\$4,500.00	2.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	7	\$495.86	\$46,611.00	94.000	EA	N	FIRE HYDRANT, REMOVE
1820 1 50	1	\$35.00	\$74,585.00	2,131.000	LF	N	UTILITY CABLE, TEL/COM, ADJUST & MODIFY
1820 1 60	1	\$35.00	\$66,675.00	1,905.000	LF	N	UTILITY CABLE, TEL/COM, R&D CONT OWNS

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.