

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 2 1	14	\$149,247.11	\$2,089,459.47	14.000	LS	N	SPECIAL DETOUR 1
0102 2 2	7	\$61,935.51	\$433,548.58	7.000	LS	N	SPECIAL DETOUR 2
0102 2 3	4	\$50,547.40	\$202,189.61	4.000	LS	N	SPECIAL DETOUR 3
0102 2 4	2	\$5,600.00	\$11,200.00	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$16,200.00	\$16,200.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$18,080.00	\$18,080.00	1.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$18,080.00	\$18,080.00	1.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$20,600.00	\$20,600.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$36,700.00	\$36,700.00	1.000	LS	N	SPECIAL DETOUR 9
0102 3	60	\$9.51	\$517,989.21	54,493.000	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11	1	\$50.00	\$585,000.00	11,700.000	MH	N	SERVICE PATROL- ROAD RANGER
0102 14	89	\$41.26	\$794,474.74	19,255.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	205	\$.27	\$795,200.55	2,947,163.000	ED	N	WORK ZONE SIGN
0102 61	39	\$26.08	\$36,821.00	1,412.000	EA	N	BUSINESS SIGN
0102 71 11	43	\$14.96	\$3,015,894.21	201,634.000	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	2	\$28.73	\$31,600.00	1,100.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	17	\$45.16	\$1,016,651.08	22,513.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	35	\$5.87	\$1,233,430.98	210,056.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	28	\$2.16	\$279,842.74	129,376.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	9	\$7.02	\$54,671.14	7,786.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	24	\$3.53	\$475,217.72	134,662.500	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	3	\$7.18	\$24,804.00	3,456.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	202	\$.14	\$1,564,481.63	10,984,518.000	ED	N	BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM
0102 74 2	118	\$.32	\$97,108.81	307,402.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	155	\$6.31	\$438,273.31	69,457.000	ED	N	ADVANCE WARNING ARROW PANEL
0102 77	202	\$.34	\$354,719.07	1,054,450.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	139	\$2.72	\$1,249,364.05	458,923.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 79	62	\$.14	\$184,190.51	1,295,041.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	66	\$1,092.62	\$791,060.26	724.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECT OPT
0102 99	176	\$15.11	\$1,510,987.14	100,026.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 1	3	\$93.65	\$53,473.85	571.000	ED	N	TEMPORARY TRAFFIC CONTROL, PORT SIGNAL
0102104 2	6	\$26.47	\$129,531.10	4,894.000	ED	N	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL
0102107	51	\$9.38	\$306,849.22	32,698.000	DA	N	TEMP TRAFFIC DETECTION, INTERSECT
0102150 1	33	\$7.18	\$127,676.76	17,780.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	34	\$8.44	\$153,934.94	18,239.000	ED	N	RADAR SPEED DISPLAY UNIT

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	1	8	\$1.82	\$23,507.97	12,909.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP	
0102911	2	24	\$1.12	\$141,481.62	125,910.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID	
0102911	3	4	\$5.76	\$1,642.51	285.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER	
0102912	2	16	\$1.07	\$103,188.33	96,180.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	25	\$.87	\$162,595.95	187,796.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	2	\$11.46	\$7,578.00	661.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	1	\$1,200.00	\$1,200.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	1	\$2,355.00	\$2,355.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	136	\$1,620,537.72	1,806,519.500	LF	N	SEDIMENT BARRIER	
0104	11	56	\$6.24	\$854,659.36	136,900.500	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	20	\$4.49	\$97,969.07	21,799.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	34	\$1,552.76	\$222,045.10	143.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	110	\$25.10	\$298,135.97	11,879.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	7	\$.98	\$8,667.69	8,828.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0104	20	1	\$600.00	\$600.00	1.000	EA	N	CHEMICAL TREAT- FLOC LOGS, ALUM DRUMS	
0107	1	65	\$15.68	\$480,144.15	30,628.247	AC	N	LITTER REMOVAL	
0107	2	67	\$29.61	\$883,460.48	29,840.292	AC	N	MOWING	
0109	71	1	\$30.00	\$7,620.00	254.000	DA	N	FIELD OFFICE, 300 SQ FT	
0109	71	2	\$58.88	\$95,975.05	1,630.000	DA	N	FIELD OFFICE, 600 SQ FT	
0109	71	3	\$62.95	\$276,039.80	4,385.000	DA	N	FIELD OFFICE, 900 SQ FT	
0109	71	4	\$64.44	\$233,664.25	3,626.000	DA	N	FIELD OFFICE,1200 SQ FT	
0109	71	5	\$99.28	\$323,751.20	3,261.000	DA	N	FIELD OFFICE,1500 SQ FT	
0110	1	1	161	\$5,575.35	\$11,735,087.67	2,104.817	AC	N	CLEARING & GRUBBING
0110	2	1	1	\$5,000.00	\$25,000.00	5.000	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	35	\$17.18	\$3,392,225.76	197,416.140	SF	N	REMOVAL OF EXISTING STRUCTURE	
0110	4	107	\$14.05	\$2,394,224.32	170,459.290	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT	
0110	6	2	\$876.61	\$15,779.04	18.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	36	\$117.15	\$82,709.98	706.000	EA	N	MAILBOX, F&I SINGLE
0110	71	1	1	\$135.61	\$109,979.71	811.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	84	1	\$120,650.00	\$120,650.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST	
0110	86	24	\$2,419.61	\$67,749.07	28.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	
0120	1	101	\$3.15	\$7,981,234.89	2,532,751.220	CY	N	REGULAR EXCAVATION	
0120	2	2	47	\$4.93	\$1,410,301.34	286,229.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	4	22	\$4.96	\$750,851.14	151,518.600	CY	N	SUBSOIL EXCAVATION	
0120	5	3	\$12.75	\$81,786.50	6,413.000	CY	N	CHANNEL EXCAVATION	

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6	83	\$3.29	\$11,123,347.10	3,376,603.450	CY	N	EMBANKMENT
0120 71	40	\$18,684.91	\$822,136.18	44.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	5	\$65.95	\$34,661.40	525.580	CY	N	GRAVEL FILL
0120 73	1	\$24.54	\$31,754.76	1,294.000	CY	N	LIGHTWEIGHT AGGREGATE FILL
0120 74	1	\$8.76	\$49,896.96	5,696.000	CY	N	SURCHARGE EMBANKMENT
0121 70	26	\$155.38	\$740,108.51	4,763.170	CY	N	FLOWABLE FILL
0125 1	6	\$10.40	\$25,217.55	2,425.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$17.03	\$686.31	40.300	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$1,347.30	\$24,251.42	18.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 71 2	1	\$2,751.80	\$13,759.00	5.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 72	1	\$11.01	\$4,128.75	375.000	LF	N	TUBING FOR PIEZOMETER
0145 1	4	\$1.21	\$202,537.35	166,751.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	4	\$11.66	\$97,178.60	8,331.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	3	\$1.62	\$42,752.42	26,435.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	78	\$2.09	\$5,346,880.39	2,561,921.000	SY	N	TYPE B STABILIZATION
0162 1 11	46	\$.81	\$1,903,486.48	2,354,287.500	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	3	\$6.29	\$16,898.50	2,685.500	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0162 1 21	1	\$4.50	\$7,335.00	1,630.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 71	2	\$2,622.19	\$862,700.00	329.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$100.00	\$17,000.00	170.000	LF	N	GROUT PIPE INSTALLATION
0173 77 3	1	\$307.00	\$44,515.00	145.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	1	\$10.00	\$8,670.00	867.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	2	\$2.65	\$4,986.32	1,883.700	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$19.00	\$2,483.30	130.700	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	60	\$4.63	\$3,381,213.81	729,691.600	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	5	\$9.76	\$64,247.78	6,580.200	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	6	\$12.16	\$118,904.72	9,781.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	10	\$12.55	\$919,532.14	73,277.600	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	4	\$7.19	\$646,964.54	90,026.200	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	32	\$14.88	\$1,142,196.11	76,775.700	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	6	\$14.13	\$971,766.45	68,780.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	5	\$7.82	\$932,994.22	119,316.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	46	\$11.33	\$8,287,190.58	731,632.960	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	12	\$9.39	\$1,752,139.25	186,634.330	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	9	\$9.65	\$1,776,838.00	184,038.000	SY	N	OPTIONAL BASE,BASE GROUP 11

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285712	8	\$10.46	\$2,844,340.46	271,804.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	7	\$31.15	\$1,349,444.71	43,318.900	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	4	\$37.47	\$127,467.45	3,402.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	22	\$38.98	\$1,569,435.68	40,265.900	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	31	\$10.07	\$648,697.55	64,443.900	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$102.95	\$102,772.08	998.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	3	\$158.80	\$199,927.84	1,259.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0315 1	2	\$10.77	\$153,214.72	14,228.000	SY	N	STRESS ABSORBING MEMBRANE
0327 70 1	51	\$1.33	\$1,777,963.47	1,339,503.620	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	13	\$.99	\$420,352.09	422,763.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	6	\$3.57	\$325,434.60	91,085.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	26	\$1.33	\$2,103,750.02	1,579,161.900	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	38	\$1.31	\$2,967,355.21	2,272,048.740	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	75	\$1.18	\$3,222,984.11	2,734,503.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	4	\$1.06	\$47,559.81	44,762.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	20	\$1.24	\$1,499,268.59	1,206,226.230	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	2	\$3.50	\$500,373.05	142,951.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	4	\$2.45	\$284,856.32	116,419.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	15	\$1.37	\$1,737,134.27	1,268,483.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	5	\$1.88	\$370,088.60	196,768.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	7	\$1.35	\$290,389.89	214,820.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	1	\$3.68	\$14,815.68	4,026.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	10	\$1.06	\$597,639.51	563,839.200	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	10	\$.85	\$215,004.01	253,612.300	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	4	\$1.45	\$207,860.69	143,037.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$3.55	\$27,200.10	7,662.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	28	\$1.04	\$1,260,779.75	1,208,734.600	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	1	\$3.31	\$27,605.40	8,340.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$.95	\$513.95	541.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	3	\$3.67	\$472,958.53	128,835.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0334 1 11	5	\$98.58	\$177,176.16	1,797.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	26	\$72.45	\$8,501,409.92	117,340.010	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	72	\$72.13	\$38,060,856.92	527,696.283	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	10	\$79.61	\$6,747,314.71	84,753.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	3	\$71.48	\$1,661,954.98	23,249.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 22	16	\$78.28	\$7,481,678.26	95,580.470	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334	1 23	29	\$81.66	\$13,599,764.83	166,535.440	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334	1 24	16	\$81.32	\$23,553,807.43	289,629.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334	1 25	5	\$81.28	\$16,247,131.08	199,880.640	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337	7 5	22	\$100.62	\$8,188,682.01	81,385.680	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337	7 22	24	\$100.39	\$20,583,665.34	205,035.780	TN	N	ASPH CONC FC, INC BIT, FC-5, PG76-22
0337	7 30	11	\$95.24	\$2,202,893.79	23,130.700	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, RUBBER
0337	7 31	6	\$74.84	\$1,278,882.91	17,087.800	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, RUBBER
0337	7 32	26	\$98.96	\$8,685,303.90	87,765.980	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, RUBBER
0337	7 33	36	\$85.74	\$14,930,237.86	174,142.680	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, RUBBER
0337	7 35	1	\$86.85	\$728,882.55	8,392.430	TN	N	ASPH CONC FC, TRAFFIC D, FC-12.5, RUBBER
0337	7 40	7	\$81.92	\$2,533,903.62	30,930.100	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, PG 76-22
0337	7 41	6	\$78.89	\$3,120,052.39	39,547.900	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, PG 76-22
0337	7 42	9	\$84.16	\$1,900,877.54	22,586.100	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, PG 76-22
0337	7 43	28	\$83.57	\$17,279,294.88	206,760.800	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76-22
0337	7 45	8	\$90.00	\$2,035,955.35	22,622.130	TN	N	ASPH CONC FC, TRAFFIC D, FC-12.5, PG 76-22
0339	1	91	\$143.23	\$2,035,745.47	14,213.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341	70	5	\$3.61	\$1,104,016.90	305,929.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350	1 1	1	\$42.56	\$1,361.92	32.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	1 3	1	\$89.00	\$21,493.50	241.500	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350	1 4	2	\$47.74	\$878,011.60	18,389.900	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350	2 3	1	\$90.00	\$7,849.80	87.220	SY	N	CEMENT CONC PAVT REINFORCED, 8"
0350	72	12	\$1.41	\$1,320,773.42	937,798.400	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT
0350	78	6	\$2.30	\$65,425.05	28,424.100	LF	N	CLEANING & SEALING RAN CRACKS CONC PVMT
0352	70	6	\$2.39	\$1,862,613.33	780,264.000	SY	N	GRINDING CONCRETE PAVT
0353	70	7	\$392.93	\$6,152,085.94	15,657.100	CY	N	CONC PAVT SLAB REPLACEMENT
0400	0 11	16	\$412.37	\$614,548.20	1,490.300	CY	N	CONC CLASS NS, GRAVITY WALL
0400	0 13	2	\$553.69	\$1,162.75	2.100	CY	N	CONC CLASS NS, STEPS
0400	1 1	2	\$491.32	\$8,917.50	18.150	CY	N	CONC CLASS I, CULVERTS
0400	1 2	37	\$836.37	\$963,283.04	1,151.740	CY	N	CONC CLASS I, ENDWALLS
0400	1 11	14	\$423.54	\$397,367.49	938.200	CY	N	CONC CLASS I, RETAINING WALLS
0400	1 25	1	\$400.00	\$5,800.00	14.500	CY	N	CONC CLASS I, MASS SUBSTRUCTURE
0400	2 1	5	\$770.52	\$306,975.48	398.400	CY	N	CONC CLASS II, CULVERTS
0400	2 2	1	\$639.43	\$8,440.48	13.200	CY	N	CONC CLASS II, ENDWALLS
0400	2 4	16	\$651.40	\$5,694,988.20	8,742.700	CY	N	CONC CLASS II, SUPERSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 099999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 5	5	\$452.38	\$256,590.89	567.200	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	1	\$525.00	\$37,432.50	71.300	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	20	\$384.17	\$1,201,870.17	3,128.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	2	\$882.36	\$13,147.19	14.900	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	2	\$569.29	\$7,970.00	14.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 3 20	1	\$650.00	\$10,270.00	15.800	CY	N	CONC CLASS III, SEAL
0400 4 1	9	\$609.49	\$762,594.18	1,251.200	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	5	\$1,127.09	\$181,235.80	160.800	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	7	\$663.51	\$1,534,932.16	2,313.336	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	24	\$1,030.88	\$3,552,097.16	3,445.700	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	3	\$1,002.55	\$205,723.68	205.200	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	4	\$745.35	\$525,171.24	704.600	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	5	\$723.45	\$842,889.87	1,165.100	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	8	\$6.22	\$59,036.46	9,499.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	11	\$7.87	\$170,702.42	21,678.548	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5">
0400 32	1	\$1,676.00	\$10,056.00	6.000	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	2	\$37,601.31	\$75,202.62	2.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	2	\$45.70	\$283,812.06	6,211.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	2	\$70,701.66	\$141,403.32	2.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400136	1	\$764.00	\$12,988.00	17.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	1	\$6,420.00	\$282,480.00	44.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	5	\$19.78	\$1,903,084.96	96,198.900	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$40.00	\$704,920.00	17,623.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	13	\$.96	\$233,875.78	242,501.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	10	\$921.55	\$159,428.52	173.000	CF	N	COMPOSITE NEOPRENE PADS
0400153	2	\$183.71	\$214,005.00	1,164.900	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	2	\$290.65	\$345,902.34	1,190.100	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	2	\$1,269.23	\$16,500.00	13.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	7	\$261.21	\$454,066.41	1,738.300	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	3	\$374.49	\$1,379,700.25	3,684.200	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	2	\$537.21	\$27,935.00	52.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 5	1	\$265.23	\$21,218.40	80.000	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 6	1	\$630.00	\$196,560.00	312.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 2	2	\$639.20	\$11,250.00	17.600	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0411 1	9	\$87.63	\$52,754.53	602.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0411 2	8	\$31.31	\$113,974.45	3,640.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$28.00	\$1,680.00	60.000	GA	N	PENETRANT SEALER
0413151	2	\$142.35	\$24,200.00	170.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$2.37	\$68,902.40	29,076.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	20	\$.91	\$377,542.83	415,715.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	6	\$.76	\$69,477.86	91,668.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	21	\$.81	\$2,343,773.66	2,900,470.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	24	\$1.22	\$1,210,612.42	992,568.253	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	10	\$3.05	\$118,997.36	38,997.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	4	\$.86	\$14,659.87	17,033.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	20	\$.82	\$495,322.40	602,584.449	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	6	\$2,953.66	\$70,887.92	24.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$2,981.25	\$2,981.25	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	4	\$2,030.00	\$10,150.00	5.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	9	\$3,833.17	\$371,817.04	97.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$3,580.00	\$3,580.00	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	5	\$2,975.08	\$35,701.00	12.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	7	\$3,967.87	\$126,971.94	32.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	5	\$3,422.81	\$27,382.45	8.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	7	\$3,879.30	\$42,672.33	11.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	3	\$2,590.00	\$10,360.00	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	7	\$4,307.66	\$64,614.91	15.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$1,250.00	\$1,250.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	33	\$2,905.17	\$685,620.02	236.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	2	\$4,850.00	\$9,700.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	15	\$2,591.75	\$80,344.16	31.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	28	\$3,095.30	\$281,672.06	91.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$7,300.00	\$7,300.00	1.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	8	\$3,386.60	\$54,185.57	16.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$5,974.55	\$131,440.08	22.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$4,500.00	\$9,000.00	2.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$6,512.61	\$45,588.30	7.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	1	\$4,500.00	\$4,500.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	11	\$4,536.16	\$195,054.86	43.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	3	\$4,707.27	\$51,780.00	11.000	EA	N	INLETS, CURB, TYPE J-5, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1461	10	\$4,819.73	\$67,476.21	14.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	4	\$2,695.06	\$21,560.44	8.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$2,000.00	\$4,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	3	\$2,560.34	\$61,448.26	24.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$4,346.88	\$4,346.88	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1501	1	\$4,500.00	\$9,000.00	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$1,438.00	\$2,876.00	2.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	6	\$2,986.09	\$232,915.00	78.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	3	\$3,790.20	\$18,951.00	5.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	4	\$2,893.00	\$43,395.00	15.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	36	\$1,736.69	\$500,166.17	288.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$2,222.80	\$6,668.39	3.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	7	\$1,278.45	\$12,784.52	10.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$1,896.55	\$3,793.09	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	7	\$1,906.66	\$74,359.92	39.000	EA	N	INLETS, DT BOT, TYPE C, MOD, <10'
0425 1533	2	\$2,148.00	\$15,036.00	7.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$800.00	\$1,600.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	23	\$2,433.74	\$391,832.59	161.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$4,039.42	\$4,039.42	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	4	\$3,535.76	\$116,680.24	33.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	1	\$5,076.11	\$5,076.11	1.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545	5	\$1,745.98	\$22,697.70	13.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	9	\$2,982.50	\$116,317.66	39.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	10	\$2,247.62	\$150,590.63	67.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$4,550.00	\$9,100.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	2	\$827.05	\$23,984.32	29.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$3,442.49	\$27,539.88	8.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	7	\$2,558.37	\$33,258.87	13.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	1	\$4,200.00	\$4,200.00	1.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, <10'
0425 1565	2	\$1,866.67	\$5,600.00	3.000	EA	N	INLETS, DT BOT, TYPE F, PARTIAL
0425 1571	3	\$4,482.50	\$17,930.00	4.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	8	\$3,056.37	\$51,958.27	17.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	3	\$7,640.00	\$30,560.00	4.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1609	1	\$13,155.00	\$13,155.00	1.000	EA	N	INLETS, DT BOT, TYPE J, MODIFY
0425 1701	14	\$2,468.04	\$350,462.17	142.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$3,865.06	\$7,730.11	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	3	\$3,100.00	\$9,300.00	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$5,741.52	\$5,741.52	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	2	\$2,997.75	\$5,995.50	2.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	3	\$2,062.50	\$8,250.00	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$3,000.00	\$12,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	1	\$5,010.00	\$5,010.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$1,600.00	\$1,600.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1725	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S MOD, PARTIAL
0425 1801	2	\$3,233.33	\$48,500.00	15.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	2	\$4,220.00	\$21,100.00	5.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1805	1	\$2,000.00	\$2,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1811	1	\$2,400.00	\$21,600.00	9.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1813	1	\$2,850.00	\$2,850.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1841	1	\$3,600.00	\$7,200.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1843	1	\$5,100.00	\$5,100.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425 1881	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1885	1	\$1,842.11	\$1,842.11	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL
0425 1891	10	\$3,061.11	\$281,622.37	92.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$4,034.00	\$4,034.00	1.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	3	\$3,200.95	\$16,004.76	5.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$4,600.00	\$4,600.00	1.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1895	2	\$4,684.50	\$9,369.00	2.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1901	8	\$4,264.94	\$76,768.84	18.000	EA	N	INLETS, SPECIAL, <10'
0425 1903	2	\$5,034.00	\$10,068.00	2.000	EA	N	INLETS, SPECIAL, J BOTTOM <10'
0425 1905	5	\$3,393.39	\$20,360.36	6.000	EA	N	INLETS, SPECIAL, PARTIAL
0425 1910	11	\$3,717.87	\$141,278.93	38.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	26	\$2,340.27	\$231,686.31	99.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	6	\$3,971.19	\$55,596.60	14.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	18	\$1,712.81	\$73,650.66	43.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	26	\$2,141.58	\$254,848.11	119.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$3,713.82	\$25,996.72	7.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	11	\$1,712.82	\$39,394.83	23.000	EA	N	MANHOLES, P-8, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 099999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 71	19	\$4,492.93	\$354,941.58	79.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	8	\$5,766.10	\$109,555.86	19.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	4	\$1,501.02	\$19,513.32	13.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	13	\$3,069.04	\$178,004.59	58.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	8	\$4,301.68	\$253,799.41	59.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$1,359.23	\$17,670.00	13.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2102	2	\$36,964.13	\$332,677.18	9.000	EA	N	MANHOLES, SPECIAL, >10'
0425 2103	3	\$733.22	\$18,330.39	25.000	EA	N	MANHOLES, SPECIAL, PARTIAL
0425 3 41	1	\$2,245.55	\$2,245.55	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$1,551.93	\$21,727.04	14.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$5,732.51	\$5,732.51	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 83	1	\$2,500.00	\$25,000.00	10.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
0425 4	8	\$792.75	\$28,538.87	36.000	EA	N	INLETS, ADJUST
0425 5	43	\$414.71	\$172,106.25	415.000	EA	N	MANHOLE, ADJUST
0425 5 1	33	\$645.57	\$250,481.19	388.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	57	\$269.43	\$326,543.40	1,212.000	EA	N	VALVE BOXES, ADJUST
0425 8	2	\$510.00	\$8,670.00	17.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	4	\$970.65	\$9,706.51	10.000	EA	N	YARD DRAIN
0425 11	9	\$1,404.05	\$51,949.70	37.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 74 1	3	\$487.07	\$20,943.88	43.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 82	13	\$660.27	\$88,475.60	134.000	EA	N	REPLACE GRATE
0430 94 1	33	\$3.54	\$279,169.84	78,873.700	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	24	\$5.40	\$120,391.11	22,314.600	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	13	\$7.92	\$82,886.28	10,459.200	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	7	\$9.65	\$39,827.26	4,127.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$20.00	\$19,360.00	968.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173118	1	\$100.00	\$16,800.00	168.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174115	4	\$68.01	\$9,181.60	135.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"SD
0430174118	7	\$44.56	\$98,793.22	2,217.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"SD
0430174124	3	\$90.33	\$30,893.14	342.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"SD
0430174218	2	\$40.84	\$80,209.40	1,964.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	2	\$59.51	\$28,088.00	472.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$104.00	\$1,248.00	12.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175115	6	\$54.59	\$17,087.58	313.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	10	\$32.31	\$835,100.34	25,843.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175124	7	\$42.20	\$498,898.35	11,822.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	7	\$54.87	\$256,736.79	4,679.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	5	\$64.42	\$539,227.55	8,371.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	2	\$95.66	\$211,688.00	2,213.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	4	\$126.80	\$299,385.52	2,361.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175160	1	\$175.00	\$63,350.00	362.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$400.00	\$14,400.00	36.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175218	3	\$38.86	\$221,945.66	5,711.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$54.00	\$213,084.00	3,946.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	3	\$67.65	\$53,307.00	788.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	3	\$82.61	\$103,426.55	1,252.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$130.00	\$102,570.00	789.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	1	\$350.00	\$18,200.00	52.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430200 25	1	\$1,200.00	\$1,200.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 38	1	\$1,888.59	\$1,888.59	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430610025	2	\$1,956.88	\$3,913.75	2.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610125	1	\$1,383.65	\$4,150.95	3.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610129	1	\$1,728.03	\$1,728.03	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 24"
0430610133	1	\$2,066.51	\$2,066.51	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 30"
0430610225	1	\$773.05	\$2,319.15	3.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610229	1	\$996.01	\$3,984.04	4.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 24"
0430610325	1	\$1,053.50	\$5,267.50	5.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611025	2	\$1,183.00	\$5,915.00	5.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611029	1	\$3,750.00	\$3,750.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611123	2	\$1,626.65	\$3,253.29	2.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	4	\$1,465.08	\$19,046.10	13.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	3	\$2,512.50	\$10,050.00	4.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611225	2	\$2,624.95	\$5,249.90	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611323	2	\$1,090.00	\$2,180.00	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	7	\$2,023.14	\$86,994.90	43.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612133	1	\$10,392.37	\$83,138.96	8.000	EA	N	U-ENDWALL, GRATE,STD 261,1:4 SLP,30"
0430830	9	\$217.54	\$57,646.94	265.000	CY	N	PIPE FILLING AND PLUGGING
0430880 03	1	\$32,450.00	\$32,450.00	1.000	EA	N	FLAP GATES, 37-48"
0430950	15	\$98.69	\$337,009.16	3,414.900	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	4	\$9.45	\$2,984.64	316.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430963 2	1	\$12.00	\$612.00	51.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	1	\$445.23	\$445.23	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	6	\$875.17	\$26,254.99	30.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	27	\$672.10	\$118,962.11	177.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	25	\$949.98	\$120,647.15	127.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	10	\$1,310.10	\$37,992.92	29.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	13	\$1,637.41	\$67,133.87	41.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	7	\$2,190.89	\$19,718.01	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$2,680.71	\$24,126.39	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982143	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982625	12	\$727.19	\$56,720.78	78.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	7	\$853.39	\$37,549.24	44.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	5	\$1,349.80	\$18,897.20	14.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$1,638.86	\$9,833.14	6.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430984123	8	\$1,094.73	\$35,031.45	32.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	45	\$824.82	\$668,927.44	811.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	23	\$1,101.34	\$128,857.26	117.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	8	\$1,961.40	\$35,305.13	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	4	\$2,257.25	\$20,315.24	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	2	\$4,288.88	\$30,022.18	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984623	2	\$1,055.56	\$19,000.00	18.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	23	\$835.60	\$164,613.58	197.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	13	\$1,398.56	\$117,479.45	84.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	6	\$1,829.15	\$27,437.18	15.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$2,560.00	\$66,560.04	26.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$4,068.63	\$8,137.26	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984642	1	\$5,937.55	\$5,937.55	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 54" SD
0431 1 1	9	\$120.92	\$675,846.66	5,589.200	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	6	\$165.71	\$498,461.80	3,008.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	3	\$299.48	\$478,270.00	1,597.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 5	1	\$690.30	\$83,526.30	121.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 1	2	\$285.00	\$1,710.00	6.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432 3 2	1	\$400.00	\$2,000.00	5.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,18"
0432 3 4	1	\$500.00	\$2,500.00	5.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,24"
0432 3 5	1	\$305.00	\$1,525.00	5.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,30"

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0432	3 6	1	\$375.00	\$5,625.00	15.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432	3 7	2	\$526.00	\$7,890.00	15.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0433	1	2	\$619.26	\$13,004.50	21.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	11	\$180.74	\$302,377.25	1,673.000	LF	N	TRENCH DRAIN, STANDARD
0436	1 2	1	\$250.00	\$17,750.00	71.000	LF	N	TRENCH DRAIN, SPECIAL
0440	1 20	1	\$23.86	\$24,027.02	1,007.000	LF	N	UNDERDRAIN, TYPE II
0440	1 50	1	\$15.00	\$6,600.00	440.000	LF	N	UNDERDRAIN, TYPE V
0440	70	1	\$826.00	\$6,608.00	8.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	2	\$12.52	\$3,742.00	299.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	1	\$10.00	\$100.00	10.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$26.00	\$624.00	24.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443	70 3	5	\$80.86	\$117,644.16	1,455.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	7	\$85.82	\$580,845.01	6,768.000	LF	N	FRENCH DRAIN, 24"
0444	70 11	1	\$80.00	\$4,800.00	60.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444	71 11	1	\$185.00	\$38,850.00	210.000	LF	N	DEEP WELL CASING, 24"
0446	1 1	1	\$20.00	\$64,500.00	3,225.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	2	\$22.56	\$2,910.00	129.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448	73	1	\$1,050,000.00	\$1,050,000.00	1.000	LS	N	PUMPING STATION
0450	1 1	1	\$87.75	\$92,576.25	1,055.000	LF	N	PREST BEAMS, TYPE II
0450	1 2	3	\$108.03	\$1,071,329.00	9,917.000	LF	N	PREST BEAMS, TYPE III
0450	1 3	4	\$172.89	\$357,718.82	2,069.000	LF	N	PREST BEAMS, TYPE IV
0450	1 5	1	\$176.11	\$369,831.00	2,100.000	LF	N	PREST BEAMS, TYPE VI
0450	1201	1	\$125.00	\$254,125.00	2,033.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450	1202	1	\$235.00	\$155,570.00	662.000	LF	N	PREST BEAMS, TYPE III, MODIFIED
0450	2 54	1	\$400.00	\$448,800.00	1,122.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	82	1	\$124.38	\$12,438.00	100.000	LF	N	BEAMS REPAIR
0451	70	1	\$2,300.00	\$48,300.00	21.000	EA	N	PREST SOIL ANCHORS
0451	70 1	1	\$1,575.00	\$4,725.00	3.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451	70 2	1	\$1,575.00	\$4,725.00	3.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455	14 3	1	\$81.00	\$215,136.00	2,656.000	LF	N	CONC SHEET PILING, 10"X30"
0455	18	8	\$14,608.72	\$277,565.62	19.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455	34 2	1	\$43.93	\$753,838.80	17,160.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455	34 3	9	\$72.74	\$2,240,105.54	30,798.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455	34 5	6	\$105.79	\$2,092,320.82	19,778.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455	35 6	1	\$411.38	\$389,988.24	948.000	LF	N	STEEL PILING, HP 14 X 89

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 9	1	\$175.00	\$169,575.00	969.000	LF	N	STEEL PILING, SPECIAL
0455 35 22	2	\$74.19	\$408,770.00	5,510.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 81101	5	\$814.40	\$109,943.56	135.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	1	\$2,947.37	\$56,000.03	19.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 88 5	1	\$175.51	\$239,571.15	1,365.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$308.13	\$203,982.06	662.000	LF	N	DRILLED SHAFT, 60" DIA
0455111	1	\$22.43	\$23,170.19	1,033.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455112 3	1	\$6.18	\$1,730,066.28	279,946.000	LF	N	PILE AUGER GROUTED, 24" DIA
0455120 3	1	\$250.00	\$5,750.00	23.000	EA	N	PILE POINT PROTECTION, 24"
0455122 5	1	\$57.50	\$83,490.00	1,452.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	1	\$69.00	\$45,609.00	661.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455133 2	11	\$13.00	\$2,123,386.07	163,275.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	11	\$25.99	\$1,966,723.18	75,659.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142	1	\$1,265.00	\$12,650.00	10.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	9	\$132.06	\$633,489.42	4,797.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	6	\$160.50	\$613,101.80	3,820.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 9	1	\$240.00	\$16,080.00	67.000	LF	N	TEST PILES - STEEL, SPECIAL
0455144 22	2	\$200.00	\$129,000.00	645.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455146	13	\$2,221.81	\$1,410,850.92	635.000	EA	N	EMBEDDED DATA COLLECTOR
0457 1 22	1	\$576.95	\$308,668.25	535.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2 12	3	\$1,288.40	\$543,706.32	422.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2 13	1	\$2,253.04	\$576,778.24	256.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 30.1"-
0457 2 21	1	\$895.00	\$26,850.00	30.000	LF	N	CATH PROT INTE PILE JA, STR,UP TO 16
0457 2 22	4	\$1,409.96	\$1,958,436.67	1,389.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	18	\$39.80	\$235,211.43	5,910.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	29	\$62.26	\$665,534.96	10,690.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	4	\$52.48	\$33,638.00	641.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$3,700.00	\$669,700.00	181.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 26	4	\$38.16	\$35,720.90	936.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0459 71	5	\$10.37	\$19,736.33	1,904.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$3.50	\$56,671.65	16,191.900	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 13	2	\$19.64	\$29,691.38	1,512.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	3	\$8.86	\$87,312.17	9,856.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$273.22	\$149,997.78	549.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$1.13	\$607,793.10	537,870.000	LB	N	STRUCT STEEL, LOW ALLOY

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 2 15	1	\$1.36	\$20,855.60	15,335.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6	2	\$7.08	\$152,537.40	21,543.000	LB	N	LADDERS & PLATFORMS
0460 70 1	3	\$31.79	\$72,155.00	2,270.000	LF	N	ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70 2	2	\$36.55	\$17,079.99	467.300	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	2	\$29.36	\$46,455.00	1,582.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	3	\$67.81	\$307,635.00	4,537.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 95	1	\$3.00	\$30,381.30	10,127.100	LB	N	STRUCTURAL STEEL REPAIR
0460 98 2	1	\$345.12	\$6,212.16	18.000	EA	N	PIPE HANGER, STAINLESS
0462 20 1	1	\$5.20	\$358,202.00	68,885.000	LF	N	POST TENS REPAIR, TENDON INSPECTION
0462 20 2	1	\$54.42	\$75,317.28	1,384.000	EA	N	POST TENS REPAIR, ANCHORAGE INSPECTION
0462 20 4	1	\$602.29	\$833,569.36	1,384.000	EA	N	POST TENS REPAIR, RPL ANCHOR PROTECT SYS
0462 20 5	1	\$62.00	\$28,582.00	461.000	LF	N	POST TENS REPAIR,REPAIR EXT TENDON DUCTS
0462 20 6	1	\$205.00	\$266,090.00	1,298.000	LF	N	POST TENS REPAIR,REPLACE TENDON
0462 20 7	1	\$187.58	\$148,938.52	794.000	CF	N	POST TENS REPAIR, VACUUM GRN TEND VOIDS
0462 20 9	1	\$86.45	\$31,294.90	362.000	EA	N	POST TENS REPAIR, INSTALL GROUT PORTS
0465 2101	1	\$681,118.00	\$681,118.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPEED
0465 2105	1	\$102,500.00	\$205,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2110	1	\$78,300.00	\$313,200.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I, FLAT RAC
0465 2160	1	\$225,000.00	\$225,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2601	1	\$50,000.00	\$50,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REMOVE,SPEED
0465 2605	1	\$5,000.00	\$10,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2610	1	\$5,500.00	\$22,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REM, FLAT RAC
0465 3 19	1	\$4,950.00	\$64,350.00	13.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	1	\$15,000.00	\$30,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 71 3	1	\$65,500.00	\$65,500.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	5	\$5,272.70	\$963,321.82	182.700	MB	N	TREATED TIMBER, STRUCTURAL
0506 2	1	\$87.00	\$7,656.00	88.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$1,575.00	\$3,150.00	2.000	EA	N	BRIDGE DRAINS
0507 70	2	\$135.84	\$40,208.55	296.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	1	\$21,495.00	\$85,980.00	4.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$795.00	\$3,180.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 3 1	1	\$8,250.00	\$49,500.00	6.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 6	1	\$1,850.00	\$3,700.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPO
0508 4	1	\$159,492.00	\$159,492.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	1	\$8,956.00	\$8,956.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 72 4	1	\$2,846.00	\$2,846.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 76 1	1	\$59,645.00	\$59,645.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	1	\$2,986.00	\$2,986.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	1	\$46,179.00	\$46,179.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 78 1	1	\$39,812.00	\$39,812.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	1	\$2,240.00	\$2,240.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	1	\$194,293.00	\$194,293.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79 4	1	\$4,280.00	\$4,280.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80 1	1	\$29,350.00	\$29,350.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	1	\$950.00	\$950.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$88,395.00	\$88,395.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0510 1	1	\$74,069.99	\$74,069.99	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	1	\$2,000.00	\$4,000.00	2.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1 1	1	\$18,370.00	\$18,370.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 71 1	6	\$3.28	\$21,357.20	6,518.000	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	2	\$2.43	\$5,593.03	2,306.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	1	\$3.43	\$475,373.99	138,593.000	SY	N	LINER IMPERMEABLE PVC
0515 1 1	9	\$25.40	\$138,212.03	5,441.170	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	21	\$23.96	\$97,786.94	4,082.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2101	3	\$47.70	\$7,602.80	159.400	LF	N	PED/BICYCLE RAILING,NS,42"PICKET RAIL
0515 2102	1	\$39.30	\$10,681.74	271.800	LF	N	PED/BICYCLE RAILING,NS,54"PICKET RAIL
0515 2201	9	\$51.22	\$254,617.22	4,971.000	LF	N	PED/BICYCLE RAILING,STEEL,42"PICKET RAIL
0515 2202	5	\$63.34	\$256,836.61	4,055.000	LF	N	PED/BICYCLE RAILING,STL,54"PICKET RAIL
0515 2301	18	\$39.96	\$424,732.34	10,628.000	LF	N	PED/BICYCLE RAILING, ALUM,42"PICKET RAIL
0515 2302	1	\$46.00	\$2,576.00	56.000	LF	N	PED/BICYCLE RAILING, ALUM,54"PICKET RAIL
0519 78	7	\$291.06	\$26,777.32	92.000	EA	N	BOLLARDS
0520 1 7	42	\$12.83	\$1,457,531.84	113,580.100	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	1	\$13.25	\$1,033.50	78.000	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	106	\$14.54	\$3,634,548.22	249,903.940	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	4	\$15.06	\$29,496.70	1,958.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	9	\$15.32	\$24,691.18	1,612.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	34	\$11.38	\$281,776.70	24,763.600	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$16.56	\$3,858.48	233.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 9	2	\$13.51	\$4,465.30	330.600	LF	N	CONCRETE CURB, SPECIAL
0520 3	10	\$21.07	\$32,909.01	1,562.000	LF	N	VALLEY GUTTER- CONCRETE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 11	12	\$24.92	\$199,108.84	7,991.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	7	\$26.36	\$97,441.88	3,696.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	2	\$26.77	\$150,906.08	5,638.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 41	20	\$24.92	\$183,879.64	7,378.300	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$50.00	\$8,050.00	161.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$30.43	\$10,285.70	338.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	18	\$13.66	\$460,333.22	33,701.100	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$31.13	\$51,364.50	1,650.000	LF	N	GRANITE CURB, RESET
0520 70	23	\$45.25	\$526,027.36	11,624.700	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	7	\$144.90	\$2,141,857.16	14,782.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	1	\$75.00	\$115,275.00	1,537.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	19	\$72.65	\$1,107,111.07	15,240.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 3	1	\$68.00	\$152,388.00	2,241.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	2	\$63.51	\$148,683.00	2,341.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 8	7	\$62.93	\$567,720.63	9,021.400	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 6 1	5	\$72.98	\$108,236.08	1,483.000	LF	N	CONC PARAPET, PEDEST/BICYCLE
0521 6 2	1	\$37.50	\$41,137.50	1,097.000	LF	N	CONC PARAPET, SPECIAL
0521 8 1	5	\$88.47	\$643,241.37	7,271.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 72 3	3	\$103.39	\$702,649.00	6,796.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	3	\$153.04	\$164,521.30	1,075.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	8	\$79.70	\$678,442.74	8,512.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 11	4	\$207.50	\$697,615.16	3,362.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 20	1	\$230.00	\$296,930.00	1,291.000	LF	N	SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521 72 23	1	\$300.00	\$814,800.00	2,716.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	2	\$33.70	\$13,918.80	413.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	117	\$28.51	\$6,111,235.05	214,342.840	SY	N	SIDEWALK CONC, 4" THICK
0522 2	91	\$37.58	\$1,408,505.69	37,475.610	SY	N	SIDEWALK CONC, 6" THICK
0522 4	2	\$61.64	\$4,191.75	68.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1 1	11	\$72.57	\$825,001.82	11,367.850	SY	N	PATTERNED/TEXTURED PAVT/ASPH
0523 1 2	9	\$66.91	\$325,045.70	4,857.800	SY	N	PATTERNED/TEXTURED PAVT/CONC
0524 1 1	19	\$33.94	\$740,527.59	21,818.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	14	\$45.22	\$128,922.08	2,851.100	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	5	\$44.39	\$25,216.21	568.100	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$110.00	\$6,490.00	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	4	\$50.36	\$29,812.00	592.000	SY	N	CONC DITCH PAVT, 4", REINFORCED

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 49	1	\$67.88	\$13,372.36	197.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$100.00	\$700.00	7.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	10	\$50.51	\$280,506.62	5,553.900	SY	N	CONC SLOPE PAVT, NR, 4"
0525 1	1	\$7.50	\$1,222.50	163.000	LF	N	CURB ASPHALTIC CONC
0526 1 1	5	\$42.68	\$97,008.51	2,273.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	9	\$61.90	\$546,531.44	8,829.230	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 1	71	\$354.96	\$560,483.89	1,579.000	EA	N	DETECTABLE WARNING ON EXIST WALK SURF, R
0530 1	17	\$321.80	\$465,650.05	1,447.000	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	14	\$80.35	\$2,092,364.33	26,040.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	26	\$71.82	\$294,189.39	4,096.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	3	\$83.11	\$1,373,592.32	16,528.000	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 74	12	\$62.36	\$515,753.35	8,271.020	TN	N	BEDDING STONE
0530 76 2	1	\$70.00	\$25,200.00	360.000	SY	N	GABION MAT, 9" THICK
0530 76 5	1	\$68.00	\$50,116.00	737.000	SY	N	GABION MAT, 15" THICK
0530 78	2	\$116.96	\$887,333.58	7,586.700	SY	N	RIPRAP - ARTICULATING BLOCK
0534 72101	1	\$15.70	\$5,877,593.30	374,369.000	SF	N	SOUND BARRIER-INC FOUNDATION, PERM
0536 1 1	80	\$15.28	\$2,686,250.50	175,767.750	LF	N	GUARDRAIL- ROADWAY
0536 1 3	4	\$21.49	\$341,758.11	15,901.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 5	20	\$26.66	\$100,986.08	3,788.000	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536 1 8	4	\$18.76	\$34,709.88	1,850.000	LF	N	GUARDRAIL, ROADWAY W RUB RAIL
0536 1 11	3	\$18.13	\$16,841.75	929.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	1	\$37.70	\$449,798.70	11,931.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DF
0536 2	13	\$20.31	\$23,092.57	1,137.000	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 4 1	3	\$11.22	\$12,367.00	1,102.000	LF	N	RETROFIT EXIST GUARDRAIL, PED CYC PIPE R
0536 7	22	\$144.12	\$79,986.14	555.000	EA	N	SPECIAL GUARDRAIL POST
0536 8	31	\$1,661.44	\$357,210.63	215.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536 8 1	5	\$1,735.59	\$55,538.72	32.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 6	8	\$148.34	\$9,938.90	67.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	76	\$1.51	\$236,895.30	156,649.150	LF	N	GUARDRAIL REMOVAL
0536 82	9	\$1,549.09	\$65,061.66	42.000	EA	N	GUARDRAIL ANCHORAGE- CONC BAR WALL
0536 85 22	58	\$1,596.72	\$486,998.51	305.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	36	\$1,773.12	\$301,430.76	170.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	43	\$509.21	\$93,184.59	183.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	5	\$1,370.40	\$12,333.64	9.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0536 85 27	1	\$850.00	\$850.00	1.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- DBL FACE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	15	\$5.82	\$159,325.15	27,378.300	LF	N	GUARDRAIL RESET
0544 75 14	4	\$18,615.22	\$167,537.00	9.000	EA	N	CRASH CUSHION- QUADGUARD
0544 75 40	5	\$12,750.94	\$114,758.44	9.000	EA	N	CRASH CUSHION - OPTIONAL
0546 71	11	\$83.52	\$226,672.44	2,714.000	PS	N	RUMBLE STRIPS
0546 72 51	11	\$715.53	\$118,441.12	165.530	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	6	\$56.24	\$470,144.35	8,359.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0548 12	7	\$33.61	\$5,938,982.49	176,686.500	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	2	\$16.72	\$137,043.00	8,197.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	4	\$5.03	\$84,282.72	16,745.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$5.00	\$17,830.00	3,566.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	1	\$8.55	\$7,182.00	840.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218	1	\$10.45	\$3,427.60	328.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	13	\$8.18	\$293,012.23	35,820.100	LF	N	FENCING, TYPE B, 5.1-6.0, STANDARD
0550 10221	2	\$8.39	\$128,077.58	15,262.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT
0550 10222	4	\$10.86	\$291,080.26	26,808.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	5	\$13.42	\$9,941.85	741.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10240	1	\$57.57	\$6,044.85	105.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10250	1	\$11.50	\$371,806.50	32,331.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10325	2	\$26.79	\$12,348.00	461.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	1	\$20.00	\$6,780.00	339.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	1	\$210.00	\$222,390.00	1,059.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10354	1	\$32.00	\$9,728.00	304.000	LF	N	FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10918	1	\$50.00	\$9,500.00	190.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10919	1	\$9.62	\$17,316.00	1,800.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT
0550 60125	1	\$490.00	\$2,940.00	6.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60134	1	\$1,922.93	\$5,768.79	3.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60211	3	\$436.50	\$1,746.00	4.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$2,025.00	\$4,050.00	2.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$810.00	\$1,620.00	2.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	1	\$784.94	\$5,494.58	7.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	2	\$960.00	\$2,880.00	3.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	1	\$890.00	\$890.00	1.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	1	\$985.00	\$6,895.00	7.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60233	4	\$1,593.95	\$7,969.76	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	3	\$2,144.11	\$38,593.96	18.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0555	1 1	50	\$11.31	\$686,190.24	60,686.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555	1 2	25	\$20.23	\$706,933.56	34,950.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555	1 3	1	\$24.60	\$5,731.80	233.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0556	1 4	1	\$190.43	\$22,089.88	116.000	LF	N	JACK AND BORE, CASE DIA 18"TO<24"
0556	1 5	4	\$217.02	\$861,140.00	3,968.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556	1 6	5	\$388.47	\$449,462.88	1,157.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"
0556	1 7	3	\$791.42	\$456,650.00	577.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556	1 8	2	\$850.31	\$607,124.00	714.000	LF	N	JACK AND BORE, CASE DIA 60"TO<72"
0561	1	3	\$1,188.43	\$636,996.92	536.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0563	3	6	\$.75	\$57,167.36	76,147.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0570	1 1	31	\$.37	\$609,864.28	1,638,267.700	SY	N	PERFORMANCE TURF
0570	1 2	165	\$1.51	\$8,481,885.46	5,632,545.600	SY	N	PERFORMANCE TURF, SOD
0571	1 11	5	\$3.32	\$88,537.85	26,664.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1 12	1	\$5.00	\$255.00	51.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571	1 13	2	\$8.09	\$31,392.00	3,882.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1 1	31	\$48,266.99	\$1,496,276.55	31.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	42	\$70,383.31	\$3,026,482.22	43.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	70	21	\$56,090.80	\$1,177,906.77	21.000	LS	N	IRRIGATION SYSTEM
0604	3 1	2	\$428.67	\$2,572.00	6.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0604	3 2	1	\$2,000.00	\$2,000.00	1.000	PI	N	TIMING IMPLEMENTATION,CNTL&COORD
0630	1 11	17	\$10.63	\$27,154.20	2,555.000	LF	N	CONDUIT-SIGNALS, F& I, ABOVEGROUND
0630	1 12	84	\$3.57	\$531,837.01	148,883.900	LF	N	CONDUIT-SIGNALS, F& I, UNDERGROUND
0630	1 13	54	\$11.54	\$641,459.07	55,566.200	LF	N	CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT
0630	1 14	23	\$10.11	\$380,213.28	37,591.600	LF	N	CONDUIT-SIGNALS,F& I, UG JACKED
0630	1 15	1	\$19.00	\$4,275.00	225.000	LF	N	CONDUIT-SIGNALS,F& I, BRIDGE MOUNT
0632	6 1	5	\$3.14	\$16,444.25	5,245.000	LF	N	CABLE - SIGNAL, FURNISH & INSTALL
0632	7 1	75	\$2,541.45	\$520,997.60	205.000	PI	N	CABLE, SIGNAL, FURNISH & INSTALL
0632	8112	1	\$1.50	\$7,500.00	5,000.000	LF	N	CABLE, INTERCONNECT, TBD, F&I, UG
0632	8140	5	\$17.69	\$80,383.10	4,544.000	LF	N	CABLE, INTERCONNECT,TBD, RELOCATE
0632	8211	1	\$10.60	\$530.00	50.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, AERIAL
0632	8212	9	\$2.35	\$21,922.32	9,316.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG
0632	8412	1	\$11.00	\$3,850.00	350.000	LF	N	CABLE, INTERCONNECT, 51-100, F&I, UG
0633	1121	1	\$1.22	\$1,525.00	1,250.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	2	\$1.29	\$40,024.04	31,078.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	1	\$5.75	\$48,156.25	8,375.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 2 31	2	\$38.40	\$22,195.50	578.000	EA	N	SIGNALS- FO CONNECTION, INSTALL, SPLICE
0633 2 32	2	\$71.45	\$12,861.60	180.000	EA	N	SIGNALS- FO CONNECTION, INSTALL, TERM
0633 3 11	2	\$555.00	\$3,885.00	7.000	EA	N	SIGNALS- FO CONN HDWR, SPLICE ENCLOSURE
0633 3 15	2	\$437.00	\$6,118.00	14.000	EA	N	SIGNALS- FO CONN HDWR, PRETERM PATCH PAN
0633121 3	2	\$3.42	\$24,967.50	7,300.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR
0633123 2	2	\$4.91	\$52,750.97	10,753.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR
0633133 1	1	\$2.95	\$944.00	320.000	LF	N	CABLE FIBER OPTIC,F&I,DROP,COMP,1-25
0634 4142	3	\$1,334.98	\$4,004.95	3.000	PI	N	SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL
0634 4143	4	\$1,654.49	\$8,272.45	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4152	3	\$1,067.15	\$4,268.60	4.000	PI	N	SPAN WIRE ASM, F&I, TWO PT, DIAGONAL
0634 4153	2	\$3,438.60	\$10,315.80	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX
0634 4453	1	\$2,620.00	\$2,620.00	1.000	PI	N	SPAN WIRE ASSEMBLY, ADJ, TWO PT, BOX
0634 5 1	1	\$16.25	\$650.00	40.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 7	1	\$195.00	\$3,705.00	19.000	EA	N	ADJUST CABLE- SPAN WIRE ASSEMBLY
0635 1 11	105	\$292.65	\$907,222.73	3,100.000	EA	N	PULL & JUNCTION BOXES, F&I, PULL BOX
0635 1 12	3	\$197.42	\$1,579.32	8.000	EA	N	PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX
0635 1 13	3	\$187.14	\$1,310.00	7.000	EA	N	PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX
0635 1 15	19	\$1,030.67	\$129,864.22	126.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635 1 16	5	\$1,524.21	\$16,766.31	11.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0635 1 30	1	\$165.00	\$165.00	1.000	EA	N	PULL & JUNCTION BOX, INSTALL
0635 1 40	1	\$500.00	\$1,000.00	2.000	EA	N	PULL & JUNCTION BOX, RELOCATE
0639 1 11	2	\$1,300.00	\$10,400.00	8.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC
0639 1 12	9	\$1,490.90	\$28,327.15	19.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT
0639 1 13	3	\$1,088.58	\$13,063.00	12.000	AS	N	SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD
0639 1 22	18	\$1,150.72	\$41,425.80	36.000	AS	N	SIGNAL,ELECT POWER SERV,UG,PUR CONT
0639 1 23	11	\$1,463.67	\$27,809.73	19.000	AS	N	SIGNAL,ELECT POWER SERV,UNDERGROUND
0639 2 1	41	\$1.49	\$42,162.67	28,304.000	LF	N	SIGNAL,ELECTRICAL SERVICE WIRE
0639 3 11	3	\$491.88	\$1,967.50	4.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, POLE MNT
0641 2 11	1	\$721.21	\$1,442.42	2.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	21	\$1,199.45	\$85,161.30	71.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 15	1	\$8,500.00	\$17,000.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	2	\$6,600.00	\$79,200.00	12.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 18	1	\$6,800.00	\$27,200.00	4.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0649 1 14	1	\$17,793.75	\$71,175.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 31101	8	\$15,184.88	\$242,958.00	16.000	EA	N	ST M/ARM,F&I, WS-150,SING ARM,W/O LUM-36

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 099999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31102	10	\$18,078.81	\$307,339.80	17.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-46
0649 31103	5	\$22,675.67	\$340,135.00	15.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-60
0649 31104	8	\$23,796.46	\$309,354.00	13.000	EA	N	M/ARM,F&I,WS-150,SINGLE ARM,W/O LUM-70.5
0649 31105	2	\$26,707.33	\$80,122.00	3.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-78
0649 31106	2	\$16,465.32	\$32,930.64	2.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107	1	\$20,000.00	\$20,000.00	1.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108	1	\$21,826.00	\$21,826.00	1.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31112	1	\$27,238.36	\$27,238.36	1.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-60
0649 31201	6	\$12,786.19	\$204,578.99	16.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-36
0649 31202	6	\$13,015.24	\$208,243.80	16.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-46
0649 31203	10	\$17,689.27	\$459,920.93	26.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-60
0649 31204	7	\$23,071.17	\$692,135.01	30.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 70.5
0649 31205	4	\$21,974.59	\$527,390.19	24.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 78
0649 31206	1	\$16,450.00	\$49,350.00	3.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31208	1	\$22,300.00	\$89,200.00	4.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	1	\$24,500.00	\$98,000.00	4.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210	1	\$16,424.63	\$16,424.63	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36
0649 31211	1	\$18,751.31	\$18,751.31	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-46
0649 31212	1	\$24,135.00	\$24,135.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-60
0649 31213	1	\$14,000.00	\$14,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-70.5
0649 31215	1	\$31,401.00	\$31,401.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-60
0649 31216	1	\$24,959.00	\$49,918.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-70.5
0649 31217	2	\$29,676.67	\$89,030.00	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-60
0649 31218	1	\$32,100.00	\$32,100.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-70.5
0649 31301	2	\$14,697.50	\$29,395.00	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-36
0649 31303	3	\$19,429.50	\$194,295.00	10.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-60
0649 31304	1	\$21,000.00	\$42,000.00	2.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-70.5
0649 31305	1	\$23,500.00	\$47,000.00	2.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-78
0649 31999	7	\$28,285.74	\$424,286.06	15.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0650 51111	5	\$363.68	\$6,182.51	17.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD
0650 51113	1	\$582.24	\$1,164.48	2.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, SPL
0650 51121	2	\$951.63	\$5,709.76	6.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD
0650 51311	53	\$710.03	\$544,595.96	767.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD
0650 51312	2	\$698.43	\$4,889.00	7.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW
0650 51313	3	\$2,514.64	\$57,836.67	23.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 51321	1	\$870.00	\$1,740.00	2.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD
0650 51331	1	\$1,680.00	\$1,680.00	1.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 3 WAY, STD
0650 51411	7	\$899.64	\$14,394.27	16.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD
0650 51511	36	\$1,087.67	\$163,150.02	150.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD
0650 51512	1	\$1,000.00	\$1,000.00	1.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW
0650 51513	2	\$3,284.49	\$36,129.40	11.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL
0650 54	10	\$319.36	\$17,245.50	54.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0650 55	1	\$700.00	\$765,800.00	1,094.000	AS	N	TRAFFIC SIGNAL, RETROFIT EXIST HANG ASSY
0653181	1	\$925.00	\$6,475.00	7.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT
0653182	2	\$1,220.00	\$6,100.00	5.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191	70	\$568.30	\$506,353.45	891.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	45	\$1,313.70	\$308,719.47	235.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653400	7	\$227.27	\$10,454.26	46.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659101	30	\$90.82	\$54,309.26	598.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT
0659102	2	\$135.67	\$407.00	3.000	EA	N	SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT
0659103	1	\$350.00	\$7,000.00	20.000	EA	N	SGNL HEAD AUXIL, F&I, DISCONNECT HANGER
0659106	23	\$3.97	\$5,630.19	1,418.000	EA	N	SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR
0659107	62	\$672.96	\$377,528.33	561.000	EA	N	SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED
0659108	5	\$951.11	\$17,120.00	18.000	EA	N	SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL
0659109	6	\$743.91	\$14,878.12	20.000	EA	N	SGNL HEAD AUXIL, F&I, CONC PED TYP II
0659110	2	\$123.77	\$2,227.80	18.000	EA	N	SGNL HEAD AUXILIARIES, F&I, LOUVERS
0659111	3	\$138.67	\$3,328.00	24.000	EA	N	SGNL HEAD AUXILIARIES, F&I, BACK PLATES
0659112	1	\$250.00	\$250.00	1.000	EA	N	SGNL HEAD AUXI, F&I, MNT BRACKETS, 2-WAY
0659118	19	\$145.03	\$15,228.38	105.000	EA	N	SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU
0659307	1	\$295.00	\$590.00	2.000	EA	N	SGNL HEAD AUX, INS, ALUMINUM PED
0659309	1	\$650.00	\$1,300.00	2.000	EA	N	SGNL HEAD AUX, INS,CONC PED TYP II
0660 1101	4	\$133.30	\$11,330.24	85.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$125.43	\$1,756.00	14.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	3	\$176.64	\$9,008.88	51.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	2	\$202.82	\$2,028.20	10.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	1	\$159.00	\$636.00	4.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
0660 1109	24	\$136.78	\$20,106.77	147.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	6	\$168.96	\$5,406.78	32.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1112	1	\$600.00	\$1,200.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 2101	42	\$595.29	\$342,293.22	575.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	43	\$546.40	\$485,202.46	888.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	3	\$682.36	\$25,929.50	38.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	48	\$615.03	\$493,871.03	803.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 74 11	9	\$4,814.27	\$486,241.48	101.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 12	1	\$2,048.00	\$4,096.00	2.000	EA	N	VEH DETECTOR ASSEM, F&I, INFRARED
0663 74 14	5	\$1,857.27	\$137,438.06	74.000	EA	N	VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E
0663 74 15	19	\$5,756.36	\$1,352,745.46	235.000	EA	N	VEH DETECTOR ASSEM, F&I, VIDEO
0663 74 40	1	\$540.00	\$2,160.00	4.000	EA	N	VEH DETECTOR ASSEM, RELOCATE
0665 11	52	\$129.55	\$86,153.40	665.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	13	\$313.56	\$24,458.00	78.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	24	\$156.95	\$69,528.69	443.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0665 40	2	\$99.33	\$298.00	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0668 14	2	\$1,946.33	\$5,839.00	3.000	EA	N	DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"
0668 16	1	\$10,849.00	\$43,396.00	4.000	EA	N	DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"
0670 4 1	3	\$1,742.15	\$6,968.60	4.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 5110	14	\$16,284.40	\$293,119.27	18.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	7	\$20,913.42	\$334,614.79	16.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	2	\$21,125.00	\$84,500.00	4.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	7	\$15,523.75	\$170,761.25	11.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5130	6	\$17,022.57	\$136,180.58	8.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	5	\$18,065.62	\$270,984.35	15.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5410	22	\$694.87	\$36,133.33	52.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	8	\$1,068.28	\$34,184.83	32.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5412	1	\$401.74	\$1,205.22	3.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO
0670 5420	16	\$589.45	\$21,220.02	36.000	AS	N	TRAF CNTL ASSEM, MOD, 170
0670 5430	4	\$474.05	\$2,844.27	6.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL
0670 5520	1	\$500.00	\$500.00	1.000	AS	N	TRAF CNTL ASSEM, RELOCATE, 170
0671 2 13	1	\$13,158.00	\$13,158.00	1.000	EA	N	TRAFFIC CONTROLLER, F&I, SPECIAL
0671 2 41	1	\$310.00	\$310.00	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0671 2 42	2	\$1,397.84	\$4,193.52	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY, 170
0678 1103	1	\$1,200.00	\$1,200.00	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON
0678 1104	7	\$81.80	\$1,799.68	22.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1111	1	\$943.00	\$25,461.00	27.000	EA	N	CNTRL ACCESS, F&I, POWER REDUCTION ASSM
0681104	1	\$31,000.00	\$31,000.00	1.000	LS	N	SYS SOFTWARE, F&I, DATA BASE
0685106	14	\$5,273.86	\$142,394.27	27.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685110	1	\$7,800.00	\$7,800.00	1.000	EA	N	SYS AUX, F&I, EQUIPMENT CAB. TYP C
0685120	11	\$2,248.84	\$58,469.77	26.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685124	2	\$1,400.00	\$4,200.00	3.000	EA	N	SYS AUX, F&I, UNIVERSAL ADAPTER
0685127	1	\$1,060.00	\$1,060.00	1.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	10	\$623.34	\$24,310.30	39.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685139	1	\$44.50	\$44.50	1.000	EA	N	SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC
0685140	1	\$350.00	\$3,500.00	10.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685143	5	\$268.16	\$4,022.40	15.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685144	1	\$5,350.00	\$5,350.00	1.000	EA	N	SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP
0686101	1	\$5,970.00	\$17,910.00	3.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY
0686102	1	\$3,900.00	\$3,900.00	1.000	EA	N	CLOSED CKT TV EQIP, F&I, MONITOR
0686103	1	\$4,975.00	\$4,975.00	1.000	EA	N	CLOSED CKT TV EQIP, F&I, RECORDER
0686104	1	\$4,250.00	\$4,250.00	1.000	EA	N	CLOSED CKT TV EQIP,F&I, CENTRAL CONTROLS
0686105	1	\$500.00	\$1,500.00	3.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA SUPPORT
0690 10	46	\$41.16	\$29,762.21	723.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	58	\$39.58	\$38,158.69	964.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	33	\$104.55	\$11,919.09	114.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	16	\$369.15	\$67,553.54	183.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	12	\$1,000.16	\$31,004.95	31.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 50	35	\$231.74	\$16,917.13	73.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	4	\$571.80	\$5,718.00	10.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50 2	1	\$200.00	\$200.00	1.000	EA	N	CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60	15	\$25.32	\$9,241.12	365.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	48	\$25.29	\$21,498.61	850.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	27	\$79.58	\$28,488.17	358.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	46	\$294.51	\$43,587.80	148.000	PI	N	CONDUIT & CABLING REMOVE
0690 91	8	\$.62	\$7,525.00	12,227.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE
0690100	78	\$346.24	\$89,677.02	259.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	41	\$2,711.47	\$1,014,090.77	374.000	EA	N	INTERNAL ILLUM SIGN, FURNISH & INST, NA
0699 1 41	5	\$295.38	\$5,316.80	18.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE, ST NAME
0700 20 11	138	\$227.73	\$1,238,864.47	5,440.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	94	\$586.01	\$886,635.79	1,513.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF
0700 20 13	13	\$925.50	\$59,232.24	64.000	AS	N	SINGLE POST SIGN, F&I, 20 + BACK TO BACK
0700 20 14	9	\$1,045.12	\$56,436.58	54.000	AS	N	SINGLE POST SIGN, F&I, 21-30 SF
0700 20 19	14	\$1,676.38	\$107,288.41	64.000	AS	N	SINGLE POST SIGN, F&I, NON STD

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 20 31	2	\$124.03	\$620.13	5.000	AS	N	SINGLE POST SIGN, INS, LESS THAN 12 SF
0700 20 32	1	\$800.00	\$7,200.00	9.000	AS	N	SINGLE POST SIGN, INS, 12-20 SF
0700 20 40	87	\$126.89	\$87,806.18	692.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 60	136	\$21.24	\$97,328.28	4,583.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	44	\$2,617.64	\$366,469.32	140.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	21	\$3,470.08	\$142,273.19	41.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	7	\$4,296.91	\$42,969.12	10.000	AS	N	MULTI- POST SIGN, F&I, 101-150
0700 21 14	2	\$7,800.75	\$140,413.44	18.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	1	\$10,000.00	\$20,000.00	2.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 16	1	\$12,500.00	\$12,500.00	1.000	AS	N	MULTI- POST SIGN, F&I, 251-300
0700 21 31	1	\$2,110.00	\$6,330.00	3.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 32	2	\$3,383.60	\$16,918.00	5.000	AS	N	MULTI- POST SIGN, INSTALL, 51-100
0700 21 34	1	\$5,300.00	\$5,300.00	1.000	AS	N	MULTI- POST SIGN, INSTALL, 151-200
0700 21 40	20	\$1,081.37	\$86,509.50	80.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	33	\$386.43	\$52,554.11	136.000	AS	N	MULTI- POST SIGN, REMOVE
0700 22122	2	\$110,500.00	\$442,000.00	4.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S301-500
0700 22123	2	\$117,333.33	\$352,000.00	3.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S501-700
0700 22133	2	\$146,872.50	\$293,745.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150,S501-700
0700 22134	1	\$163,494.00	\$163,494.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150',S >700
0700 22400	1	\$32,100.00	\$32,100.00	1.000	AS	N	OHD TRUSS SPAN SGN, RELOCATE
0700 22600	3	\$3,528.71	\$24,701.00	7.000	AS	N	OHD TRUSS SPAN SGN, REMOVE
0700 23111	3	\$39,434.13	\$118,302.40	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <
0700 23112	3	\$38,418.31	\$115,254.92	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200
0700 23122	1	\$97,000.00	\$194,000.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S101-200
0700 23123	5	\$59,452.38	\$475,619.00	8.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S201-300
0700 23124	2	\$82,247.00	\$246,741.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S>300
0700 23132	2	\$62,260.49	\$124,520.97	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S101-200
0700 23133	3	\$71,875.54	\$287,502.14	4.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S201-300
0700 23143	2	\$72,053.01	\$144,106.01	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S201-300
0700 23144	1	\$59,773.00	\$59,773.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S>300
0700 23600	6	\$2,428.35	\$63,137.00	26.000	AS	N	OHD TRUSS CANT SGN,REMOVE
0700 46 15	3	\$801.25	\$28,845.02	36.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	1	\$606.45	\$606.45	1.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED
0700 46 26	2	\$1,086.67	\$6,520.00	6.000	AS	N	SIGN EXISTING- RELOCATE, BRIDGE MOUNTED
0700 48 12	2	\$2,026.55	\$14,185.88	7.000	EA	N	SIGN PANELS, F & I, 101 - 200

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 48 14	2	\$6,953.46	\$27,813.84	4.000	EA	N	SIGN PANELS, F&I, 301 - 400
0700 48 18	45	\$233.90	\$61,281.47	262.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	7	\$797.89	\$27,926.20	35.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 28	3	\$94.96	\$664.74	7.000	EA	N	SIGN PANELS, INSTALL, 15 OR LESS
0700 48 39	1	\$875.00	\$875.00	1.000	EA	N	SIGN PANELS, OVERLAY, 16-100
0700 48 42	1	\$54.00	\$864.00	16.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 48	23	\$57.75	\$11,550.68	200.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 49	2	\$220.67	\$662.00	3.000	EA	N	SIGN PANELS RELOCATE, 16 - 100
0700 48 52	3	\$3,359.13	\$77,260.00	23.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 53	2	\$4,637.50	\$37,100.00	8.000	EA	N	SIGN PANELS, REPLACE, 201 - 300
0700 48 54	1	\$8,119.06	\$8,119.06	1.000	EA	N	SIGN PANELS, REPLACE, 301 - 400
0700 48 55	1	\$9,800.00	\$9,800.00	1.000	EA	N	SIGN PANELS, REPLACE, 401 - 500
0700 48 58	14	\$147.71	\$21,713.72	147.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	5	\$515.11	\$9,787.00	19.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	51	\$36.28	\$19,118.43	527.000	EA	N	SIGN PANELS, REMOVE
0700 83	1	\$621.00	\$1,242.00	2.000	AS	N	OVHD SIGN, BRIDGE MOUNTED
0700 89 2	2	\$4,359.50	\$17,438.00	4.000	EA	N	SIGN, ELECT POWERED, BLANK OUT
0700 90 11	9	\$2,328.92	\$41,920.58	18.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 12	1	\$4,500.00	\$9,000.00	2.000	AS	N	SGN FLASHING BEACON, F&I, OVERHEAD MOUNT
0700 90 21	3	\$750.09	\$8,251.00	11.000	AS	N	SGN FLASHING BEACON, RELOC, GRD MOUNT
0700 90 31	5	\$214.10	\$2,355.08	11.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0700 90 34	2	\$1,794.20	\$5,382.61	3.000	AS	N	SGN FLASHING BEACON, REMOVE, SPAN WIRE
0701 11111	26	\$4,453.63	\$935,418.50	210.035	NM	N	AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"
0701 11121	1	\$5,000.00	\$80,000.00	16.000	GM	N	AUD & VIB PVT MARK,,STD, WHITE,SKIP, 6"
0701 11211	13	\$4,377.51	\$302,485.60	69.100	NM	N	AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"
0701 11221	5	\$3,575.87	\$95,529.28	26.715	GM	N	AUD & VIB PVT MARK,,STD,YELLOW,SKIP,6"
0702 12111	2	\$4,989.08	\$54,819.96	10.988	NM	N	WET WEATHER AUDIBLE, SOLID, WHITE, 6"
0702 12211	2	\$4,680.86	\$44,973.67	9.608	NM	N	WET WEATHER AUDIBLE, SOLID, YELLOW, 6"
0702 12221	2	\$1,656.50	\$1,784.05	1.077	GM	N	WET WEATHER AUDIBLE, SKIP, YELLOW, 6"
0705 10 1	35	\$89.94	\$35,887.62	399.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	13	\$61.58	\$22,477.82	365.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	12	\$91.03	\$6,826.88	75.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$171.84	\$9,795.00	57.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	46	\$46.65	\$127,449.79	2,732.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	10	\$61.35	\$11,778.74	192.000	EA	N	DELINEATOR, NON-FLEXIBLE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 3	27	\$168.40	\$95,144.36	565.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	1	\$40.00	\$1,840.00	46.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE
0706 3	72	\$3.27	\$357,345.24	109,375.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111	142	\$778.57	\$1,478,710.92	1,899.260	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11122	98	\$.28	\$147,775.04	523,844.814	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 8"
0710 11123	90	\$.61	\$210,590.16	344,109.400	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	100	\$1.03	\$150,322.37	145,865.200	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	118	\$1.18	\$248,096.32	210,260.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	100	\$178.15	\$419,788.74	2,356.423	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11132	4	\$716.60	\$1,612.34	2.250	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8" LA
0710 11142	1	\$.55	\$447.70	814.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 8"
0710 11151	81	\$.25	\$48,818.88	192,843.000	LF	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	89	\$27.37	\$136,864.77	5,000.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	115	\$21.26	\$324,490.55	15,265.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	1	\$.77	\$15.40	20.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YEILD LINE
0710 11190	21	\$1.40	\$2,063.57	1,477.000	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	135	\$764.29	\$1,119,539.39	1,464.817	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11222	41	\$.24	\$14,078.52	58,856.700	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	96	\$1.00	\$98,382.86	98,047.800	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	54	\$382.93	\$114,938.82	300.160	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11251	53	\$.37	\$26,263.51	71,346.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	55	\$1.51	\$34,765.53	23,026.110	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	7	\$502.39	\$7,950.35	15.825	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11421	4	\$.90	\$488.96	546.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	88	\$38,971.74	\$3,741,286.76	96.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	94	\$2,980.19	\$1,042,251.73	349.727	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11122	72	\$.88	\$237,193.47	270,781.570	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	69	\$1.74	\$233,209.67	134,203.580	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	74	\$2.36	\$164,720.14	69,676.210	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	90	\$3.27	\$309,943.04	94,690.460	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	73	\$935.60	\$350,201.51	374.306	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11132	4	\$1,063.46	\$1,322.95	1.244	GM	N	THERMOPLASTIC, STD, WHITE, 3-9 SKIP, 8"
0711 11151	69	\$.79	\$60,086.50	75,802.610	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	71	\$105.69	\$185,268.27	1,753.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	85	\$47.12	\$273,291.49	5,800.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11180	1	\$1.20	\$12.00	10.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11211	94	\$2,904.74	\$998,817.06	343.858	NM	N	THERMOPLASTIC, STD, YELLOW, SOLID, 6"
0711 11222	34	\$1.20	\$20,963.82	17,509.330	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224	78	\$2.61	\$99,364.41	38,131.500	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11231	33	\$1,195.15	\$98,053.54	82.043	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	45	\$.80	\$26,300.40	32,904.000	LF	N	THERMOPLASTIC, STD, YELLOW, DOT / GUIDE, 6"
0711 11421	5	\$1.76	\$930.08	529.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID, 6"
0711 11460	1	\$150.00	\$300.00	2.000	EA	N	THERMOPLASTIC, STD, BLUE, MESSAGE
0711 12121	2	\$.44	\$1,371.51	3,141.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 6"
0711 12122	2	\$.46	\$368.23	803.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 8"
0711 12123	2	\$.68	\$724.83	1,063.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 12"
0711 12124	2	\$1.70	\$657.11	387.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 18"
0711 12125	2	\$2.96	\$2,167.92	733.000	LF	N	THERMOPLASTIC, REFURB, WHITE, SOLID, 24"
0711 12131	2	\$988.00	\$113.62	.115	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12151	1	\$.51	\$56.10	110.000	LF	N	THERMOPLASTIC, REFURB, WHITE, DOT/GDLN, 6"
0711 12160	1	\$127.29	\$127.29	1.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$30.55	\$305.50	10.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12221	2	\$.38	\$1,698.69	4,499.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	1	\$.41	\$61.09	149.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	1	\$1.53	\$417.69	273.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 18"
0711 12251	1	\$.51	\$48.96	96.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, DOT/GDLN, 6"
0711 14160	4	\$213.69	\$7,906.60	37.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 17	39	\$2.08	\$127,152.90	61,067.100	SF	N	THERMOPLASTIC, REMOVE
0713101111	4	\$16,095.76	\$131,373.60	8.162	NM	N	PREFORMED TAPE, STD, WHITE, SOLID, 6"
0713101122	1	\$3.60	\$25,311.60	7,031.000	LF	N	PREFORMED TAPE, STD, WHITE, SOLID, 8"
0713101124	1	\$5.25	\$12,012.00	2,288.000	LF	N	PREFORMED TAPE, STD, WHITE, SOLID, 12"
0713101125	1	\$7.90	\$4,850.60	614.000	LF	N	PREFORMED TAPE, STD, WHITE, SOLID, 18"
0713101126	1	\$10.00	\$7,180.00	718.000	LF	N	PREFORMED TAPE, STD, WHITE, SOLID, 24"
0713101151	1	\$2.90	\$40.60	14.000	LF	N	PREFORMED TAPE, STD, WHITE, DOT/GUI/6-10, 6"
0713101160	1	\$425.00	\$12,750.00	30.000	EA	N	PREFORMED TAPE, STD, WHITE, MESSAGE
0713101170	3	\$146.67	\$12,760.00	87.000	EA	N	PREFORMED TAPE, STD, WHITE, ARROWS
0713101211	3	\$15,913.90	\$106,050.20	6.664	NM	N	PREFORMED TAPE, STD, YELLOW, SOLID, 6"
0713101222	1	\$4.60	\$1,209.80	263.000	LF	N	PREFORMED TAPE, STD, YELLOW, SOLID, 8"
0713101225	2	\$9.51	\$1,854.10	195.000	LF	N	PREFORMED TAPE, STD, YELLOW, SOLID, 18"
0713101251	1	\$3.00	\$1,080.00	360.000	LF	N	PREFORMED TAPE, STD, YELLOW, DOT/GUI/6-10, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713101560	1	\$310.00	\$2,480.00	8.000	EA	N	PREFORMED TAPE,STD,WHT/BLK, MESSAGE
0713102111	14	\$17,183.11	\$75,674.40	4.404	NM	N	PREFORMED TAPE,HP,WHITE,SOLID,6"
0713102122	1	\$4.25	\$552.50	130.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,8"
0713102131	5	\$5,839.64	\$6,552.08	1.122	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102211	14	\$17,227.35	\$83,862.74	4.868	NM	N	PREFORMED TAPE,HP,YELLOW,SOLID,6"
0713102533	11	\$6,192.58	\$321,797.66	51.965	GM	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"
0714 1400	3	\$2,000.78	\$20,007.75	10.000	AS	N	MOTORIST AID CALL BOX, MODIFY EXISTING
0714 1500	5	\$2,263.09	\$122,206.76	54.000	AS	N	MOTORIST AID CALL BOX,RELOCATE
0715 1 11	5	\$.69	\$3,629.35	5,275.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	30	\$1.06	\$418,478.06	394,376.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	18	\$1.44	\$683,089.20	473,291.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	1	\$1.80	\$1,620.00	900.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 60	9	\$.36	\$17,683.21	49,701.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	2	\$.28	\$3,258.00	11,790.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 2 11	32	\$3.03	\$498,818.03	164,455.000	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	12	\$7.93	\$385,587.00	48,606.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
0715 2 13	8	\$12.64	\$38,941.26	3,081.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 4012	1	\$4,175.00	\$58,450.00	14.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715 4013	1	\$3,000.00	\$162,000.00	54.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 50'
0715 4021	1	\$1,753.33	\$5,259.99	3.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715 4111	3	\$2,700.92	\$170,158.00	63.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	3	\$4,082.94	\$1,196,300.00	293.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	4	\$4,732.56	\$336,012.00	71.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	1	\$3,000.00	\$21,000.00	7.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	2	\$3,116.88	\$49,870.05	16.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	1	\$3,238.25	\$32,382.50	10.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4131	1	\$3,500.00	\$7,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4132	2	\$3,500.18	\$196,010.00	56.000	EA	N	LIGHT POLE COMP, F&I, WS110, 45'
0715 4400	9	\$1,782.20	\$233,468.44	131.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	11	\$189.89	\$39,118.00	206.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	1	\$839.00	\$6,712.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 12	1	\$1,245.00	\$17,430.00	14.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 50	1	\$200.00	\$600.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	18	\$5,329.87	\$234,514.23	44.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$410.00	\$820.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 31	1	\$1,072.29	\$1,072.29	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	7	\$233.45	\$4,902.48	21.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 5	2	\$716.00	\$10,740.00	15.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11111	3	\$498.68	\$2,992.06	6.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11113	1	\$365.00	\$365.00	1.000	EA	N	LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11118	1	\$2,088.90	\$16,711.20	8.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	1	\$800.00	\$25,600.00	32.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	2	\$1,111.63	\$8,893.00	8.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11129	1	\$700.00	\$2,800.00	4.000	EA	N	LUMINAIRE,F&I,UNDER DECK, SPECIAL
0715 11137	1	\$981.00	\$1,962.00	2.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11138	1	\$900.00	\$3,600.00	4.000	EA	N	LUMINAIRE, F&I, SIGN, FLOOD
0715 11500	1	\$102.00	\$3,672.00	36.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$44.78	\$5,060.14	113.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 14 11	23	\$356.99	\$419,458.14	1,175.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	23	\$348.47	\$241,492.61	693.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 14	7	\$245.68	\$24,567.57	100.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 42	1	\$299.00	\$1,196.00	4.000	EA	N	LIGHTING - PULL BOX, REL, SIDEWALK
0715 14 51	2	\$249.29	\$4,238.00	17.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	1	\$200.00	\$1,200.00	6.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 19123	1	\$36,430.00	\$473,590.00	13.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19133	1	\$36,414.01	\$364,140.10	10.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-110,120'
0715 19600	4	\$1,015.13	\$75,119.97	74.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 37 1	1	\$3,968.80	\$3,968.80	1.000	EA	N	PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715500 1	21	\$593.19	\$729,628.07	1,230.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$500.00	\$6,500.00	13.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	5	\$400.68	\$16,428.00	41.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511120	1	\$6,684.92	\$1,109,696.30	166.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511135	1	\$10,800.00	\$432,000.00	40.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511145	1	\$2,888.01	\$161,728.56	56.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715512150	1	\$4,807.00	\$9,614.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715513130	1	\$10,000.00	\$100,000.00	10.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,30'
0715513145	1	\$2,800.00	\$11,200.00	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715515135	1	\$1,770.00	\$14,160.00	8.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715516115	1	\$4,860.90	\$53,469.90	11.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	1	\$8,350.00	\$342,350.00	41.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516125	1	\$2,888.01	\$34,656.12	12.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516140	1	\$4,317.64	\$17,270.56	4.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	1	\$4,207.00	\$765,674.00	182.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715521135	1	\$9,150.00	\$36,600.00	4.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,35'
0715550000	4	\$347.49	\$73,668.52	212.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	2	\$864.14	\$2,592.42	3.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0730 83 6	1	\$5,750.00	\$5,750.00	1.000	PW	N	WELL, TO 250' DEPTH, 6" CASING
0730 88	1	\$37,885.60	\$37,885.60	1.000	EA	N	PUMPING SYSTEM
0735 79	1	\$90,000.00	\$90,000.00	1.000	LS	N	SERVICE PLAZA- SEWAGE AND WATER MODIF
0735 88	1	\$300,000.00	\$300,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0741 70111	42	\$890.54	\$366,902.70	412.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN
0742 1 1	1	\$62,000.00	\$248,000.00	4.000	EA	N	TMS WT IN MOTION, ELECTRONICS UNIT,F&I
0742 2 12	1	\$11,000.00	\$44,000.00	4.000	EA	N	TMS WT IN MOTION, ELECT SENS,F&I PEIZO
0743 70 11	2	\$2,541.67	\$15,250.00	6.000	AS	N	TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11	1	\$4,750.00	\$4,750.00	1.000	EA	N	TMS SOLAR POWER UNIT, F&I, NEW POLE
0745 70 12	45	\$733.39	\$356,428.04	486.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71112	9	\$2,208.45	\$39,752.03	18.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
0746 71131	2	\$2,009.67	\$6,029.00	3.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132	15	\$2,245.31	\$67,359.19	30.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211	3	\$1,895.85	\$7,583.40	4.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 74	1	\$761.19	\$761.19	1.000	EA	N	TMS CAB, MODIFY
0746 75	1	\$1,108.00	\$1,108.00	1.000	EA	N	TMS CAB, RELOCATE
0750 1 19	1	\$125.00	\$10,000.00	80.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0770 78	1	\$43,000.00	\$43,000.00	1.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0780 1 11	4	\$1,964.15	\$54,996.20	28.000	AS	N	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12	6	\$1.45	\$247,243.85	170,299.000	LF	N	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13	3	\$625.01	\$48,126.00	77.000	EA	N	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0780 1 43	1	\$91.00	\$91.00	1.000	EA	N	ITS ELECTRICAL POWER, REL,SERV DISC
0780 1 62	1	\$.25	\$62.50	250.000	LF	N	ITS ELECTRICAL POWER, R&D, SERV WIRE
0781 3112	1	\$12,239.00	\$12,239.00	1.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 3121	1	\$14,758.00	\$29,516.00	2.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 11231	1	\$117,315.00	\$234,630.00	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11232	1	\$116,927.07	\$233,854.14	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 13240	1	\$5,875.00	\$5,875.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN,INS,LED MF,SIGN
0781 15250	1	\$6,575.00	\$6,575.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN,REL SIGN & STR,

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0781 19214	1	\$180,000.00	\$180,000.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19231	1	\$55,038.00	\$440,304.00	8.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19431	1	\$36,854.00	\$73,708.00	2.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0782 1 31	2	\$4,076.19	\$126,362.00	31.000	EA	N	ITS CCTV CAMERA, INS, DOME ENCL, PRES
0782 1 41	2	\$1,642.50	\$3,285.00	2.000	EA	N	ITS CCTV CAMERA, REL, DOME ENCL, PRES
0783 1111	1	\$3.80	\$57.00	15.000	LF	N	ITS FIBER OPTIC CABLE, F& I, OHD,2 -12
0783 1121	7	\$1.22	\$18,178.92	14,840.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1123	5	\$1.69	\$256,127.00	151,510.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96
0783 1423	1	\$2.50	\$4,862.50	1,945.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 49-96
0783 1511	1	\$1.50	\$45.00	30.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,OHD,2-12
0783 1522	2	\$5.64	\$592.50	105.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,UG,13-48
0783 1524	1	\$1.50	\$127.50	85.000	LF	N	ITS FIBER OPTIC CABLE, ADJ/MOD,UG,97-144
0783 1600	2	\$.39	\$3,505.52	8,918.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 2 31	6	\$29.11	\$42,387.40	1,456.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	1	\$65.00	\$780.00	12.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 3 11	5	\$738.04	\$34,687.98	47.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	5	\$51.31	\$4,463.80	87.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	3	\$21.49	\$9,543.00	444.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 15	4	\$926.52	\$38,913.94	42.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	3	\$2,025.67	\$12,154.00	6.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	2	\$241.09	\$2,652.00	11.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 41	1	\$525.00	\$1,050.00	2.000	EA	N	ITS FIBER OPTIC CONN HDWR,REL,SPLICE ENC
0783 4111	5	\$15.82	\$512,729.40	32,411.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4112	9	\$1.87	\$863,424.74	460,614.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4113	2	\$18.69	\$5,644.45	302.000	LF	N	ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC
0783 4152	4	\$2.12	\$24,844.82	11,737.000	LF	N	ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND
0783 4160	3	\$1.15	\$15,716.96	13,718.000	LF	N	ITS CONDUIT, REMOVE&DISPOSE
0783 5 1	10	\$896.89	\$176,687.82	197.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 5 5	3	\$306.50	\$5,823.44	19.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, A&M
0783 6 1	6	\$1,452.94	\$82,817.44	57.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
0783 6 4	1	\$128.00	\$256.00	2.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REL
0783 6 5	2	\$525.05	\$4,725.48	9.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783 6 6	2	\$226.50	\$906.00	4.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REM
0783 7 1	5	\$459.48	\$133,247.89	290.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783 7 5	1	\$400.00	\$400.00	1.000	EA	N	ITS PULL & JUNCTION BOX, ADJUST/MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 2 1 To: 0999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0783	7 7	3	\$173.64	\$1,736.40	10.000	EA	N	ITS PULL & JUNCTION BOX, REMOVE & STOCKP
0783	8 1	2	\$1.59	\$45,082.10	28,323.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0783	9 11	1	\$5,000.00	\$5,000.00	1.000	EA	N	ITS LOCATE SYSTEM ELEC EQUIP, TRANSMITTE
0783	9 13	2	\$48.17	\$4,046.00	84.000	EA	N	ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER
0784	1 1	3	\$1,960.03	\$7,840.12	4.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784	1 2	1	\$2,727.00	\$2,727.00	1.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, FURN
0784	1 3	1	\$463.00	\$14,353.00	31.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,INS
0784	2 3	1	\$463.00	\$20,372.00	44.000	EA	N	ITS DEVICE SERVER, INSTALL
0784	3 30	1	\$463.00	\$12,038.00	26.000	EA	N	ITS DIGITAL VID ENCOD/SOFTWR DECO, INSTA
0784	5 12	1	\$1,413.37	\$2,826.74	2.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, SH
0784	6 11	2	\$5,502.40	\$27,512.00	5.000	EA	N	ITS WIRELESS COM DEVICE,F&I,ETH ACC PT
0785	1 11	1	\$18,094.00	\$416,162.00	23.000	EA	N	ITS POLE, F&I, CONC W/ LOWERING DEVICE
0785	1 12	1	\$38,800.00	\$194,000.00	5.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785	1 13	6	\$5,092.24	\$127,306.00	25.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785	1 63	1	\$1,489.00	\$1,489.00	1.000	EA	N	ITS POLE, REM, CONC W/O LOWERING DEVICE
0785	2112	1	\$5,700.00	\$5,700.00	1.000	EA	N	ITS FIELD CABINET,F&I,TYP 336, GM
0785	2131	1	\$5,064.58	\$10,129.16	2.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S,PM
0785	2191	2	\$1,925.92	\$46,222.00	24.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, PM
0785	2300	2	\$2,172.50	\$78,210.00	36.000	EA	N	ITS FIELD CABINET, INSTALL
0785	2400	2	\$1,483.50	\$5,934.00	4.000	EA	N	ITS FIELD CABINET, RELOCATE
0785	3111	1	\$62,457.00	\$124,914.00	2.000	EA	N	ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL
0785	3191	1	\$106,000.00	\$106,000.00	1.000	EA	N	ITS EQUIP SHELTER, F&I,SPECIAL,9' CEIL
0786	1 31	2	\$1,107.35	\$56,475.00	51.000	EA	N	ITS VEHICLE DETECTION SYS,INS,MICROWAVE
0786	1 41	1	\$3,500.00	\$7,000.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,REL,MICROWAVE
0786	1 51	1	\$1,100.00	\$2,200.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,A&M, MICROWAVE
0904540	2	2	\$9.81	\$291,733.60	29,726.000	LF	N	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540	4	2	\$4,576.18	\$137,285.44	30.000	EA	N	HI TENSION CABLE BAR SYS-END TERMINAL
0904540	10	1	\$7.15	\$78,986.05	11,047.000	LF	N	HI TENSION CABLE BAR SYS-RELOCATE
0906173	2	1	\$24.83	\$13,656.50	550.000	LB	N	POLYURETHANE INJECTION AT BR APPRCH SLAB
0906546	1	1	\$200.02	\$3,200.32	16.000	PS	N	RUMBLE STRIPS, RAISED, TEMPORARY
0910425	1	1	\$623.02	\$16,198.52	26.000	EA	N	FLOATING MANHOLE FRAME AND COVER SYSTEM
0999	16	29	\$8,137.93	\$236,000.00	29.000	LS	N	PARTNERING, DO NOT BID
0999	20	15	\$3,300.00	\$838,200.00	254.000	DA	N	DISPUTES REVIEW BOARD, DO NOT BID

Florida Department of Transportation
 Item Average Unit Cost
 From 2010/01/01 to 2010/12/31

Contract Type: ('CC') STATEWIDE
 Displaying: VALID ITEMS WITH HITS
 From: 0102 2 1 To: 0999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
0999 25	219	\$40,128.80	\$10,714,389.21	267.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.