

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	152	\$269,000.43	\$53,262,084.17	198.000	LS	N	MOBILIZATION
0102 1	152	\$562.87	\$28,894,526.20	51,334.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	10	\$298,686.36	\$2,986,863.59	10.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$728,677.95	\$2,914,711.78	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$60,854.40	\$182,563.19	3.000	LS	N	SPECIAL DETOUR 3
0102 2 4	2	\$43,964.82	\$87,929.64	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	2	\$49,872.28	\$99,744.55	2.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$17,213.72	\$17,213.72	1.000	LS	N	SPECIAL DETOUR 6
0102 3	46	\$14.24	\$635,397.93	44,630.200	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11	1	\$45.00	\$293,040.00	6,512.000	MH	N	SERVICE PATROL- ROAD RANGER
0102 14	86	\$26.70	\$2,090,012.81	78,272.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	150	\$.21	\$1,036,009.41	4,969,541.000	ED	N	WORK ZONE SIGN
0102 61	24	\$52.06	\$40,554.42	779.000	EA	N	BUSINESS SIGN
0102 71 11	47	\$8.95	\$1,670,062.69	186,650.100	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	1	\$23.00	\$63,848.00	2,776.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	14	\$22.81	\$1,523,525.93	66,799.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	34	\$6.91	\$1,695,193.14	245,250.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	31	\$4.18	\$520,130.92	124,285.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	10	\$4.91	\$376,410.49	76,674.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	24	\$6.60	\$1,837,979.00	278,463.600	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	2	\$72.60	\$10,600.00	146.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	148	\$.09	\$1,482,637.80	16,439,111.000	ED	N	BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM
0102 74 2	99	\$.27	\$144,629.33	544,243.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	130	\$5.31	\$544,420.20	102,560.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 77	147	\$.26	\$330,048.38	1,257,371.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	121	\$2.79	\$1,222,527.02	438,423.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 79	70	\$.10	\$316,481.07	3,151,014.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	72	\$696.13	\$856,242.60	1,230.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECT OPT
0102 94 1	3	\$15.83	\$52,408.00	3,310.000	LF	N	GLARE SCREEN,TEMP,F&I,WALL MAT-CONC
0102 94 11	3	\$5.43	\$16,226.00	2,990.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 98 2	1	\$241.50	\$966.00	4.000	EA	N	BARRICADE TYPE III -TO REMAIN, 6'
0102 99	145	\$12.26	\$1,755,289.10	143,170.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102150 1	44	\$6.29	\$247,777.87	39,383.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	44	\$6.77	\$266,873.01	39,393.000	ED	N	RADAR SPEED DISPLAY UNIT
0102910	2	\$272.12	\$55,784.00	205.000	PS	N	TEMPORARY RAISED RUMBLE STRIP SET

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	1	13	\$2.13	\$297,934.42	139,862.600	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP	
0102911	2	30	\$1.74	\$336,666.48	193,059.800	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID	
0102911	3	5	\$3.42	\$10,165.42	2,973.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER	
0102912	1	3	\$2.44	\$1,439.19	590.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	28	\$1.60	\$275,683.56	172,147.800	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	29	\$.60	\$311,134.60	522,862.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	6	\$17.85	\$30,560.00	1,712.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	6	\$2,045.86	\$171,852.00	84.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	5	\$1,238.64	\$102,807.00	83.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	\$.75	\$1,384,019.05	1,855,204.800	LF	N	SEDIMENT BARRIER	
0104	11	49	\$7.41	\$552,586.72	74,527.500	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	22	\$2.75	\$295,929.91	107,575.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	33	\$1,767.77	\$323,502.03	183.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	102	\$59.49	\$333,883.74	5,612.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	16	\$.17	\$79,098.89	459,483.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	132	\$14.94	\$1,188,833.36	79,569.051	AC	N	LITTER REMOVAL	
0107	2	128	\$24.85	\$1,845,435.40	74,265.801	AC	N	MOWING	
0109	71	2	\$.69	\$179,530.90	2,575.000	DA	N	FIELD OFFICE, 600 SQ FT	
0109	71	3	\$.50	\$291,358.10	5,755.000	DA	N	FIELD OFFICE, 900 SQ FT	
0109	71	4	\$.84	\$301,020.00	3,570.000	DA	N	FIELD OFFICE,1200 SQ FT	
0109	71	5	\$.68	\$439,608.80	6,455.000	DA	N	FIELD OFFICE,1500 SQ FT	
0110	1	1	134	\$7,401.82	\$17,590,442.32	2,376.501	AC	N	CLEARING & GRUBBING
0110	2	1	1	\$13,000.00	\$6,500.00	.500	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	23	\$.16	\$5,081,158.03	301,400.600	SF	N	REMOVAL OF EXISTING STRUCTURE	
0110	4	89	\$.13	\$3,591,569.05	259,878.800	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT	
0110	6	1	1	\$2,945.00	\$2,945.00	1.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110	7	1	30	\$111.51	\$62,667.73	562.000	EA	N	MAILBOX, F&I SINGLE
0110	8	2	2	\$2,937.50	\$94,000.00	32.000	DA	N	UNDERWATER DEBRIS REMOVAL
0110	12	1	3	\$104.01	\$92,466.00	889.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	71	1	4	\$158.81	\$130,858.08	824.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	1	1	\$12.42	\$114,512.40	9,220.000	LF	N	REMOVE EXISTING BULKHEAD
0110	82	1	1	\$6,000.00	\$6,000.00	1.000	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110	86	22	22	\$4,038.62	\$117,120.04	29.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120	1	74	74	\$3.03	\$1,177,427.92	3,691,797.930	CY	N	REGULAR EXCAVATION
0120	2	2	43	\$.97	\$2,534,497.09	260,883.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 4	15	\$7.15	\$1,492,702.67	208,750.000	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$6.77	\$352,924.39	52,147.000	CY	N	CHANNEL EXCAVATION
0120 6	62	\$4.16	\$13,621,028.92	3,275,371.350	CY	N	EMBANKMENT
0120 71	35	\$19,807.55	\$693,264.28	35.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	3	\$51.56	\$68,367.00	1,326.000	CY	N	GRAVEL FILL
0120 74	1	\$2.01	\$27,241.53	13,553.000	CY	N	SURCHARGE EMBANKMENT
0121 70	27	\$157.83	\$390,081.81	2,471.590	CY	N	FLOWABLE FILL
0125 1	3	\$11.18	\$2,962.00	265.000	CY	N	EXCAVATION FOR STRUCTURES
0141 70	1	\$315.68	\$3,788.16	12.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0142 70	3	\$18.05	\$313,876.80	17,386.000	CY	N	FILL SAND
0145 1	2	\$6.97	\$11,002.00	1,578.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	2	\$4.97	\$29,495.00	5,938.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	4	\$9.16	\$85,930.51	9,381.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$27.75	\$269,091.75	9,697.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	65	\$3.06	\$9,135,997.00	2,982,263.900	SY	N	TYPE B STABILIZATION
0162 1 11	44	\$.85	\$2,136,205.66	2,506,758.420	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	2	\$.74	\$30,109.20	40,531.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	1	\$55.70	\$17,824.00	320.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$458.00	\$14,472.80	31.600	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0210 1 1	1	\$.10	\$294.20	2,942.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	1	\$5.00	\$6,509.00	1,301.800	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	2	\$.19	\$1,316.80	7,050.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$23.42	\$234.20	10.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	46	\$6.16	\$2,404,050.01	390,013.900	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	5	\$9.30	\$66,599.44	7,160.700	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	3	\$7.11	\$139,470.58	19,616.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	15	\$10.45	\$744,808.27	71,277.300	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	3	\$10.50	\$95,868.56	9,134.100	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	23	\$12.10	\$1,453,372.69	120,081.100	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	8	\$15.83	\$1,152,723.52	72,825.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	4	\$8.25	\$1,515,066.50	183,710.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	39	\$12.30	\$7,270,001.99	590,865.800	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	10	\$8.95	\$3,319,062.91	370,904.300	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	18	\$13.91	\$3,209,631.10	230,670.600	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	5	\$10.58	\$5,793,864.35	547,393.000	SY	N	OPTIONAL BASE,BASE GROUP 12

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285713	6	\$39.80	\$973,053.50	24,448.500	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$46.60	\$46,410.75	996.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	22	\$39.38	\$8,257,801.95	209,669.800	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	31	\$13.10	\$578,171.94	44,133.700	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$107.59	\$329,859.45	3,065.760	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	1	\$131.26	\$55,129.20	420.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	1	\$236.61	\$11,120.67	47.000	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	39	\$1.37	\$1,029,322.97	748,884.700	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	11	\$1.95	\$561,084.10	288,459.300	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	5	\$2.35	\$137,242.44	58,391.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	21	\$1.92	\$2,693,512.47	1,402,755.700	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	30	\$1.46	\$3,638,809.77	2,494,527.100	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	76	\$1.52	\$4,320,201.76	2,842,140.400	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	5	\$1.98	\$57,449.94	28,972.300	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	26	\$1.48	\$2,175,110.88	1,471,029.900	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 10	2	\$4.43	\$5,226.28	1,181.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	20	\$1.53	\$2,373,797.50	1,548,780.200	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$1.49	\$22,954.94	15,406.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	10	\$2.83	\$719,502.32	254,073.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	7	\$3.06	\$2,580,350.19	842,972.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	9	\$1.01	\$217,114.29	214,631.100	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	7	\$.96	\$328,324.22	342,152.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	23	\$1.03	\$911,159.10	887,931.700	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	5	\$1.41	\$595,660.64	421,219.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$2.44	\$279,975.36	114,744.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$11.00	\$2,970.00	270.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 28	1	\$1.82	\$2,409.68	1,324.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0334 1 11	7	\$130.11	\$521,469.18	4,007.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	23	\$79.15	\$5,665,380.99	71,578.990	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	72	\$78.53	\$40,942,140.03	521,364.910	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	20	\$79.33	\$11,567,444.02	145,822.480	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$68.00	\$1,752,543.60	25,772.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 22	11	\$92.89	\$11,662,659.99	125,554.920	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 23	23	\$84.06	\$22,548,575.21	268,254.590	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 24	30	\$81.10	\$26,262,917.49	323,820.490	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 25	4	\$82.51	\$15,395,538.62	186,593.500	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 34	1	\$106.14	\$474,339.66	4,469.000	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG82-22
0337 7 5	15	\$116.42	\$7,220,568.09	62,023.800	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337 7 22	35	\$106.59	\$28,027,447.29	262,943.290	TN	N	ASPH CONC FC, INC BIT, FC-5, PG76-22
0337 7 30	5	\$103.99	\$1,840,579.70	17,699.000	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, RUBBER
0337 7 31	9	\$100.60	\$5,265,505.59	52,342.200	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, RUBBER
0337 7 32	21	\$100.30	\$8,834,287.18	88,082.690	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, RUBBER
0337 7 33	32	\$99.13	\$14,027,449.23	141,510.350	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, RUBBER
0337 7 40	5	\$87.38	\$3,130,779.77	35,830.200	TN	N	ASPH CONC FC, TRAFFIC B, FC-9.5, PG 76-22
0337 7 41	3	\$80.86	\$1,777,969.00	21,988.100	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, PG 76-22
0337 7 42	8	\$97.74	\$3,579,323.46	36,621.920	TN	N	ASPH CONC FC, TRAFFIC C, FC-9.5, PG 76-22
0337 7 43	17	\$86.96	\$6,129,477.87	70,485.300	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76-22
0337 7 45	18	\$100.38	\$9,593,151.57	95,568.760	TN	N	ASPH CONC FC, TRAFFIC D, FC-12.5, PG 76-22
0339 1	82	\$121.44	\$3,816,610.96	31,428.410	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341 70	8	\$4.14	\$2,302,152.59	556,530.300	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350 1 1	1	\$26.78	\$7,900.10	295.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 1 3	1	\$73.60	\$53,176.00	722.500	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 1 4	1	\$40.20	\$601,593.00	14,965.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 1 5	1	\$122.60	\$12,750.40	104.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 1 10	1	\$75.32	\$1,871,024.12	24,841.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 1 12	1	\$68.28	\$256,391.40	3,755.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 2 10	1	\$92.00	\$7,544.00	82.000	SY	N	CEMENT CONC PAVT REINFORCED, 12"
0350 72	2	\$1.48	\$761,822.38	516,142.000	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT
0350 78	2	\$2.22	\$15,815.44	7,128.000	LF	N	CLEANING & SEALING RAN CRACKS CONC PVMT
0352 70	2	\$2.30	\$1,403,152.20	611,170.000	SY	N	GRINDING CONCRETE PAVT
0353 70	2	\$316.84	\$7,867,205.67	24,830.600	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$58.00	\$113,883.00	1,963.500	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	27	\$467.49	\$2,149,013.14	4,596.890	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 1	1	\$290.00	\$203.00	.700	CY	N	CONC CLASS I, CULVERTS
0400 1 2	29	\$666.92	\$489,600.95	734.120	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	3	\$651.91	\$81,097.00	124.400	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 25	1	\$722.00	\$64,258.00	89.000	CY	N	CONC CLASS I, MASS SUBSTRUCTURE
0400 2 1	4	\$616.47	\$374,506.80	607.500	CY	N	CONC CLASS II, CULVERTS
0400 2 2	3	\$668.80	\$63,535.62	95.000	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	15	\$534.00	\$9,391,924.12	17,587.790	CY	N	CONC CLASS II, SUPERSTRUCTURE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

**Contract Type: ('CC') Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 1 To: 9999999999**

<u>Item</u>	<u>No. of</u>	<u>Weighted</u>	<u>Total</u>	<u>Total</u>	<u>Unit</u>	<u>Obs?</u>	<u>Description</u>
	<u>Conts</u>	<u>Average</u>	<u>Amount</u>	<u>Quantity</u>	<u>Meas</u>		
0400 2 5	9	\$936.24	\$1,342,761.12	1,434.200	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 10	18	\$375.93	\$1,429,410.42	3,802.300	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	2	\$764.95	\$138,456.53	181.000	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	3	\$921.53	\$54,370.28	59.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	3	\$537.47	\$308,940.00	574.800	CY	N	CONC CLASS II, MASS, SUBSTRUCTURE
0400 3 20	3	\$264.87	\$434,512.83	1,640.500	CY	N	CONC CLASS III, SEAL
0400 4 1	10	\$710.78	\$1,599,203.37	2,249.920	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	1	\$1,425.00	\$54,862.50	38.500	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	7	\$519.57	\$5,412,393.02	10,417.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	17	\$749.77	\$4,700,707.24	6,269.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	4	\$983.34	\$3,822,153.47	3,886.900	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	5	\$429.94	\$1,133,446.42	2,636.300	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	8	\$608.47	\$2,190,380.32	3,599.800	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	7	\$3.36	\$100,441.10	29,888.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8 5	1	\$926.00	\$179,366.20	193.700	CY	N	CONC CLASS V, SUBSTRUCTURE
0400 8 25	1	\$370.00	\$3,528,505.00	9,536.500	CY	N	CONC CLASS V, MASS - SUBSTRUCTURE
0400 8106	1	\$1,283.65	\$213,740.22	166.510	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 8107	1	\$645.00	\$274,060.50	424.900	CY	N	CNC CLASS V, MICROSILICA SUBSTRUCT- MASS
0400 9	11	\$5.90	\$357,206.56	60,541.300	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5"&>
0400 32	1	\$11,245.00	\$17,992.00	1.600	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 3	1	\$577.35	\$305,995.50	530.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$240,000.00	\$240,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400128	1	\$32.00	\$3,200.00	100.000	LF	N	GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400140	1	\$1,575.70	\$1,128,200.00	716.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142	3	\$55.00	\$5,500.00	100.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	14	\$1.36	\$1,095,993.55	804,574.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	16	\$1,029.59	\$797,112.22	774.200	CF	N	COMPOSITE NEOPRENE PADS
0400153	3	\$230.27	\$30,809.74	133.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	1	\$124.00	\$14,098.80	113.700	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	5	\$172.43	\$80,178.00	465.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	3	\$439.13	\$128,621.23	292.900	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 4	5	\$377.83	\$107,417.55	284.300	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 5	2	\$42.99	\$6,998.62	162.800	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 6	1	\$854.00	\$8,540.00	10.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 1	1	\$54.50	\$137,650.65	2,525.700	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0405 70 2	1	\$500.00	\$5,000.00	10.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0411 1	11	\$88.79	\$24,043.51	270.800	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	11	\$35.61	\$103,280.70	2,900.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$125.00	\$1,250.00	10.000	GA	N	PENETRANT SEALER
0413151	3	\$162.55	\$72,332.60	445.000	GA	N	METHACRYLATE MONOMER
0413154	4	\$1.38	\$84,607.00	61,405.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	11	\$.60	\$240,597.99	400,395.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	8	\$.75	\$308,503.36	410,512.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	18	\$.79	\$5,465,874.52	6,936,315.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	21	\$.77	\$2,959,041.07	3,859,156.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	7	\$.76	\$129,586.64	171,250.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	4	\$.91	\$300,019.06	329,399.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	17	\$.78	\$566,471.82	722,823.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	5	\$3,301.88	\$26,415.00	8.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	4	\$2,282.86	\$25,111.50	11.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	6	\$4,415.58	\$88,311.56	20.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$2,250.00	\$2,250.00	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	2	\$3,988.73	\$59,831.00	15.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$4,329.66	\$17,318.63	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	4	\$3,687.43	\$77,436.00	21.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	3	\$3,111.77	\$40,453.00	13.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	6	\$4,256.52	\$68,104.30	16.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$2,334.90	\$4,669.80	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	29	\$2,939.91	\$1,343,540.68	457.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	4	\$4,502.21	\$54,026.56	12.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	8	\$2,461.53	\$86,153.62	35.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	23	\$3,477.57	\$605,096.87	174.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$3,188.49	\$9,565.47	3.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	6	\$2,674.40	\$40,116.00	15.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$4,567.00	\$9,134.00	2.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1421	1	\$4,496.00	\$13,488.00	3.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1441	1	\$3,675.00	\$3,675.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	16	\$4,267.57	\$418,222.13	98.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	5	\$4,639.22	\$102,062.85	22.000	EA	N	INLETS, CURB, TYPE J-5, >10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1455	1	\$2,675.00	\$8,025.00	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	12	\$4,484.84	\$183,878.48	41.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	3	\$4,967.27	\$34,770.92	7.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$3,150.00	\$3,150.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	7	\$2,817.71	\$121,161.67	43.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1479	1	\$1,650.00	\$1,650.00	1.000	EA	N	INLETS, CURB, TYPE 7, MODIFY
0425 1481	5	\$2,310.20	\$140,922.22	61.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$3,998.24	\$15,992.96	4.000	EA	N	INLETS, CURB, TYPE 8, J BOT , >10'
0425 1485	1	\$3,200.00	\$3,200.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	5	\$1,664.99	\$46,619.79	28.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$2,113.71	\$2,113.71	1.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	1	\$2,700.00	\$27,000.00	10.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$3,850.00	\$11,550.00	3.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	2	\$1,074.41	\$11,818.55	11.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	10	\$2,573.92	\$193,043.79	75.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$3,600.00	\$10,800.00	3.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	1	\$3,400.00	\$81,600.00	24.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1514	1	\$4,400.00	\$22,000.00	5.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	1	\$2,400.00	\$2,400.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	27	\$1,903.00	\$407,241.70	214.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$2,112.00	\$2,112.00	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	4	\$4,242.96	\$106,074.00	25.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	5	\$1,452.23	\$13,070.10	9.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$1,883.61	\$37,672.20	20.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	9	\$2,580.69	\$129,034.64	50.000	EA	N	INLETS, DT BOT, TYPE C, MOD, <10'
0425 1533	3	\$3,532.40	\$17,662.00	5.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$3,500.00	\$3,500.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	22	\$2,331.36	\$564,189.63	242.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	10	\$3,286.28	\$161,027.83	49.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	2	\$3,358.36	\$6,716.71	2.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545	5	\$1,661.80	\$8,309.01	5.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	14	\$3,577.71	\$178,885.31	50.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	5	\$2,071.61	\$62,148.40	30.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	2	\$1,290.50	\$2,581.00	2.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$3,650.02	\$14,600.07	4.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY



Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1561	15	\$2,546.27	\$160,415.09	63.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$3,123.68	\$18,742.10	6.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$4,161.77	\$12,485.31	3.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	2	\$2,050.13	\$6,150.38	3.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	4	\$3,937.24	\$39,372.41	10.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	1	\$3,435.00	\$13,740.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$5,379.54	\$5,379.54	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1585	2	\$2,697.50	\$5,395.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	4	\$6,499.13	\$103,986.15	16.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1605	1	\$1,597.00	\$1,597.00	1.000	EA	N	INLETS, DT BOT, TYPE J, PARTIAL
0425 1611	1	\$18,468.00	\$18,468.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	13	\$2,578.96	\$371,370.18	144.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$3,672.00	\$18,360.00	5.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$3,965.46	\$63,447.33	16.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$4,200.00	\$12,600.00	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	2	\$1,646.18	\$19,754.14	12.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	7	\$4,125.90	\$156,784.06	38.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	2	\$19,590.98	\$58,772.94	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1801	4	\$2,873.38	\$31,607.15	11.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1805	1	\$2,300.00	\$4,600.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1811	2	\$2,891.49	\$5,782.97	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1865	1	\$1,225.00	\$2,450.00	2.000	EA	N	INLETS, MB, TYPE 5, PARTIAL
0425 1881	3	\$3,571.40	\$28,571.20	8.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$6,151.00	\$6,151.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1885	1	\$3,590.00	\$3,590.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL
0425 1891	9	\$3,398.78	\$193,730.72	57.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	3	\$4,122.76	\$53,595.85	13.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	5	\$4,943.74	\$113,706.02	23.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	2	\$5,442.22	\$97,960.00	18.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1895	2	\$2,117.65	\$36,000.00	17.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1901	6	\$5,296.56	\$195,972.74	37.000	EA	N	INLETS, SPECIAL, <10'
0425 1902	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, SPECIAL, >10'
0425 1903	1	\$10,066.00	\$10,066.00	1.000	EA	N	INLETS, SPECIAL, J BOTTOM <10'
0425 1905	4	\$4,260.59	\$72,430.00	17.000	EA	N	INLETS, SPECIAL, PARTIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1910	8	\$3,162.34	\$98,032.51	31.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	25	\$2,496.73	\$252,169.83	101.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$3,373.14	\$23,612.00	7.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	11	\$2,037.93	\$65,213.85	32.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	22	\$2,341.39	\$381,646.54	163.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	4	\$3,395.62	\$40,747.45	12.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	13	\$1,920.11	\$115,206.47	60.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	18	\$4,256.11	\$497,964.96	117.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	3	\$6,546.95	\$536,849.52	82.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$1,531.65	\$1,531.65	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	14	\$4,156.33	\$440,571.30	106.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	6	\$4,963.14	\$322,604.27	65.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$1,148.55	\$3,445.64	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2101	2	\$35,108.00	\$105,324.00	3.000	EA	N	MANHOLES, SPECIAL, <10'
0425 2102	4	\$21,983.99	\$593,567.86	27.000	EA	N	MANHOLES, SPECIAL, >10'
0425 2103	4	\$1,766.24	\$10,597.46	6.000	EA	N	MANHOLES, SPECIAL, PARTIAL
0425 3 41	3	\$2,133.82	\$21,338.15	10.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	1	\$1,200.00	\$1,200.00	1.000	EA	N	JUNCTION BOXES, P-7, >10'
0425 3 43	8	\$1,622.91	\$35,704.00	22.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	2	\$2,539.13	\$5,078.25	2.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	1	\$1,040.71	\$1,040.71	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 83	1	\$1,670.00	\$3,340.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
0425 3 91	1	\$7,745.69	\$7,745.69	1.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	9	\$1,010.84	\$56,606.92	56.000	EA	N	INLETS, ADJUST
0425 5	43	\$487.57	\$170,163.21	349.000	EA	N	MANHOLE, ADJUST
0425 5 1	31	\$575.16	\$300,234.80	522.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	45	\$335.74	\$424,033.40	1,263.000	EA	N	VALVE BOXES, ADJUST
0425 10	5	\$1,474.55	\$16,220.00	11.000	EA	N	YARD DRAIN
0425 11	8	\$1,020.96	\$23,482.00	23.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 74 1	1	\$1,036.84	\$5,184.20	5.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	3	\$1,166.67	\$17,500.00	15.000	EA	N	INLET CAP, PRECAST
0425 82	16	\$694.56	\$45,146.36	65.000	EA	N	REPLACE GRATE
0430 94 1	28	\$3.33	\$196,202.12	58,992.900	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	21	\$4.82	\$77,008.63	15,976.600	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	9	\$5.43	\$37,692.50	6,947.500	LF	N	DESILTING PIPE, 37 - 48"

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 4	5	\$5.57	\$15,439.92	2,774.100	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	2	\$33.72	\$29,406.40	872.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173115	2	\$40.50	\$8,587.04	212.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	4	\$33.22	\$15,449.37	465.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174112	1	\$100.00	\$1,300.00	13.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	4	\$47.06	\$6,634.90	141.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	29	\$37.25	\$367,793.42	9,874.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	24	\$49.56	\$205,662.34	4,150.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	6	\$58.23	\$89,150.34	1,531.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	3	\$74.38	\$108,675.40	1,461.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	2	\$94.97	\$36,848.00	388.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	1	\$99.00	\$49,203.00	497.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	1	\$103.00	\$15,141.00	147.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	1	\$140.00	\$64,960.00	464.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	4	\$38.63	\$29,671.00	768.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	17	\$42.14	\$164,891.41	3,913.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	9	\$53.38	\$56,373.43	1,056.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$166.17	\$3,489.57	21.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	2	\$74.14	\$1,557.00	21.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	31	\$58.40	\$90,805.46	1,555.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	63	\$37.21	\$3,946,915.09	106,058.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	44	\$45.45	\$4,065,370.47	89,442.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	31	\$56.37	\$2,256,790.72	40,033.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	22	\$68.93	\$2,441,126.19	35,415.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	13	\$94.66	\$1,897,739.34	20,048.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	10	\$111.85	\$1,996,609.82	17,850.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	6	\$125.64	\$964,687.44	7,678.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	3	\$177.94	\$367,803.56	2,067.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$180.00	\$6,660.00	37.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	2	\$185.18	\$1,373,511.56	7,417.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	4	\$53.77	\$27,527.75	512.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	20	\$55.46	\$402,527.89	7,258.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	12	\$64.61	\$210,690.50	3,261.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	9	\$69.52	\$230,177.20	3,311.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	3	\$78.33	\$66,269.12	846.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175242	4	\$119.63	\$220,961.34	1,847.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	4	\$163.29	\$59,929.00	367.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$160.00	\$58,240.00	364.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$446.33	\$172,729.71	387.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175299	1	\$205.36	\$25,053.92	122.000	LF	N	PIPE CULV, OPT MATL, OTHER, 99" OR >,S/CD
0430200 25	2	\$836.27	\$4,181.36	5.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	2	\$1,000.00	\$5,000.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	2	\$1,366.67	\$8,200.00	6.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	3	\$1,673.00	\$6,692.00	4.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 40	2	\$1,820.00	\$9,100.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 42"
0430200 41	2	\$2,150.00	\$8,600.00	4.000	EA	N	FLARED END SECTION, CONCRETE, 48"
0430200 42	2	\$3,300.00	\$6,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 54"
0430200 43	1	\$4,300.00	\$4,300.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 60"
0430602123	2	\$1,254.51	\$3,763.53	3.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602125	1	\$654.16	\$3,270.80	5.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"
0430602133	2	\$2,165.62	\$4,331.24	2.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,30"
0430610033	1	\$3,150.00	\$3,150.00	1.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 30"
0430610125	3	\$1,908.79	\$11,452.71	6.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610129	1	\$1,038.15	\$1,038.15	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 24"
0430610225	1	\$1,600.00	\$3,200.00	2.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610323	1	\$905.68	\$1,811.36	2.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 15"
0430610325	1	\$1,776.00	\$1,776.00	1.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611123	1	\$2,770.00	\$2,770.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	3	\$1,501.33	\$7,506.67	5.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611323	2	\$1,190.08	\$7,140.48	6.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	2	\$1,217.03	\$19,472.48	16.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611329	1	\$1,200.00	\$1,200.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"
0430611333	1	\$1,600.00	\$1,600.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"
0430821 23	1	\$556.00	\$1,112.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430830	14	\$217.93	\$134,678.18	618.000	CY	N	PIPE FILLING AND PLUGGING
0430950	12	\$88.26	\$158,625.44	1,797.200	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	4	\$19.48	\$7,676.30	394.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$28.57	\$8,770.99	307.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	1	\$292.00	\$292.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	6	\$816.75	\$12,251.28	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982125	27	\$633.15	\$134,228.10	212.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	24	\$835.00	\$94,355.17	113.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	12	\$1,506.63	\$63,278.41	42.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	12	\$2,094.57	\$43,985.95	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	7	\$2,602.11	\$39,031.58	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	2	\$2,730.78	\$5,461.55	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$5,766.67	\$17,300.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$7,674.33	\$38,371.66	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$7,000.00	\$14,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	1	\$1,200.00	\$2,400.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	7	\$744.23	\$40,188.38	54.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	2	\$923.30	\$1,846.60	2.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$992.43	\$1,984.85	2.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982640	1	\$3,326.37	\$3,326.37	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	1	\$10,255.50	\$20,511.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430984121	2	\$836.67	\$2,510.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	6	\$895.50	\$30,446.89	34.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	35	\$706.55	\$496,703.04	703.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	26	\$793.86	\$146,863.98	185.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	8	\$2,105.45	\$82,112.52	39.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	4	\$2,785.57	\$19,498.96	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984623	5	\$746.43	\$35,082.33	47.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	19	\$834.89	\$126,903.58	152.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	11	\$958.38	\$43,126.88	45.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$1,392.49	\$2,784.98	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430990	2	\$2,387.27	\$26,260.00	11.000	EA	N	MITERED END SECT, REPLACE GRATE
0431 1 1	4	\$102.27	\$258,739.40	2,530.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	2	\$138.24	\$161,045.00	1,165.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 4	1	\$324.60	\$198,006.00	610.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431 1 5	1	\$885.04	\$162,847.36	184.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 2	1	\$390.00	\$3,900.00	10.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 6	1	\$975.00	\$975.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 9	1	\$975.00	\$975.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0433 1	2	\$663.79	\$19,250.00	29.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	8	\$145.87	\$844,233.50	5,787.400	LF	N	TRENCH DRAIN, STANDARD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

Contract Type: ('CC')      Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 1    To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0436 1 2	2	\$156.64	\$209,900.00	1,340.000	LF	N	TRENCH DRAIN, SPECIAL
0440 1 20	3	\$24.29	\$84,154.00	3,464.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	4	\$23.60	\$55,769.70	2,363.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	1	\$34.00	\$49,130.00	1,445.000	LF	N	UNDERDRAIN, TYPE V
0440 1 60	3	\$71.30	\$61,030.00	856.000	LF	N	UNDERDRAIN, TYPE SPECIAL
0440 70	2	\$273.45	\$3,008.00	11.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$16.50	\$264.00	16.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	4	\$20.49	\$5,162.90	252.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$25.33	\$456.00	18.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 3	5	\$74.59	\$176,620.64	2,368.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	4	\$82.54	\$170,533.00	2,066.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$67.30	\$56,532.00	840.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	2	\$82.97	\$568,846.10	6,856.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$91.00	\$246,701.00	2,711.000	LF	N	FRENCH DRAIN, 42"
0446 1 1	4	\$46.69	\$424,495.76	9,091.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	4	\$27.85	\$86,961.11	3,122.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	2	\$101.61	\$275,272.40	2,709.000	LF	N	PREST BEAMS, TYPE II
0450 1 2	2	\$124.56	\$1,332,688.56	10,699.000	LF	N	PREST BEAMS, TYPE III
0450 1 3	2	\$157.19	\$988,101.36	6,286.000	LF	N	PREST BEAMS, TYPE IV
0450 1 7	1	\$250.00	\$11,250.00	45.000	LF	N	PREST BEAMS, SPECIAL TYPE
0450 1250	1	\$49.89	\$2,808,906.78	56,302.000	LF	N	PREST BEAMS, INVERTED T 20"
0450 2 36	3	\$160.44	\$516,130.00	3,217.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$168.26	\$595,220.96	3,537.600	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	2	\$173.69	\$1,666,036.00	9,592.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 78	2	\$220.69	\$4,649,340.00	21,067.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$297.00	\$613,602.00	2,066.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 3 21	1	\$153.00	\$158,508.00	1,036.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450 82	1	\$350.00	\$17,500.00	50.000	LF	N	BEAMS REPAIR
0450 83 1	2	\$1,440.00	\$7,200.00	5.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	3	\$2,414.60	\$449,115.64	186.000	EA	N	PREST SOIL ANCHORS
0451 70 1	3	\$937.46	\$20,624.20	22.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	3	\$920.43	\$10,124.75	11.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 2	3	\$92.79	\$283,000.00	3,050.000	LF	N	TREATED TIMBER PILING
0455 18	10	\$32,654.76	\$424,511.90	13.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455 34 2	2	\$120.18	\$36,054.00	300.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	9	\$57.52	\$4,396,493.39	76,440.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	7	\$81.03	\$6,705,195.36	82,749.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$241.00	\$275,463.00	1,143.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 8	1	\$95.00	\$178,125.00	1,875.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 9	1	\$218.79	\$485,057.43	2,217.000	LF	N	STEEL PILING, SPECIAL
0455 35 22	1	\$194.66	\$1,180,418.24	6,064.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	2	\$633.33	\$7,600.00	12.000	EA	N	WRAP PILE CLUSTERS
0455 81101	1	\$800.00	\$8,000.00	10.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81106	1	\$1,850.00	\$8,800.00	48.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 88 4	1	\$152.85	\$29,958.60	196.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	2	\$212.20	\$826,081.25	3,893.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 8	1	\$300.94	\$258,507.46	859.000	LF	N	DRILLED SHAFT, 54" DIA
0455 88 21	1	\$1,039.37	\$586,204.68	564.000	LF	N	DRILLED SHAFT, 96" DIA
0455107 4	1	\$81.59	\$7,343.10	90.000	LF	N	DRILLED SHAFT CASING, 42" DIA
0455107 5	2	\$136.25	\$290,491.10	2,132.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 8	1	\$101.99	\$36,716.40	360.000	LF	N	DRILLED SHAFT CASING, 54" DIA
0455107 21	1	\$509.93	\$107,085.30	210.000	LF	N	DRILLED SHAFT CASING, 96" DIA
0455111	2	\$61.73	\$138,900.00	2,250.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455122 4	1	\$105.43	\$15,181.92	144.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122 5	2	\$158.27	\$624,831.60	3,948.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 8	1	\$157.90	\$126,793.70	803.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 54" DIA
0455122 21	1	\$831.44	\$474,752.24	571.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 96" DIA
0455133 2	12	\$11.76	\$1,808,935.89	153,841.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	10	\$20.58	\$10,870,360.21	528,160.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142	4	\$1,394.65	\$158,990.25	114.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	9	\$125.37	\$1,019,398.34	8,131.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	7	\$175.03	\$1,488,312.00	8,503.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	1	\$125.00	\$53,250.00	426.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144 8	1	\$200.00	\$48,000.00	240.000	LF	N	TEST PILES - STEEL, HP 14 x 117
0455144 9	1	\$268.46	\$54,228.92	202.000	LF	N	TEST PILES - STEEL, SPECIAL
0455144 22	1	\$194.66	\$245,271.60	1,260.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 11	1	\$750.00	\$15,000.00	20.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	2	\$267.44	\$388,060.00	1,451.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 21	1	\$850.00	\$17,000.00	20.000	LF	N	STD INTEGRAL PILE JKT, STR, UP TO 16
0457 1 22	1	\$900.00	\$18,000.00	20.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0457 2 11	2	\$1,270.37	\$137,200.00	108.000	LF	N	CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457 2 12	2	\$1,023.58	\$665,330.00	650.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2 13	1	\$2,200.00	\$44,000.00	20.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 30.1"-
0457 2 21	1	\$1,900.00	\$38,000.00	20.000	LF	N	CATH PROT INTE PILE JA, STR,UP TO 16
0457 2 22	3	\$1,101.36	\$520,941.00	473.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2 23	1	\$2,485.00	\$49,700.00	20.000	LF	N	CATH PROT INTE PILE JA, STR, 30.1 LARGER
0458 1 11	10	\$24.12	\$100,842.42	4,181.200	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	2	\$252.27	\$190,970.14	757.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 14	1	\$1,025.22	\$178,388.28	174.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,FINGER JNT
0458 1 21	22	\$68.42	\$1,407,692.15	20,575.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 23	2	\$1,417.41	\$111,975.00	79.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 25	1	\$125.00	\$6,250.00	50.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 26	4	\$127.74	\$2,354,969.92	18,435.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0459 71	4	\$6.19	\$6,738.58	1,088.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$4.25	\$352,371.75	82,911.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 3	1	\$14.00	\$14,154.00	1,011.000	LB	N	STRUCT STEEL-REHAB, SHOE ASSEMBLIES
0460 1 5	1	\$300.00	\$3,000.00	10.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	1	\$75.00	\$7,500.00	100.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	5	\$25.48	\$957,372.26	37,573.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	3	\$1.58	\$910,224.82	576,777.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	4	\$1.83	\$14,785,357.82	8,070,501.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 3	1	\$4.02	\$239,760.84	59,642.000	LB	N	STRUCT STEEL, SHOE ASSEMBLIES
0460 2 15	2	\$2.32	\$85,298.28	36,798.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6	6	\$18.98	\$594,120.26	31,303.400	LB	N	LADDERS & PLATFORMS
0460 70 1	1	\$18.60	\$11,665.00	627.000	LF	N	ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70 2	4	\$31.59	\$198,621.90	6,288.000	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	2	\$42.98	\$16,846.49	392.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	5	\$113.81	\$184,379.40	1,620.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71 2	3	\$102.85	\$397,136.22	3,861.300	LF	N	METAL TRAF RAILING,STEEL POST AND RAIL
0460 81	2	\$46.58	\$251,382.00	5,397.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	1	\$125.00	\$1,250.00	10.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 2	1	\$250.00	\$72,500.00	290.000	EA	N	PIPE HANGER, STAINLESS
0460112	3	\$625.00	\$20,000.00	32.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 15	1	\$9,500.00	\$9,500.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I,1000-1250 KIPS
0461113 17	1	\$12,500.00	\$12,500.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS



Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0461114 14	1	\$9,213.27	\$92,132.70	10.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0465 2405	1	\$10,000.00	\$20,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2411	1	\$5,000.00	\$10,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HOPKINS
0465 2453	1	\$5,000.00	\$10,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC
0465 2654	1	\$5,000.00	\$10,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRLIC
0465 3 19	1	\$2,685.00	\$21,480.00	8.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	4	\$18,661.57	\$130,630.98	7.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$3,000.00	\$24,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	2	\$180.00	\$58,318.69	324.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	4	\$456.53	\$204,980.00	449.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$52,221.50	\$52,221.50	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	6	\$6,012.02	\$235,731.26	39.210	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	2	\$15,226.10	\$942,495.46	61.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	3	\$13,451.23	\$282,475.85	21.000	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 1	3	\$88.52	\$720,236.00	8,136.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	2	\$119.29	\$130,856.50	1,097.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0504 2	2	\$68.55	\$87,193.34	1,272.000	SF	N	SIDEWALK FLOOR, STEEL, REHAB
0506 2	4	\$92.00	\$141,317.03	1,536.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	3	\$2,186.26	\$48,097.61	22.000	EA	N	BRIDGE DRAINS
0507 70	1	\$85.00	\$21,250.00	250.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 4	2	\$159,480.20	\$318,960.41	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 73 1	2	\$187.40	\$740,235.50	3,950.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0510 1	2	\$23,598.33	\$70,795.00	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0512 1 1	2	\$22,410.08	\$44,820.15	2.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 71 1	7	\$3.60	\$18,480.72	5,139.000	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	1	\$75.00	\$11,700.00	156.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	2	\$10.63	\$368,572.00	34,666.000	SY	N	LINER IMPERMEABLE PVC
0515 1 1	10	\$29.71	\$206,830.70	6,962.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	15	\$19.84	\$94,874.01	4,782.600	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2101	3	\$38.77	\$30,198.40	779.000	LF	N	PED/BICYCLE RAILING,NS,42"PICKET RAIL
0515 2102	1	\$45.00	\$2,385.00	53.000	LF	N	PED/BICYCLE RAILING,NS,54"PICKET RAIL
0515 2201	11	\$49.05	\$457,820.82	9,333.000	LF	N	PED/BICYCLE RAILING,STEEL,42"PICKET RAIL
0515 2202	2	\$55.00	\$119,238.40	2,168.000	LF	N	PED/BICYCLE RAILING,STL,54"PICKET RAIL
0515 2301	8	\$32.28	\$408,222.42	12,647.000	LF	N	PED/BICYCLE RAILING, ALUM,42"PICKET RAIL
0515 2302	2	\$42.96	\$48,806.00	1,136.000	LF	N	PED/BICYCLE RAILING, ALUM,54"PICKET RAIL

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2303	1	\$103.00	\$60,358.00	586.000	LF	N	PED/BICYCLE RAILING, ALUM, NON-STAND HT
0515 3 1	1	\$25.50	\$29,809.50	1,169.000	LF	N	PIPE HANDRAIL, STEEL
0519 78	5	\$411.77	\$23,882.86	58.000	EA	N	BOLLARDS
0520 1 7	38	\$12.61	\$1,614,757.93	128,075.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	2	\$39.81	\$106,591.60	2,677.600	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	83	\$16.46	\$4,719,191.28	286,620.260	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	3	\$16.83	\$17,381.40	1,033.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	7	\$10.85	\$79,116.77	7,294.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	37	\$13.49	\$348,724.11	25,845.300	LF	N	CONCRETE CURB, TYPE D
0520 2 9	1	\$33.50	\$887.75	26.500	LF	N	CONCRETE CURB, SPECIAL
0520 3	11	\$23.92	\$119,276.30	4,986.600	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	19	\$24.90	\$344,387.54	13,831.500	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	3	\$29.96	\$135,890.05	4,536.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	4	\$26.97	\$134,169.39	4,974.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$38.05	\$33,866.32	890.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$30.30	\$6,150.90	203.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	13	\$26.18	\$182,300.76	6,963.750	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	4	\$33.00	\$145,874.34	4,420.800	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$30.00	\$35,310.00	1,177.000	LF	N	TRAF SEP CONC-TYPE IV, 8.5' WIDE
0520 6	15	\$14.92	\$656,787.50	44,020.800	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	20	\$44.29	\$283,303.21	6,396.500	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	12	\$96.10	\$894,768.35	9,310.600	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	2	\$35.14	\$39,004.66	1,110.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	17	\$63.14	\$2,062,193.18	32,662.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 2	1	\$70.61	\$534,376.48	7,568.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521 5 3	3	\$93.55	\$416,380.00	4,451.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	3	\$72.08	\$140,986.20	1,956.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 6	1	\$110.00	\$83,380.00	758.000	LF	N	CONC TRAF RAIL- BRG, CORRAL W/CURB
0521 5 8	2	\$112.22	\$60,600.00	540.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 9	2	\$87.18	\$237,642.00	2,726.000	LF	N	CONC TRAF RAIL, BRG, SPECIAL DESIGN
0521 5 20	1	\$220.14	\$193,500.00	879.000	LF	N	CONC TRAF RAIL, BRG, F SHAPED W/SND, 8'
0521 6 2	1	\$52.50	\$168,682.50	3,213.000	LF	N	CONC PARAPET, SPECIAL
0521 6 31	1	\$182.00	\$50,050.00	275.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 1	7	\$123.73	\$2,837,579.14	22,933.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB, 32" F SHAPE
0521 8 2	1	\$205.23	\$310,923.45	1,515.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB, 42" F SHAPE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

**Contract Type: ('CC') Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 1 To: 9999999999**

<u>Item</u>	<u>No. of</u>	<u>Weighted</u>	<u>Total</u>	<u>Total</u>	<u>Unit</u>	<u>Obs?</u>	<u>Description</u>
	<u>Conts</u>	<u>Average</u>	<u>Amount</u>	<u>Quantity</u>	<u>Meas</u>		
0521 8 3	1	\$235.00	\$408,430.00	1,738.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 72 3	11	\$114.74	\$1,355,712.92	11,815.300	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	2	\$147.21	\$150,003.50	1,019.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	6	\$130.78	\$215,967.11	1,651.440	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 11	3	\$240.84	\$1,343,158.20	5,577.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 23	1	\$255.00	\$178,500.00	700.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	4	\$30.95	\$42,590.28	1,376.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	91	\$27.01	\$7,854,482.64	290,757.090	SY	N	SIDEWALK CONC, 4" THICK
0522 2	66	\$39.60	\$2,938,768.43	74,210.730	SY	N	SIDEWALK CONC, 6" THICK
0522 3	6	\$42.38	\$18,382.58	433.800	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	10	\$67.95	\$83,688.60	1,231.600	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	19	\$41.33	\$218,915.22	5,297.200	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	15	\$50.31	\$149,475.28	2,970.920	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	3	\$39.41	\$98,660.50	2,503.300	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$31.80	\$302,238.20	9,504.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	11	\$41.83	\$334,652.98	8,000.800	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	2	\$136.60	\$28,412.40	208.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	9	\$47.36	\$258,183.68	5,451.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 4	1	\$108.00	\$3,996.00	37.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524 2 49	1	\$56.47	\$40,488.99	717.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3	3	\$1,477.37	\$5,614.00	3.800	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	3	\$38.96	\$46,580.00	1,195.500	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	8	\$37.54	\$262,012.58	6,980.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 1	56	\$324.29	\$477,361.39	1,472.000	EA	N	DETECTABLE WARNING ON EXIST WALK SURF, R
0530 1	14	\$352.37	\$325,834.54	924.700	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	10	\$67.08	\$1,533,151.25	22,855.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	24	\$74.47	\$624,834.33	8,390.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	7	\$75.29	\$595,329.54	7,907.400	TN	N	BEDDING STONE
0530 78	2	\$202.40	\$1,253,557.20	6,193.600	SY	N	RIPRAP - ARTICULATING BLOCK
0534 72101	3	\$19.17	\$3,369,175.90	175,731.000	SF	N	SOUND BARRIER-INC FOUNDATION, PERM
0536 1 1	69	\$15.08	\$3,303,540.29	219,037.150	LF	N	GUARDRAIL- ROADWAY
0536 1 2	1	\$23.04	\$34,767.36	1,509.000	LF	N	GUARDRAIL- BRIDGE
0536 1 3	12	\$27.71	\$2,865,718.84	103,401.500	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 5	18	\$28.28	\$229,313.86	8,108.300	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536 1 8	5	\$20.63	\$2,612,057.40	126,629.900	LF	N	GUARDRAIL, ROADWAY W RUB RAIL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

**Contract Type: ('CC') Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 11	3	\$22.15	\$170,135.65	7,682.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	2	\$30.82	\$101,977.80	3,309.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536 2	15	\$15.87	\$27,885.16	1,757.250	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 7	24	\$160.13	\$181,422.93	1,133.000	EA	N	SPECIAL GUARDRAIL POST
0536 8	34	\$1,239.95	\$327,347.91	264.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536 8 1	2	\$458.94	\$3,671.49	8.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 6	11	\$114.60	\$13,523.22	118.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	73	\$1.29	\$172,925.21	134,004.360	LF	N	GUARDRAIL REMOVAL
0536 76	1	\$90.00	\$360.00	4.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	19	\$1,243.72	\$130,590.47	105.000	EA	N	GUARDRAIL ANCHORAGE- CONC BAR WALL
0536 85 22	50	\$1,596.44	\$582,701.48	365.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	30	\$1,880.35	\$362,907.76	193.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	39	\$517.70	\$148,580.33	287.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	5	\$1,382.52	\$23,502.91	17.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0538 1	16	\$5.67	\$397,760.74	70,107.730	LF	N	GUARDRAIL RESET
0539 75400	1	\$15.00	\$195.00	13.000	LF	N	GLARE SCREEN, REMOVE
0539 75600	1	\$21.00	\$924.00	44.000	LF	N	GLARE SCREEN, RELOCATE
0539 80111	2	\$27.85	\$52,965.16	1,902.000	LF	N	OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70	1	\$38.51	\$924.24	24.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 14	4	\$20,539.04	\$205,390.44	10.000	EA	N	CRASH CUSHION- QUADGUARD
0544 75 40	18	\$15,853.57	\$697,557.19	44.000	EA	N	CRASH CUSHION - OPTIONAL
0546 71	3	\$239.57	\$19,645.00	82.000	PS	N	RUMBLE STRIPS
0546 72 51	20	\$2,023.17	\$583,098.39	288.210	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	8	\$60.21	\$116,248.66	1,930.800	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	1	\$275.00	\$6,875.00	25.000	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	9	\$24.56	\$10,373,342.35	422,409.000	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	7	\$24.20	\$1,086,535.13	44,892.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	5	\$5.58	\$89,832.86	16,095.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	2	\$5.14	\$3,260.45	634.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	2	\$4.45	\$57,927.28	13,028.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10128	1	\$15.56	\$3,734.40	240.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10218	1	\$6.00	\$10,164.00	1,694.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	16	\$9.03	\$329,895.20	36,540.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$11.06	\$69,753.59	6,304.700	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	7	\$12.20	\$628,630.60	51,536.400	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

**Contract Type: ('CC') Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 1 To: 9999999999**

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
0550 10228	4	\$6.73	\$8,546.50	1,270.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10240	1	\$10.00	\$700.00	70.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10251	1	\$11.05	\$55,051.10	4,982.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10325	1	\$51.00	\$49,929.00	979.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10918	1	\$60.00	\$3,300.00	55.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10959	1	\$7.37	\$915,331.89	124,197.000	LF	N	FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL
0550 60124	3	\$767.25	\$6,138.00	8.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	1	\$840.00	\$840.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60135	1	\$1,518.56	\$16,704.16	11.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	4	\$535.00	\$6,955.00	13.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$1,473.72	\$2,947.44	2.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60223	2	\$1,555.00	\$3,110.00	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$899.86	\$23,396.40	26.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	6	\$1,434.65	\$34,431.48	24.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	2	\$4,804.46	\$14,413.38	3.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60233	2	\$1,149.89	\$3,449.67	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	3	\$1,558.74	\$14,028.64	9.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$2,193.88	\$15,357.16	7.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60923	1	\$4,473.78	\$13,421.34	3.000	EA	N	FENCE GATE, SPE, DOUBLE, 12.1-1' OPENING
0555 1 1	53	\$11.80	\$966,503.84	81,934.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555 1 2	32	\$18.49	\$719,766.16	38,931.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555 1 3	4	\$65.61	\$208,116.80	3,172.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0555 1 4	2	\$121.04	\$308,284.08	2,547.000	LF	N	DIRECTIONAL BORE, 18" TO < 24"
0556 1 1	1	\$35.00	\$12,285.00	351.000	LF	N	JACK AND BORE, CASE DIA <6"
0556 1 2	2	\$564.69	\$610,435.00	1,081.000	LF	N	JACK AND BORE, CASE DIA 6"TO<12"
0556 1 5	2	\$542.74	\$112,346.40	207.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556 1 6	2	\$537.79	\$1,423,001.58	2,646.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"
0556 1 7	3	\$680.33	\$1,417,119.81	2,083.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556 1 8	2	\$936.82	\$1,516,715.00	1,619.000	LF	N	JACK AND BORE, CASE DIA 60"TO<72"
0556 1 9	1	\$1,200.00	\$380,400.00	317.000	LF	N	JACK AND BORE, CASE DIA 72"TO<84"
0561 1	11	\$2,046.14	\$22,746,912.44	11,117.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0563 3	2	\$.40	\$160,774.92	402,906.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	1	\$.75	\$7,419.00	9,892.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	26	\$.43	\$985,083.98	2,304,007.100	SY	N	PERFORMANCE TURF

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 2	133	\$1.63	\$9,415,419.71	5,788,021.100	SY	N	PERFORMANCE TURF, SOD
0571 1 11	6	\$3.50	\$49,201.84	14,060.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	7	\$2.91	\$389,277.36	133,571.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$4.59	\$8,266.00	1,802.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	32	\$39,417.61	\$1,300,780.98	33.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	38	\$72,142.40	\$2,957,838.22	41.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	21	\$39,994.61	\$879,881.50	22.000	LS	N	IRRIGATION SYSTEM
0604 3 1	1	\$63.80	\$63.80	1.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0604 3 2	1	\$320.00	\$640.00	2.000	PI	N	TIMING IMPLEMENTATION,CNTL&COORD
0630 1 11	22	\$10.87	\$24,204.20	2,226.000	LF	N	CONDUIT-SIGNALS, F& I, ABOVEGROUND
0630 1 12	82	\$4.29	\$466,283.86	108,734.000	LF	N	CONDUIT-SIGNALS, F& I, UNDERGROUND
0630 1 13	51	\$9.15	\$665,004.77	72,665.000	LF	N	CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT
0630 1 14	17	\$11.70	\$147,096.99	12,568.000	LF	N	CONDUIT-SIGNALS,F& I, UG JACKED
0630 1 15	1	\$15.00	\$1,005.00	67.000	LF	N	CONDUIT-SIGNALS,F& I, BRIDGE MOUNT
0632 6 1	2	\$2.68	\$3,444.85	1,283.000	LF	N	CABLE - SIGNAL, FURNISH & INSTALL
0632 7 1	73	\$2,692.82	\$705,517.61	262.000	PI	N	CABLE, SIGNAL, FURNISH & INSTALL
0632 8112	2	\$2.42	\$3,772.45	1,558.000	LF	N	CABLE, INTERCONNECT, TBD, F&I, UG
0632 8140	2	\$5.59	\$1,678.00	300.000	LF	N	CABLE, INTERCONNECT,TBD, RELOCATE
0632 8211	4	\$3.61	\$4,282.78	1,188.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, AERIAL
0632 8212	7	\$2.92	\$45,223.02	15,468.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG
0633 1121	1	\$2.60	\$8,892.00	3,420.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	1	\$5.00	\$19,510.00	3,902.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	1	\$3.00	\$5,220.00	1,740.000	LF	N	SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96
0633 2 32	1	\$57.00	\$114.00	2.000	EA	N	SIGNALS- FO CONNECTION, INSTALL, TERM
0633121 1	1	\$10.90	\$4,142.00	380.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR
0633121 3	1	\$2.00	\$37,590.00	18,795.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR
0634 4142	1	\$819.94	\$819.94	1.000	PI	N	SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL
0634 4143	6	\$1,620.17	\$12,961.39	8.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4144	1	\$2,748.66	\$2,748.66	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT,OTHER
0634 4151	2	\$930.50	\$1,861.00	2.000	PI	N	SPAN WIRE ASM, F&I, TWO PT, PERPENDICULA
0634 4152	2	\$923.02	\$1,846.03	2.000	PI	N	SPAN WIRE ASM, F&I, TWO PT, DIAGONAL
0634 4153	2	\$2,434.50	\$4,869.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX
0634 4154	1	\$1,958.00	\$3,916.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4400	1	\$450.00	\$900.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 6 1	1	\$2.50	\$375.00	150.000	LF	N	MESSENGER WIRE, F&I

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

**Contract Type: ('CC') Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 7	1	\$600.00	\$1,200.00	2.000	EA	N	ADJUST CABLE- SPAN WIRE ASSEMBLY
0635 1 11	90	\$317.23	\$1,054,162.01	3,323.000	EA	N	PULL & JUNCTION BOXES, F&I, PULL BOX
0635 1 12	3	\$192.79	\$1,542.33	8.000	EA	N	PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX
0635 1 13	3	\$365.13	\$4,016.42	11.000	EA	N	PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX
0635 1 15	10	\$841.67	\$41,242.00	49.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635 1 16	2	\$1,888.42	\$11,330.50	6.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0635 1 30	2	\$261.44	\$1,307.18	5.000	EA	N	PULL & JUNCTION BOX, INSTALL
0635 1 40	2	\$173.78	\$4,692.00	27.000	EA	N	PULL & JUNCTION BOX, RELOCATE
0639 1 11	1	\$989.67	\$989.67	1.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC
0639 1 12	10	\$1,122.41	\$14,591.31	13.000	AS	N	SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT
0639 1 13	1	\$853.00	\$853.00	1.000	AS	N	SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD
0639 1 22	18	\$1,187.28	\$46,303.73	39.000	AS	N	SIGNAL,ELECT POWER SERV,UG,PUR CONT
0639 1 23	12	\$1,611.43	\$53,177.10	33.000	AS	N	SIGNAL,ELECT POWER SERV,UNDERGROUND
0639 2 1	40	\$1.40	\$69,921.92	50,052.000	LF	N	SIGNAL,ELECTRICAL SERVICE WIRE
0639 3 11	11	\$327.82	\$6,228.59	19.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$118.66	\$118.66	1.000	EA	N	SIGNAL,ELEC SERV DISCON, F&I, CABINET
0641 2 11	2	\$758.16	\$1,516.31	2.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	22	\$725.77	\$54,432.63	75.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 16	3	\$6,104.31	\$61,043.10	10.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	2	\$5,752.56	\$92,040.88	16.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	3	\$8,594.85	\$137,517.64	16.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0649 1 14	1	\$17,491.26	\$69,965.04	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 16	2	\$24,540.00	\$196,320.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	1	\$23,888.09	\$95,552.36	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 31101	6	\$18,339.10	\$366,781.92	20.000	EA	N	ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102	10	\$19,735.58	\$414,447.08	21.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103	13	\$22,960.37	\$619,930.09	27.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60
0649 31104	6	\$26,917.49	\$269,174.88	10.000	EA	N	M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5
0649 31105	6	\$26,459.31	\$396,889.72	15.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31108	1	\$27,230.00	\$27,230.00	1.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31111	1	\$27,500.00	\$27,500.00	1.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112	3	\$29,856.00	\$149,280.00	5.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113	1	\$36,550.00	\$36,550.00	1.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5
0649 31115	2	\$33,050.00	\$66,100.00	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116	3	\$37,500.00	\$112,500.00	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31117	2	\$33,796.67	\$101,390.00	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-60
0649 31118	2	\$35,142.50	\$70,285.00	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-70.5
0649 31201	5	\$14,170.15	\$198,382.10	14.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-36
0649 31202	8	\$17,019.14	\$306,344.54	18.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-46
0649 31203	9	\$20,259.64	\$648,308.58	32.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-60
0649 31204	8	\$26,244.51	\$393,667.60	15.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 70.5
0649 31205	7	\$31,356.60	\$501,705.62	16.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 78
0649 31215	3	\$31,116.00	\$155,580.00	5.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-60
0649 31216	1	\$32,255.50	\$64,511.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-70.5
0649 31217	1	\$32,477.50	\$64,955.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-60
0649 31218	2	\$32,614.35	\$65,228.70	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-70.5
0649 31299	1	\$40,300.00	\$40,300.00	1.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31302	1	\$23,500.00	\$23,500.00	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-46
0649 31304	1	\$23,557.00	\$94,228.00	4.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-70.5
0649 31305	1	\$24,000.00	\$24,000.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-78
0649 31999	12	\$27,160.02	\$814,800.49	30.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0650 51111	2	\$406.01	\$2,842.08	7.000	AS	N	TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD
0650 51311	43	\$687.98	\$612,298.52	890.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD
0650 51312	3	\$688.19	\$16,516.44	24.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW
0650 51313	2	\$695.48	\$43,815.00	63.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL
0650 51321	2	\$1,381.67	\$8,290.00	6.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD
0650 51331	1	\$1,895.00	\$1,895.00	1.000	AS	N	TRAFFIC SIGNAL, F&I, 3 SECT, 3 WAY, STD
0650 51411	11	\$900.29	\$24,307.83	27.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD
0650 51412	1	\$775.00	\$775.00	1.000	AS	N	TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, LW
0650 51511	32	\$1,063.09	\$144,580.39	136.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD
0650 51512	2	\$1,083.61	\$3,250.84	3.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW
0650 51513	1	\$1,025.00	\$2,050.00	2.000	AS	N	TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL
0650 54	4	\$187.96	\$4,511.00	24.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0653191	65	\$526.20	\$601,444.29	1,143.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	43	\$1,046.02	\$213,387.32	204.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653400	2	\$166.10	\$332.20	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659107	63	\$682.59	\$576,790.72	845.000	EA	N	SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED
0659108	5	\$833.46	\$27,504.34	33.000	EA	N	SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL
0659109	1	\$600.00	\$600.00	1.000	EA	N	SGNL HEAD AUXIL, F&I, CONC PED TYP II
0660 1101	1	\$118.00	\$944.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1



Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1102	4	\$176.83	\$13,969.26	79.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	9	\$193.53	\$17,417.58	90.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	8	\$279.16	\$8,933.00	32.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	2	\$249.75	\$1,998.00	8.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
0660 1106	1	\$225.00	\$225.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	12	\$133.58	\$22,308.60	167.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	6	\$376.31	\$10,160.50	27.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	5	\$290.65	\$11,625.80	40.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 2101	34	\$549.20	\$368,512.86	671.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	38	\$484.06	\$421,618.64	871.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$450.00	\$3,600.00	8.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	50	\$579.04	\$471,337.90	814.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 74 11	6	\$4,911.89	\$451,894.00	92.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 14	8	\$2,118.80	\$95,345.80	45.000	EA	N	VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E
0663 74 15	29	\$5,700.34	\$1,596,095.29	280.000	EA	N	VEH DETECTOR ASSEM, F&I, VIDEO
0663 74 40	1	\$420.00	\$1,680.00	4.000	EA	N	VEH DETECTOR ASSEM, RELOCATE
0665 11	46	\$127.25	\$112,234.25	882.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	12	\$283.21	\$25,205.58	89.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	27	\$146.77	\$67,661.18	461.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0665111	1	\$115.00	\$1,150.00	10.000	EA	N	PED DET,ACCESSIBLE F&I, POLE OR CAB MTD
0668 15	1	\$5,825.22	\$5,825.22	1.000	EA	N	DET CABINET- SIGNALS,F&I,TYP V,54X23X24"
0670 4 1	2	\$6,807.50	\$13,615.00	2.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 5110	11	\$19,868.06	\$337,757.06	17.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	10	\$22,602.41	\$361,638.60	16.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	2	\$25,946.00	\$129,730.00	5.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	4	\$20,276.04	\$263,588.50	13.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5121	2	\$22,428.65	\$44,857.30	2.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5130	4	\$19,281.05	\$134,967.35	7.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	6	\$11,459.62	\$148,975.00	13.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5132	2	\$22,445.00	\$134,670.00	6.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM
0670 5310	1	\$1,867.60	\$1,867.60	1.000	AS	N	TRAF CNTL ASSEM, INS, NEMA
0670 5410	19	\$434.89	\$23,048.91	53.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	6	\$516.34	\$8,261.50	16.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5420	10	\$1,000.41	\$34,013.80	34.000	AS	N	TRAF CNTL ASSEM, MODIFY, 170
0670 5430	6	\$292.24	\$10,520.68	36.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5431	1	\$340.00	\$1,700.00	5.000	AS	N	TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP
0670 5520	3	\$1,515.49	\$13,639.40	9.000	AS	N	TRAF CNTL ASSEM, RELOCATE, 170
0671 2 41	2	\$320.83	\$1,925.00	6.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0678 1103	1	\$1,950.00	\$1,950.00	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON
0678 1104	5	\$46.27	\$1,156.80	25.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1106	1	\$160.00	\$160.00	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 FLASHER
0678 1111	1	\$685.00	\$31,510.00	46.000	EA	N	CNTRL ACCESS, F&I, POWER REDUCTION ASSM
0680106	1	\$2,200.00	\$4,400.00	2.000	EA	N	SYS CONTROL EQP, F&I, COMM INTERFACE
0683103	1	\$283.00	\$283.00	1.000	LS	N	SYS COMMUNICATIONS, TDM HARDWARE
0684 11	1	\$.50	\$285.50	571.000	LF	N	SYS COM CARRIER, F&I, MULTI-PAIR CABLE
0685106	23	\$4,519.63	\$257,618.65	57.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685120	8	\$1,746.26	\$34,925.20	20.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685128	8	\$574.32	\$12,635.00	22.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685140	1	\$91.00	\$273.00	3.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685143	3	\$165.00	\$1,320.00	8.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685144	3	\$475.68	\$5,232.50	11.000	EA	N	SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP
0690 10	46	\$24.87	\$21,613.10	869.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	61	\$26.46	\$29,739.51	1,124.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	45	\$68.69	\$14,906.50	217.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	16	\$838.21	\$72,924.38	87.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	7	\$953.03	\$30,497.04	32.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 34 1	19	\$782.82	\$142,472.89	182.000	EA	N	COMPLETE POLE REMOVAL- DEEP, DIRECT BUR
0690 34 2	7	\$1,709.50	\$41,028.00	24.000	EA	N	COMPLETE POLE REMOVAL- DEEP, BOLT ON AT
0690 50	35	\$172.56	\$14,667.59	85.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	1	\$111.00	\$666.00	6.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 60	19	\$13.79	\$7,076.32	513.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	52	\$17.14	\$13,246.17	773.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	35	\$198.19	\$22,197.33	112.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	55	\$256.08	\$45,837.51	179.000	PI	N	CONDUIT & CABLING REMOVE
0690 91	7	\$.46	\$5,448.70	11,940.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE
0690100	69	\$333.64	\$87,413.76	262.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	45	\$2,654.04	\$1,043,039.16	393.000	EA	N	INTERNAL ILLUM SIGN, FURNISH & INST, NA
0699 1 41	5	\$1,021.57	\$13,280.40	13.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE, ST NAME
0700 20 11	114	\$250.87	\$1,345,423.48	5,363.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	93	\$623.21	\$1,120,532.55	1,798.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 20 14	43	\$1,083.30	\$262,159.16	242.000	AS	N	SINGLE POST SIGN, F&I, 21-30 SF
0700 20 15	5	\$1,171.73	\$17,576.00	15.000	AS	N	SINGLE POST SIGN, F&I, 31+ SF
0700 20 19	10	\$1,754.22	\$80,694.15	46.000	AS	N	SINGLE POST SIGN, F&I, NON STD
0700 20 31	4	\$132.80	\$1,460.75	11.000	AS	N	SINGLE POST SIGN, INS, LESS THAN 12 SF
0700 20 32	1	\$29.25	\$29.25	1.000	AS	N	SINGLE POST SIGN, INS, 12-20 SF
0700 20 40	70	\$117.89	\$68,727.71	583.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 60	110	\$14.85	\$67,822.68	4,568.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	46	\$2,380.42	\$597,484.54	251.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	28	\$4,244.24	\$377,737.60	89.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	9	\$5,767.32	\$155,717.70	27.000	AS	N	MULTI- POST SIGN, F&I, 101-150
0700 21 14	4	\$7,654.45	\$38,272.26	5.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	3	\$9,028.36	\$27,085.07	3.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 16	4	\$11,395.20	\$102,556.83	9.000	AS	N	MULTI- POST SIGN, F&I, 251-300
0700 21 17	1	\$14,000.00	\$14,000.00	1.000	AS	N	MULTI- POST SIGN, F&I, > 300
0700 21 31	3	\$3,022.00	\$15,110.00	5.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 32	1	\$3,070.38	\$18,422.28	6.000	AS	N	MULTI- POST SIGN, INSTALL, 51-100
0700 21 33	1	\$4,492.09	\$8,984.18	2.000	AS	N	MULTI- POST SIGN, INSTALL, 101-150
0700 21 34	3	\$4,988.36	\$24,941.78	5.000	AS	N	MULTI- POST SIGN, INSTALL, 151-200
0700 21 35	1	\$5,366.91	\$5,366.91	1.000	AS	N	MULTI- POST SIGN, INSTALL, 201-250
0700 21 36	1	\$5,865.84	\$5,865.84	1.000	AS	N	MULTI- POST SIGN, INSTALL, 251-300
0700 21 40	13	\$1,898.51	\$94,925.39	50.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	47	\$323.45	\$82,803.65	256.000	AS	N	MULTI- POST SIGN, REMOVE
0700 22121	1	\$78,933.98	\$78,933.98	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<
0700 22122	3	\$84,370.45	\$253,111.36	3.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S301-500
0700 22123	1	\$87,650.00	\$87,650.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S501-700
0700 22124	3	\$126,907.00	\$1,015,256.00	8.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S >700
0700 22131	1	\$111,615.00	\$111,615.00	1.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S300 OR<
0700 22132	4	\$122,008.22	\$488,032.86	4.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S301-500
0700 22133	4	\$132,427.29	\$1,059,418.31	8.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150,S501-700
0700 22134	2	\$133,271.67	\$1,199,445.00	9.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150',S >700
0700 22142	2	\$153,572.50	\$307,145.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200,S301-500
0700 22143	2	\$150,975.00	\$301,950.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200,S501-700
0700 22154	2	\$260,627.87	\$1,563,767.24	6.000	AS	N	OHD TRUSS SPAN SGN,F&I,T>200,S>700
0700 22220	1	\$90,000.00	\$90,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I TRUSS,T51-100'
0700 22250	1	\$150,000.00	\$150,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I TRUSS,T>200

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 22600	7	\$4,183.06	\$121,308.85	29.000	AS	N	OHD TRUSS SPAN SGN, REMOVE
0700 23111	2	\$40,378.95	\$121,136.86	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <
0700 23112	6	\$38,401.22	\$345,610.94	9.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200
0700 23113	2	\$46,237.82	\$184,951.27	4.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300
0700 23121	2	\$50,626.36	\$101,252.72	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <
0700 23122	10	\$52,465.97	\$944,387.46	18.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S101-200
0700 23123	5	\$58,007.33	\$754,095.23	13.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S201-300
0700 23124	3	\$60,706.37	\$546,357.29	9.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S>300
0700 23131	1	\$58,799.67	\$176,399.01	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <
0700 23132	5	\$48,288.88	\$338,022.15	7.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S101-200
0700 23133	6	\$54,954.23	\$659,450.73	12.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S201-300
0700 23134	4	\$69,013.68	\$552,109.46	8.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S>300
0700 23143	2	\$69,750.00	\$139,500.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S201-300
0700 23600	16	\$1,676.59	\$90,536.04	54.000	AS	N	OHD TRUSS CANT SGN,REMOVE
0700 46 15	9	\$583.64	\$12,256.47	21.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	8	\$732.76	\$9,525.92	13.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED
0700 48 12	6	\$3,298.45	\$36,283.00	11.000	EA	N	SIGN PANELS, F & I, 101 - 200
0700 48 13	4	\$5,477.00	\$43,816.00	8.000	EA	N	SIGN PANELS, F&I, 201 - 300
0700 48 14	2	\$6,717.50	\$13,435.00	2.000	EA	N	SIGN PANELS, F&I, 301 - 400
0700 48 18	40	\$166.34	\$46,575.13	280.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	13	\$866.66	\$77,132.50	89.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 22	1	\$700.00	\$700.00	1.000	EA	N	SIGN PANELS, INSTALL, 101-200
0700 48 32	2	\$2,013.33	\$6,040.00	3.000	EA	N	SIGN PANELS, OVERLAY, 101 - 200
0700 48 34	1	\$3,950.00	\$3,950.00	1.000	EA	N	SIGN PANELS, OVERLAY, 301-400
0700 48 35	1	\$5,550.00	\$5,550.00	1.000	EA	N	SIGN PANELS, OVERLAY, 401-500
0700 48 38	4	\$123.98	\$7,067.04	57.000	EA	N	SIGN PANELS, OVERLAY, 15 OR <
0700 48 39	3	\$445.48	\$30,738.00	69.000	EA	N	SIGN PANELS, OVERLAY, 16-100
0700 48 42	1	\$1,500.00	\$6,000.00	4.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 43	1	\$760.00	\$760.00	1.000	EA	N	SIGN PANELS, RELOCATE, 201 - 300
0700 48 48	12	\$87.61	\$4,818.70	55.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 49	2	\$582.14	\$4,075.00	7.000	EA	N	SIGN PANELS RELOCATE, 16 - 100
0700 48 52	6	\$3,239.42	\$110,140.28	34.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 53	2	\$4,880.77	\$63,450.00	13.000	EA	N	SIGN PANELS, REPLACE, 201 - 300
0700 48 55	2	\$8,831.61	\$17,663.21	2.000	EA	N	SIGN PANELS, REPLACE, 401 - 500
0700 48 56	1	\$8,250.00	\$8,250.00	1.000	EA	N	SIGN PANELS, REPLACE, 501 - 600

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 48 57	1	\$17,812.39	\$17,812.39	1.000	EA	N	SIGN PANELS, REPLACE, 601 OR >
0700 48 58	19	\$109.21	\$71,748.10	657.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	8	\$1,109.77	\$38,842.10	35.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	53	\$44.11	\$18,834.98	427.000	EA	N	SIGN PANELS, REMOVE
0700 70	7	\$10,608.61	\$180,346.31	17.000	AS	N	SIGN LT'D OVHD, BRIDGE MOUNTED
0700 83	2	\$3,875.00	\$7,750.00	2.000	AS	N	OVHD SIGN, BRIDGE MOUNTED
0700 89 2	4	\$2,385.85	\$16,700.98	7.000	EA	N	SIGN, ELECT POWERED, BLANK OUT
0700 89111	1	\$7,295.00	\$7,295.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, F&I, EL WAR, SNG
0700 90 11	4	\$2,108.36	\$37,950.44	18.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 21	2	\$372.63	\$745.25	2.000	AS	N	SGN FLASHING BEACON, RELOC, GRD MOUNT
0700 90 31	3	\$308.77	\$2,470.20	8.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0700 90 33	1	\$255.00	\$765.00	3.000	AS	N	SGN FLASHING BEACON, REMOVE, BRDG MOUNT
0701 11111	12	\$5,947.66	\$498,128.61	83.752	NM	N	AUD & VIB PVT MARK, STD, WHITE, SOLID, 6"
0701 11211	5	\$5,596.14	\$86,119.01	15.389	NM	N	AUD & VIB PVT MARK, STD, YELLOW, SOLID, 6"
0701 11221	1	\$2,600.00	\$1,755.00	.675	GM	N	AUD & VIB PVT MARK, STD, YELLOW, SKIP, 6"
0702 12111	3	\$6,549.76	\$113,710.30	17.361	NM	N	WET WEATHER AUDIBLE, SOLID, WHITE, 6"
0702 12211	3	\$6,523.79	\$85,663.85	13.131	NM	N	WET WEATHER AUDIBLE, SOLID, YELLOW, 6"
0702 12221	1	\$2,475.00	\$396.00	.160	GM	N	WET WEATHER AUDIBLE, SKIP, YELLOW, 6"
0705 10 1	35	\$118.93	\$45,908.55	386.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	8	\$68.87	\$17,354.52	252.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	8	\$125.23	\$6,136.07	49.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	4	\$92.98	\$4,463.00	48.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	47	\$63.99	\$237,833.17	3,717.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	8	\$45.61	\$12,041.36	264.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	33	\$163.78	\$89,262.61	545.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	8	\$93.19	\$21,434.50	230.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE
0706 3	48	\$3.34	\$268,172.63	80,407.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0709 11111	1	\$5,524.98	\$1,651.97	.299	NM	N	TRAF STRIPE-2 RE COMP, STD, WHITE, SOLID, 6"
0709 11151	1	\$1.15	\$103.50	90.000	LF	N	TRAF STRIPE-2 RE COMP, STD, WHITE, DOT/G, 6"
0709 11211	1	\$5,525.00	\$2,099.50	.380	NM	N	TRAF STRIPE-2 RE COMP, STD, YELL, SOLID, 6"
0709 11224	1	\$11.00	\$957.00	87.000	LF	N	TRAF STRIPE-2 RE COMP, STD, YELL, SOLID, 18"
0709 11251	1	\$1.15	\$41.40	36.000	LF	N	TRAF STRIPE-2 RE COMP, STD, YELL, DOT/G, 6"
0710 11111	124	\$833.01	\$1,454,774.10	1,746.397	NM	N	PAINTED PAVT MARK, STD, WHITE, SOLID, 6"
0710 11122	89	\$.32	\$254,161.73	804,658.900	LF	N	PAINTED PAVT MARK, STD, WHITE, SOLID, 8"
0710 11123	73	\$.60	\$205,302.78	343,091.800	LF	N	PAINTED PAVT MARK, STD, WHITE, SOLID, 12"

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	90	\$ .89	\$184,542.54	208,126.400	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	103	\$1.25	\$285,248.71	228,682.100	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	99	\$347.25	\$539,059.27	1,552.373	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	3	\$341.17	\$469.45	1.376	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11151	76	\$ .27	\$78,365.46	290,854.800	LF	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	82	\$32.23	\$184,124.36	5,713.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	99	\$21.92	\$357,300.49	16,297.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	5	\$3.01	\$706.30	235.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YEILD LINE
0710 11190	33	\$3.15	\$3,104.80	984.900	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	124	\$823.09	\$1,118,630.43	1,359.060	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11222	27	\$ .34	\$20,479.84	60,071.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	1	\$ .60	\$21.60	36.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	79	\$1.01	\$85,325.76	84,751.300	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	43	\$503.66	\$72,425.84	143.798	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11251	64	\$ .31	\$38,333.56	123,945.400	LF	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	55	\$1.59	\$29,230.07	18,331.960	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	5	\$658.94	\$2,053.26	3.116	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11421	3	\$ .32	\$155.20	478.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	91	\$46,328.72	\$5,003,502.24	108.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	41	\$4,019.59	\$510,073.88	126.897	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11112	1	\$5,290.00	\$8,437.55	1.595	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11122	32	\$1.16	\$110,066.42	94,916.640	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	28	\$1.75	\$116,272.34	66,318.940	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	34	\$2.86	\$74,088.32	25,890.150	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	39	\$3.76	\$219,126.85	58,206.360	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	34	\$1,246.71	\$166,998.49	133.951	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11133	1	\$1,679.67	\$811.28	.483	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 12"
0711 11151	29	\$ .90	\$40,427.40	44,749.480	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	35	\$114.37	\$145,474.26	1,272.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	36	\$53.90	\$133,129.93	2,470.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11211	43	\$4,042.55	\$469,065.44	116.032	NM	N	THERMOPLASTIC, STD,YELLOW, SOLID, 6"
0711 11222	8	\$ .99	\$10,492.15	10,635.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224	27	\$2.35	\$30,749.80	13,103.750	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11231	14	\$2,043.75	\$62,058.43	30.365	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	24	\$ .93	\$23,335.84	25,194.530	LF	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11421	3	\$2.20	\$1,119.79	509.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12122	1	\$1.00	\$50.00	50.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	1	\$2.76	\$1,987.20	720.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	1	\$2.55	\$53.55	21.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12211	1	\$4,095.00	\$2,457.00	.600	NM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12231	1	\$1,230.00	\$418.20	.340	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 14160	3	\$105.48	\$5,907.14	56.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$86.30	\$4,660.00	54.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 17	18	\$2.91	\$37,845.97	12,999.000	SF	N	THERMOPLASTIC, REMOVE
0713101111	1	\$15,580.00	\$13,180.68	.846	NM	N	PREFORMED TAPE,STD,WHITE,SOLID,6"
0713101122	2	\$5.62	\$9,225.48	1,641.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,8"
0713101124	1	\$6.84	\$3,399.48	497.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,12"
0713101125	4	\$9.61	\$26,356.67	2,742.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,18"
0713101126	1	\$12.07	\$1,339.77	111.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,24"
0713101151	1	\$4.02	\$124.62	31.000	LF	N	PREFORMED TAPE,STD,WHITE,DOT/GUI/6-10,6"
0713101160	9	\$204.42	\$102,616.80	502.000	EA	N	PREFORMED TAPE,STD,WHITE,MESSAGE
0713101170	8	\$259.32	\$53,160.24	205.000	EA	N	PREFORMED TAPE,STD,WHITE,ARROWS
0713101211	1	\$15,580.00	\$13,180.68	.846	NM	N	PREFORMED TAPE,STD,YELLOW,SOLID,6"
0713101222	1	\$4.68	\$3,491.28	746.000	LF	N	PREFORMED TAPE,STD,YELLOW,SOLID,8"
0713101225	4	\$10.85	\$26,375.30	2,431.000	LF	N	PREFORMED TAPE,STD,YELLOW,SOLID,18"
0713101251	1	\$4.73	\$340.56	72.000	LF	N	PREFORMED TAPE,STD,YELLO,DOT/GUI/6-10,6"
0713101560	4	\$344.69	\$5,859.79	17.000	EA	N	PREFORMED TAPE,STD,WHT/BLK, MESSAGE
0713102111	25	\$18,769.48	\$713,465.39	38.012	NM	N	PREFORMED TAPE,HP,WHITE,SOLID,6"
0713102122	7	\$4.78	\$72,130.76	15,097.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,8"
0713102124	1	\$7.35	\$757.05	103.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,12"
0713102125	2	\$13.40	\$14,287.92	1,066.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,18"
0713102126	2	\$15.70	\$3,924.18	250.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,24"
0713102131	10	\$6,590.44	\$14,156.26	2.148	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102151	4	\$5.05	\$4,991.92	988.000	LF	N	PREFORMED TAPE,HP,WHITE,DOT/GUIDE/6-10,6"
0713102211	27	\$18,808.76	\$639,102.76	33.979	NM	N	PREFORMED TAPE,HP,YELLOW,SOLID,6"
0713102222	2	\$5.93	\$3,588.50	605.000	LF	N	PREFORMED TAPE,HP,YELLOW,SOLID,8"
0713102225	1	\$15.00	\$2,715.00	181.000	LF	N	PREFORMED TAPE,HP,YELLOW,SOLID,18"
0713102231	2	\$6,669.01	\$16,485.80	2.472	GM	N	PREFORMED TAPE,HP,YELLOW,SKIP,6"
0713102251	2	\$5.20	\$2,611.50	502.000	LF	N	PREFORMED TAPE,HP,YELLOW,DOT/GUIDE/6-10,
0713102331	3	\$9,701.03	\$2,066.32	.213	GM	N	PREFORMED TAPE,HP,BLACK,SKIP,6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713102533	12	\$8,419.11	\$305,125.53	36.242	GM	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"
0713102547	1	\$8.50	\$510.00	60.000	LF	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"
0713102553	1	\$11.00	\$154.00	14.000	LF	N	PREFORMED TAPE,HP,WH/BL CONT,DOT/GUID,9"
0713107	3	\$4.53	\$6,443.84	1,422.000	SF	N	PREFORMED TAPE, REMOVE
0714 1400	3	\$2,295.91	\$78,060.86	34.000	AS	N	MOTORIST AID CALL BOX, MODIFY EXISTING
0714 1500	6	\$2,275.31	\$145,619.91	64.000	AS	N	MOTORIST AID CALL BOX,RELOCATE
0715 1 11	7	\$1.84	\$30,739.95	16,672.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	37	\$1.11	\$923,292.89	832,909.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	21	\$1.70	\$709,480.61	418,142.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 15	4	\$.87	\$41,904.29	48,216.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$4.60	\$2,484.00	540.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 60	20	\$.14	\$30,805.35	222,613.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	2	\$.11	\$3,873.93	34,353.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 2 11	33	\$2.41	\$663,341.75	275,788.000	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	12	\$7.37	\$412,350.80	55,914.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
0715 2 13	13	\$11.80	\$40,528.65	3,435.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 4011	2	\$4,867.87	\$14,603.60	3.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4019	1	\$3,668.00	\$14,672.00	4.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, CUST
0715 4021	2	\$2,726.97	\$40,904.52	15.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715 4022	2	\$3,338.26	\$20,029.58	6.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715 4033	1	\$4,100.00	\$77,900.00	19.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS110, 50'
0715 4111	6	\$3,575.26	\$457,633.76	128.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	1	\$3,212.00	\$35,332.00	11.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	1	\$4,800.00	\$110,400.00	23.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	3	\$2,370.94	\$452,849.90	191.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	3	\$2,773.27	\$346,658.16	125.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	2	\$3,574.58	\$582,656.00	163.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	3	\$3,633.10	\$105,359.94	29.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4132	1	\$3,100.00	\$18,600.00	6.000	EA	N	LIGHT POLE COMP, F&I, WS110, 45'
0715 4133	1	\$3,400.00	\$98,600.00	29.000	EA	N	LIGHT POLE COMP, F&I, WS110, 50'
0715 4400	9	\$1,417.32	\$103,464.45	73.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	19	\$262.16	\$95,686.59	365.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 50	2	\$81.07	\$324.26	4.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	19	\$7,690.73	\$338,392.09	44.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$7,653.20	\$7,653.20	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE



Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 21	12	\$877.87	\$21,068.93	24.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	3	\$403.26	\$2,822.80	7.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42	1	\$352.45	\$352.45	1.000	EA	N	LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10 2	2	\$849.50	\$1,699.00	2.000	EA	N	LIGHT POLE FOUNDATION, F&I
0715 11111	2	\$358.68	\$12,195.00	34.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11119	2	\$699.14	\$251,691.00	360.000	EA	N	LUMINAIRE, F&I, ROADWAY SPECIAL
0715 11125	2	\$645.71	\$5,165.64	8.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	3	\$1,197.93	\$13,177.26	11.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11128	1	\$1,072.00	\$72,896.00	68.000	EA	N	LUMINAIRE,F&I,UNDER DECK, FLOOD
0715 11137	1	\$1,000.00	\$6,000.00	6.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11400	1	\$600.00	\$1,200.00	2.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	3	\$40.94	\$1,555.78	38.000	EA	N	LUMINAIRE, REMOVE
0715 14 11	29	\$334.30	\$517,826.33	1,549.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	17	\$370.41	\$214,465.75	579.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 13	2	\$196.50	\$786.00	4.000	EA	N	LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE
0715 14 14	5	\$313.57	\$21,322.56	68.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 41	2	\$173.09	\$1,904.00	11.000	EA	N	LIGHTING - PULL BOX,REL,ROADSIDE-MOULDED
0715 14 51	9	\$38.61	\$6,101.12	158.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	1	\$44.00	\$44.00	1.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 14 71	2	\$288.97	\$8,380.12	29.000	EA	N	LIGHTING - PULL BOX, REPAIR, ROADSIDE
0715 19123	3	\$38,352.68	\$1,457,402.00	38.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19300	1	\$5,800.00	\$11,600.00	2.000	EA	N	HIGH MAST LIGHT POLE, INSTALL
0715 19600	4	\$2,211.98	\$110,598.94	50.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 30 2	1	\$290.00	\$2,610.00	9.000	LU	N	LIGHTIN- GROUP RELAMPING, HIGH PRESSURE
0715 31 6	1	\$203.00	\$10,962.00	54.000	LU	N	ROUTINELIGHT MAINTAINANCE, UNDERDECK
0715 50	2	\$77,473.29	\$154,946.58	2.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	25	\$419.22	\$511,028.12	1,219.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	3	\$236.23	\$9,213.00	39.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	5	\$261.06	\$26,889.64	103.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511130	1	\$3,050.00	\$6,100.00	2.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	2	\$8,065.42	\$266,159.00	33.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	3	\$7,955.10	\$469,351.00	59.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511150	2	\$5,174.77	\$905,585.00	175.000	EA	N	LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511330	1	\$1,666.50	\$1,666.50	1.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$8,000.00	\$608,000.00	76.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715512150	1	\$5,100.00	\$30,600.00	6.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715512340	1	\$10,883.29	\$489,748.05	45.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,40'
0715513125	1	\$1,353.35	\$6,766.75	5.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM WM, AL,25'
0715513135	1	\$9,473.00	\$9,473.00	1.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140	1	\$2,074.38	\$20,743.80	10.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513150	1	\$5,268.00	\$10,536.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715514135	1	\$12,163.00	\$60,815.00	5.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 35'
0715515125	1	\$1,606.27	\$67,463.34	42.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
0715515130	1	\$2,193.00	\$15,351.00	7.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 30'
0715515135	1	\$4,334.00	\$13,002.00	3.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515140	2	\$2,154.19	\$49,546.30	23.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715515250	1	\$4,060.00	\$16,240.00	4.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, GALV, 50'
0715516120	1	\$2,357.36	\$21,216.24	9.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516130	1	\$3,400.00	\$6,800.00	2.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516135	1	\$4,200.00	\$67,200.00	16.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140	1	\$2,922.69	\$5,845.38	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	2	\$4,296.52	\$627,292.00	146.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715517135	1	\$11,169.00	\$145,197.00	13.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,35
0715521135	1	\$9,473.00	\$47,365.00	5.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,35'
0715521140	1	\$9,941.00	\$49,705.00	5.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'
0715540000	2	\$911.15	\$11,845.00	13.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	4	\$186.76	\$14,194.00	76.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0721 74 1	1	\$292.00	\$1,168.00	4.000	EA	N	TRASH RECEPTACLE, PRE-FABRICATED
0721 75 1	1	\$409.00	\$1,636.00	4.000	EA	N	BENCHES, PRE-FABRICATED
0721 77	1	\$585.00	\$585.00	1.000	EA	N	BICYCLE PARKING RACK
0730 76107	1	\$227.17	\$7,950.95	35.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 12"
0730 76116	1	\$334.20	\$12,031.20	36.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 30"
0730 76124	1	\$403.86	\$14,538.96	36.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 54"
0735 88	1	\$1,500.00	\$1,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0735 88 1	1	\$22,490.00	\$22,490.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0735 88 2	1	\$1,500.00	\$1,500.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 2
0741 70111	58	\$870.74	\$462,364.28	531.000	EA	N	TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN
0745 70 11	2	\$696.50	\$4,179.00	6.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12	59	\$682.92	\$435,021.00	637.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111	2	\$1,629.14	\$21,178.80	13.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0746 71112	16	\$1,783.86	\$53,515.84	30.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
0746 71131	5	\$1,900.69	\$24,708.94	13.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132	19	\$1,819.96	\$80,078.04	44.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211	1	\$2,619.00	\$2,619.00	1.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 71312	1	\$1,712.00	\$3,424.00	2.000	EA	N	TMS CAB, F&I,TYP V,BSE MNT,2 BACKPLANE
0746 74	2	\$125.00	\$250.00	2.000	EA	N	TMS CAB, MODIFY
0746 75	3	\$600.82	\$1,802.45	3.000	EA	N	TMS CAB, RELOCATE
0780 1 11	4	\$4,858.00	\$121,450.00	25.000	AS	N	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12	8	\$1.49	\$506,494.72	339,022.000	LF	N	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13	5	\$970.15	\$70,821.00	73.000	EA	N	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0780 1 41	1	\$1,000.00	\$2,000.00	2.000	AS	N	ITS ELECTRICAL POWER, RELOCATE, SERVICE
0780 1 43	1	\$263.95	\$527.90	2.000	EA	N	ITS ELECTRICAL POWER, REL,SERV DISC
0780 1 51	2	\$306.00	\$918.00	3.000	AS	N	ITS ELECTRICAL POWER, ADJ & MOD, SERVICE
0780 1 52	1	\$3.00	\$15.00	5.000	LF	N	ITS ELECTRICAL POWER,ADJ & MOD,SERV WIRE
0780 1 61	1	\$400.00	\$400.00	1.000	LF	N	ITS ELECTRICAL POWER, R&D, SERVICE
0780 1 62	2	\$.20	\$1,438.65	7,080.000	LF	N	ITS ELECTRICAL POWER, R&D, SERV WIRE
0781 2 11	1	\$9,900.00	\$9,900.00	1.000	EA	N	ITS HIGHWAY ADVISORY RADIO,F&i,SOLAR POW
0781 3112	1	\$70,000.00	\$70,000.00	1.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 3121	1	\$70,000.00	\$140,000.00	2.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 11213	1	\$129,675.00	\$129,675.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11231	1	\$189,563.00	\$189,563.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I
0781 12440	1	\$43,670.00	\$131,010.00	3.000	EA	N	ITS DYNAMIC MESSAGE SIGN, FUR, LED 12" C
0781 14240	1	\$5,000.00	\$5,000.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN,REL,LED FM,SIGN
0781 18240	1	\$68,630.00	\$343,150.00	5.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EX
0781 18440	1	\$42,665.00	\$42,665.00	1.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EX
0781 19231	1	\$54,986.00	\$494,874.00	9.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19431	1	\$35,645.00	\$71,290.00	2.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0781 19432	1	\$36,745.00	\$36,745.00	1.000	EA	N	ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN
0782 1 11	3	\$6,913.31	\$179,746.00	26.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 40	3	\$2,333.75	\$9,335.00	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0783 1111	1	\$4.00	\$800.00	200.000	LF	N	ITS FIBER OPTIC CABLE, F& I, OHD,2 -12
0783 1121	9	\$1.46	\$54,960.36	37,642.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122	3	\$1.48	\$3,884.25	2,619.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,13 -48
0783 1123	6	\$1.58	\$300,691.60	189,875.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96
0783 1412	1	\$2.40	\$996.00	415.000	LF	N	ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 1420	1	\$1.89	\$378.00	200.000	LF	N	ITS FIBER OPTIC CABLE, RELOCATE,UG
0783 1422	2	\$2.41	\$12,500.90	5,196.000	LF	N	ITS FIBER OPTIC CABLE, REL,UG, 13 -48
0783 1600	3	\$1.00	\$15,573.92	15,578.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 2 31	10	\$32.60	\$60,085.96	1,843.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	3	\$62.05	\$14,892.00	240.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 2 51	1	\$40.00	\$1,920.00	48.000	EA	N	ITS FIBER OPTIC CONNECTION, ADJ, SPLICE
0783 3 11	8	\$645.18	\$50,324.00	78.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	9	\$45.03	\$4,322.51	96.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	6	\$27.33	\$15,661.48	573.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 14	3	\$66.31	\$1,061.00	16.000	EA	N	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15	3	\$1,024.09	\$69,638.00	68.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	6	\$1,009.53	\$26,247.75	26.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	4	\$121.59	\$3,526.00	29.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 42	1	\$5.00	\$20.00	4.000	EA	N	ITS FIBER OPTIC CONN HDWR, REL, SPL TRAY
0783 3 43	1	\$50.00	\$1,200.00	24.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 45	1	\$250.00	\$250.00	1.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 46	1	\$100.00	\$200.00	2.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 47	1	\$5.00	\$10.00	2.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 51	1	\$400.00	\$400.00	1.000	EA	N	ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC
0783 4111	8	\$15.99	\$154,665.74	9,670.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4112	16	\$1.81	\$1,473,480.41	812,159.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4142	1	\$10.28	\$1,850.40	180.000	LF	N	ITS CONDUIT, REL, UNDERGROUND
0783 4152	3	\$8.00	\$75,032.00	9,375.000	LF	N	ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND
0783 4160	3	\$1.28	\$41,105.43	32,137.000	LF	N	ITS CONDUIT, REMOVE&DISPOSE
0783 5 1	17	\$891.75	\$267,523.57	300.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 5 4	2	\$571.37	\$6,856.48	12.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, REL
0783 5 5	8	\$393.35	\$9,047.08	23.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, A&M
0783 6 1	13	\$1,740.56	\$168,834.54	97.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
0783 6 5	3	\$712.56	\$2,850.24	4.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783 6 6	2	\$363.00	\$1,452.00	4.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REM
0783 7 1	10	\$493.05	\$229,268.20	465.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783 7 5	2	\$309.48	\$2,166.36	7.000	EA	N	ITS PULL & JUNCTION BOX, ADJUST/MODIFY
0783 7 7	3	\$60.33	\$905.00	15.000	EA	N	ITS PULL & JUNCTION BOX, REMOVE & STOCKP
0783 8 1	4	\$3.72	\$174,236.76	46,782.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0784 1 1	5	\$2,241.32	\$91,894.00	41.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2011/01/01 to 2011/12/31**

Contract Type: ('CC') Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0784	1 3	1	\$280.00	\$9,240.00	33.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,INS
0784	1 4	3	\$211.20	\$1,056.00	5.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,REL
0784	2 1	3	\$802.38	\$41,724.00	52.000	EA	N	ITS DEVICE SERVER, F&I
0784	2 3	1	\$258.00	\$9,546.00	37.000	EA	N	ITS DEVICE SERVER, INSTALL
0784	2 4	2	\$192.15	\$768.60	4.000	EA	N	ITS DEVICE SERVER, ADJUST/MODIFY
0784	3 11	2	\$3,933.88	\$102,281.00	26.000	EA	N	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784	3 30	1	\$275.00	\$6,325.00	23.000	EA	N	ITS DIGITAL VID ENCOD/SOFTWR DECO, INSTA
0784	3 40	1	\$250.00	\$250.00	1.000	EA	N	ITS DIGITAL VID ENCOD/SOFTWR DECO, REL
0784	6 12	1	\$5,360.00	\$32,160.00	6.000	EA	N	ITS WIRELESS COM DEVICE,F&I,ETH SUBS UNT
0784	6 60	1	\$150.00	\$750.00	5.000	EA	N	ITS WIRELESS COM DEVICE,R&D
0785	1 11	2	\$13,815.00	\$248,670.00	18.000	EA	N	ITS POLE, F&I, CONC W/ LOWERING DEVICE
0785	1 12	2	\$31,931.50	\$574,767.00	18.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785	1 13	7	\$4,175.29	\$200,414.00	48.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785	1 14	1	\$32,783.00	\$65,566.00	2.000	EA	N	ITS POLE, F&I, STEEL W/O LOWERING DEVICE
0785	1 60	5	\$1,222.14	\$8,555.00	7.000	EA	N	ITS POLE, REMOVE
0785	2112	1	\$21,945.00	\$21,945.00	1.000	EA	N	ITS FIELD CABINET,F&I,TYP 336, GM
0785	2141	1	\$6,750.00	\$148,500.00	22.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL PM
0785	2142	1	\$7,600.00	\$45,600.00	6.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL, GM
0785	2162	1	\$12,072.00	\$12,072.00	1.000	EA	N	ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM
0785	2191	4	\$1,466.50	\$54,260.40	37.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, PM
0785	2300	1	\$895.00	\$28,640.00	32.000	EA	N	ITS FIELD CABINET, INSTALL
0785	2400	4	\$1,693.43	\$11,854.00	7.000	EA	N	ITS FIELD CABINET, RELOCATE
0785	2500	2	\$1,320.60	\$6,603.00	5.000	EA	N	ITS FIELD CABINET, ADJUST/MODIFY
0785	2600	1	\$290.00	\$580.00	2.000	EA	N	ITS CABINET, REMOVE & DISPOSE
0785	3111	1	\$52,500.00	\$52,500.00	1.000	EA	N	ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL
0786	1 11	3	\$3,576.61	\$200,290.00	56.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MICROWAVE
0786	1 13	1	\$710.00	\$3,550.00	5.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MAGNE DET
0786	1 31	1	\$465.00	\$17,205.00	37.000	EA	N	ITS VEHICLE DETECTION SYS,INS,MICROWAVE
0786	1 49	1	\$225.21	\$225.21	1.000	EA	N	ITS VEHICLE DETECTION SYS,REL,SPECIAL
0904540	2	2	\$9.20	\$1,027,409.54	111,664.000	LF	N	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540	4	2	\$5,079.51	\$513,030.34	101.000	EA	N	HI TENSION CABLE BAR SYS-END TERMINAL
0904540	6	1	\$1,594.77	\$1,594.77	1.000	EA	N	HI TENSION CABLE BAR SYS-RESET END TERM
0905324	1	2	\$7.68	\$554,157.49	72,143.000	SY	N	REWORKED ASPHALT CONCRETE
0906173	2	1	\$38.00	\$14,896.00	392.000	LB	N	POLYURETHANE INJECTION AT BR APPRCH SLAB
0999	16	40	\$8,545.00	\$341,800.00	40.000	LS	N	PARTNERING, DO NOT BID

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 1	5	\$3,300.00	\$313,500.00	95.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	5	\$5,930.00	\$59,300.00	10.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	149	\$50,909.05	\$10,232,719.01	201.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 30	1	\$.01	\$.02	2.000	LS	N	FOR FINANCIAL PURPOSES ONLY, DO NOT BID
1000 5	3	\$76,255.23	\$228,765.70	3.000	LS	N	UTILITY WORK- JPA ONLY, SEWER
1000 6	2	\$36,110.57	\$72,221.15	2.000	LS	N	UTILITY WORK- JPA ONLY, WATER
1000 8	1	\$104,990.00	\$104,990.00	1.000	LS	N	UTILITY WORK- JPA ONLY, COMMUNICATIONS
1050 11222	7	\$23.99	\$163,028.30	6,796.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	8	\$30.14	\$314,640.54	10,440.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224	7	\$67.42	\$3,145,950.70	46,664.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9"
1050 11225	2	\$197.10	\$1,712,810.88	8,690.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9"
1050 11312	1	\$21.85	\$13,110.00	600.000	LF	N	UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"
1050 11321	2	\$8.83	\$3,980.21	451.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322	1	\$38.00	\$42,180.00	1,110.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324	2	\$29.59	\$113,166.12	3,825.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11422	1	\$67.00	\$1,005.00	15.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423	5	\$44.06	\$115,347.40	2,618.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424	8	\$60.38	\$750,268.49	12,425.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9"
1050 11425	5	\$136.11	\$2,387,088.36	17,537.500	LF	N	UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9"
1050 11514	2	\$117.36	\$32,392.30	276.000	LF	N	UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515	2	\$285.03	\$37,909.52	133.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 11524	1	\$800.00	\$176,800.00	221.000	LF	N	UTILITY PIPE,F&I,STL, WATER/SEWER,8-19.9"
1050 11525	1	\$500.00	\$120,500.00	241.000	LF	N	UTILITY PIPE,F&I,STL,WATER/SEWER,20-49.9"
1050 12225	1	\$158.00	\$128,770.00	815.000	LF	N	UTILITY PIPE,FUR,PVC,WATER/SEWER,20-40.9"
1050 12423	1	\$450.00	\$5,850.00	13.000	LF	N	UTILITY PIPE, FUR,DI/CI,WATER/SEW,5-7.9"
1050 12424	1	\$78.00	\$163,176.00	2,092.000	LF	N	UTILITY PIPE, FUR,DI/CI,WATER/SEW,8-19.9"
1050 13001	1	\$28.00	\$1,680.00	60.000	LF	N	UTILITY PIPE, INS, 0-1.9"
1050 13002	3	\$27.28	\$55,660.00	2,040.000	LF	N	UTILITY PIPE,INSTALL, 2-4.9"
1050 13003	2	\$22.03	\$102,445.00	4,650.000	LF	N	UTILITY PIPE,INSTALL, 5-7.9"
1050 15002	1	\$1,237.00	\$1,237.00	1.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 16001	2	\$2.61	\$1,536.94	588.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	8	\$8.18	\$115,658.70	14,145.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	11	\$7.42	\$131,270.00	17,692.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	11	\$10.31	\$270,425.47	26,239.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	5	\$10.53	\$185,359.28	17,600.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18002	2	\$20.52	\$16,520.00	805.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	4	\$17.62	\$39,340.90	2,233.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$7.74	\$10,419.14	1,347.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$49.30	\$141,449.68	2,869.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19223	1	\$64.42	\$3,221.00	50.000	LF	N	UTILITY PIPE,TEMP,PVC,WATER/SEWER,5-7.9"
1050 19224	1	\$40.00	\$13,840.00	346.000	LF	N	UTILITY PIPE,TEMP,PVC,WATER/SEWER,8-19.9"
1055 11214	1	\$593.00	\$33,801.00	57.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11215	1	\$1,748.00	\$34,960.00	20.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,20-49.9"
1055 11244	1	\$258.00	\$516.00	2.000	EA	N	UTILITY FITTING, F&I,PVC,UNION,8.0-19.9"
1055 11254	1	\$726.00	\$3,630.00	5.000	EA	N	UTILITY FITTING, F&I,PVC,CAP/PLG,8-19.9"
1055 11273	1	\$913.00	\$10,956.00	12.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11414	10	\$1,116.24	\$746,764.50	669.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	4	\$3,404.23	\$571,910.36	168.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	9	\$1,019.21	\$91,729.22	90.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	4	\$3,178.12	\$168,440.40	53.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	7	\$531.42	\$10,628.32	20.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	3	\$2,056.00	\$16,448.00	8.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	4	\$1,178.05	\$101,312.00	86.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11445	1	\$2,200.00	\$19,800.00	9.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,20-49.9"
1055 11452	2	\$576.25	\$4,610.00	8.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG
1055 11453	1	\$625.00	\$1,875.00	3.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG
1055 11454	9	\$541.99	\$34,687.36	64.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	5	\$1,780.78	\$49,861.84	28.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11464	2	\$1,140.20	\$5,701.00	5.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11494	3	\$386.45	\$23,187.00	60.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11514	1	\$1,800.00	\$3,600.00	2.000	EA	N	UTILITY FITTING,F&I,STEEL,ELBOW,8.0-19.9"
1055 12414	1	\$1,280.00	\$69,120.00	54.000	EA	N	UTILITY FITTING,FUR,DI/CI,ELBOW, 8-19.9"
1055 12415	1	\$3,700.00	\$33,300.00	9.000	EA	N	UTILITY FITTING,FUR,DI/CI,ELBOW,20-49.9"
1055 12424	1	\$2,200.00	\$6,600.00	3.000	EA	N	UTILITY FITTING, FUR, DI/CI, TEE, 8-19.9"
1055 12444	1	\$1,200.00	\$24,000.00	20.000	EA	N	UTILITY FITTING,FUR,DI/CI,UNION,8-19.9"
1055 12454	1	\$700.00	\$2,800.00	4.000	EA	N	UTILITY FITTING,FUR,DI/CI,CAP/PLG,8-19.9"
1055 16	1	\$412.00	\$412.00	1.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1060 11211	4	\$2,494.19	\$89,791.00	36.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$4,378.25	\$4,378.25	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11221	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'

Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 11222	2	\$3,929.05	\$78,581.00	20.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	1	\$4,271.00	\$51,252.00	12.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15	3	\$1,160.25	\$46,410.00	40.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	3	\$1,598.46	\$14,386.10	9.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 11101	2	\$152.94	\$2,141.16	14.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11102	1	\$549.67	\$549.67	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM
1080 11103	2	\$382.05	\$9,169.20	24.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104	1	\$106.35	\$1,276.20	12.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11105	1	\$579.54	\$579.54	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM
1080 11106	1	\$3,243.00	\$12,972.00	4.000	EA	N	UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11201	1	\$950.00	\$37,050.00	39.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11202	1	\$1,285.00	\$30,840.00	24.000	EA	N	UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY
1080 11203	2	\$972.42	\$18,476.00	19.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	5	\$872.12	\$35,757.00	41.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	2	\$863.19	\$3,452.76	4.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	8	\$3,694.69	\$258,628.60	70.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11301	2	\$322.17	\$1,933.00	6.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303	3	\$3,209.63	\$16,048.17	5.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	10	\$1,125.12	\$130,514.41	116.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$1,013.00	\$8,104.00	8.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11309	2	\$257.83	\$14,954.32	58.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11401	3	\$13,256.73	\$145,824.00	11.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	8	\$5,086.85	\$188,213.33	37.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	10	\$3,312.40	\$430,611.94	130.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11407	1	\$3,700.00	\$18,500.00	5.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	3	\$324.29	\$79,776.00	246.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11503	6	\$13,819.37	\$345,484.19	25.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	5	\$23,062.59	\$1,107,004.40	48.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11509	1	\$430.00	\$119,970.00	279.000	EA	N	UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 12304	1	\$1,000.00	\$1,000.00	1.000	EA	N	UTIL FIXT, FURI, 5-7.9", VALVE ASSEMBLY
1080 12403	1	\$17,000.00	\$17,000.00	1.000	EA	N	UTIL FIXT,FUR,8-19.9",TAPPNG SADDL/SLEEV
1080 12404	1	\$2,290.00	\$13,740.00	6.000	EA	N	UTIL FIXT,FUR,8-19.9",VALVE ASSEMBLY
1080 12504	1	\$14,500.00	\$14,500.00	1.000	EA	N	UTIL FIXT, FUR, 20-49.9", VALVE ASSEMBLY
1080 13504	1	\$21,727.09	\$21,727.09	1.000	EA	N	UTIL FIXT, INS, 20- 49.9", VALVE ASSEM
1080 14	3	\$1,120.96	\$29,145.00	26.000	EA	N	UTILITY FIXTURES, RELOCATE



Florida Department of Transportation  
Item Average Unit Cost  
From 2011/01/01 to 2011/12/31

Contract Type: ('CC') Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 1 To: 9999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1080 15	3	\$712.65	\$37,058.00	52.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	3	\$125.94	\$4,534.00	36.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 16401	1	\$130.00	\$650.00	5.000	EA	N	UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX
1644113 08	3	\$4,421.25	\$92,846.21	21.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08	1	\$3,200.00	\$3,200.00	1.000	EA	N	FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08	1	\$4,014.59	\$8,029.18	2.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$5,007.00	\$5,007.00	1.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	2	\$2,940.00	\$58,800.00	20.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644213 08	1	\$3,500.00	\$3,500.00	1.000	EA	N	FIRE HYD,FUR,STD,2 HOSE 1 PUMPER,6"
1644400	2	\$400.78	\$7,214.00	18.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,300.00	\$2,600.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	5	\$2,248.61	\$65,209.56	29.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	4	\$509.99	\$5,099.87	10.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.