

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	277	\$208,222.30	\$72,044,914.60	346.000	LS	N	MOBILIZATION
0102 1	284	\$399.95	\$29,983,969.33	74,970.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	12	\$364,644.70	\$4,375,736.42	12.000	LS	N	SPECIAL DETOUR 1
0102 2 2	7	\$413,390.02	\$2,893,730.11	7.000	LS	N	SPECIAL DETOUR 2
0102 2 3	5	\$206,631.20	\$1,033,156.00	5.000	LS	N	SPECIAL DETOUR 3
0102 2 4	3	\$62,666.67	\$188,000.00	3.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$12,000.00	\$12,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$100,000.00	\$100,000.00	1.000	LS	N	SPECIAL DETOUR 6
0102 3	80	\$12.77	\$1,434,815.39	112,363.500	CY	N	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 14	169	\$44.28	\$3,063,387.48	69,180.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	283	\$.25	\$1,372,948.23	5,442,593.000	ED	N	WORK ZONE SIGN
0102 61	36	\$14.16	\$77,541.80	5,477.000	EA	N	BUSINESS SIGN
0102 71 11	54	\$12.19	\$1,765,011.19	144,832.500	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	3	\$22.00	\$22,000.00	1,000.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	25	\$29.02	\$1,966,127.86	67,752.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	43	\$12.76	\$3,607,086.33	282,649.500	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	32	\$3.08	\$721,222.15	234,084.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	18	\$9.63	\$546,080.15	56,688.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	28	\$4.09	\$1,152,475.95	281,677.500	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	3	\$18.77	\$1,595.50	85.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	265	\$.12	\$2,478,727.19	21,074,618.000	ED	N	TEMP BARR-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	153	\$.22	\$261,735.34	1,197,223.000	ED	N	BARRICADE,TEMP,TYPE III, 6'
0102 76	231	\$5.36	\$671,804.25	125,447.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 77	269	\$.25	\$433,163.13	1,745,910.000	ED	N	HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78	153	\$2.94	\$1,343,421.96	456,507.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 79	83	\$.10	\$155,485.75	1,585,539.000	ED	N	LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN
0102 89 7	69	\$948.26	\$1,122,736.38	1,184.000	LO	N	TEMPORARY CRASH CUSHION, REDIR OPT, NO C
0102 89 17	20	\$1,031.24	\$249,559.57	242.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT, <50
0102 98 2	1	\$250.00	\$500.00	2.000	EA	N	BARRICADE TYPE III -TO REMAIN, 6'
0102 99	249	\$13.33	\$2,177,597.93	163,408.160	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	106	\$6.66	\$1,099,389.90	165,042.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	117	\$6.98	\$1,089,558.73	156,128.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	54	\$5.70	\$186,721.87	32,755.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	55	\$5.77	\$184,388.35	31,977.000	ED	N	RADAR SPEED DISPLAY UNIT
0102910	2	\$785.08	\$8,635.92	11.000	PS	N	TEMPORARY RAISED RUMBLE STRIP SET

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0102911	1	15	\$2.08	\$118,375.94	56,876.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP
0102911	2	33	\$1.79	\$396,797.91	222,225.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID
0102911	3	11	\$4.70	\$60,796.62	12,929.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER
0102912	1	4	\$2.43	\$23,035.00	9,475.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912	2	30	\$1.87	\$508,803.94	271,864.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0102912	3	2	\$4.24	\$42,235.00	9,950.000	SF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER
0103	1	7	\$700,000.00	\$700,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE, PROJECT NUMBER
0104	1	30	\$1.44	\$159,950.28	111,024.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104	6	2	\$17.50	\$13,633.00	779.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104	7	5	\$1,907.63	\$22,891.60	12.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104	9	7	\$2,177.55	\$43,550.95	20.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104	10	3	\$1.04	\$1,789,434.66	1,726,848.580	LF	N	SEDIMENT BARRIER
0104	11	81	\$9.86	\$698,900.34	70,862.200	LF	N	FLOATING TURBIDITY BARRIER
0104	12	35	\$4.04	\$82,161.24	20,321.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104	15	44	\$1,841.63	\$362,801.10	197.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104	18	156	\$75.52	\$552,177.53	7,312.000	EA	N	INLET PROTECTION SYSTEM
0104	19	13	\$.22	\$30,975.21	141,879.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107	1	192	\$19.40	\$1,407,343.65	72,532.094	AC	N	LITTER REMOVAL
0107	2	187	\$29.25	\$1,823,695.04	62,341.846	AC	N	MOWING
0109	71	2	\$84.32	\$227,657.60	2,700.000	DA	N	FIELD OFFICE, 600 SQ FT
0109	71	3	\$70.23	\$458,967.70	6,535.000	DA	N	FIELD OFFICE, 900 SQ FT
0109	71	4	\$82.44	\$395,309.80	4,795.000	DA	N	FIELD OFFICE,1200 SQ FT
0109	71	5	\$82.41	\$369,177.10	4,480.000	DA	N	FIELD OFFICE,1500 SQ FT
0110	1	1	\$7,723.80	\$18,719,930.88	2,423.667	AC	N	CLEARING & GRUBBING
0110	2	1	\$6,034.38	\$159,187.00	26.380	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	38	\$23.56	\$4,586,281.09	194,658.400	SF	N	REMOVAL OF EXISTING STRUCTURE
0110	4	146	\$12.79	\$2,731,254.84	213,519.890	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT
0110	5	1	\$2,500.00	\$2,500.00	1.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110	7	1	\$119.37	\$104,688.08	877.000	EA	N	MAILBOX, F&I SINGLE
0110	8	1	\$3,000.00	\$6,000.00	2.000	DA	N	UNDERWATER DEBRIS REMOVAL
0110	12	1	\$325.00	\$13,000.00	40.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	15	1	\$500.00	\$10,500.00	21.000	EA	N	ARBORIST WORK, TREE TRIMMING- LIMBS/ROOT
0110	15	4	\$1,000.00	\$18,000.00	18.000	EA	N	ARBORIST WORK, RELOCATE TREE
0110	71	1	\$195.29	\$134,750.00	690.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	3	\$41.91	\$23,304.00	556.000	LF	N	REMOVE EXISTING BULKHEAD

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 82	1	\$3,000.00	\$1,500.00	.500	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110 85	1	\$500.00	\$2,500.00	5.000	EA	N	CLEANING INTERIOR OF SEGAL BOX GRDR SPAN
0110 86	35	\$3,429.03	\$137,161.35	40.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	137	\$4.31	\$15,092,915.53	3,500,230.800	CY	N	REGULAR EXCAVATION
0120 2 2	66	\$8.53	\$1,277,301.20	149,672.850	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	3	\$6.17	\$28,064.82	4,548.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	25	\$6.20	\$1,315,580.06	212,065.100	CY	N	SUBSOIL EXCAVATION
0120 5	8	\$9.48	\$545,854.11	57,568.000	CY	N	CHANNEL EXCAVATION
0120 6	127	\$5.94	\$19,156,015.48	3,223,447.080	CY	N	EMBANKMENT
0120 71	45	\$19,784.11	\$1,048,557.91	53.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	7	\$67.93	\$463,312.60	6,820.100	CY	N	GRAVEL FILL
0120 73	1	\$110.00	\$891.00	8.100	CY	N	LIGHTWEIGHT AGGREGATE FILL
0120 74	2	\$6.28	\$231,643.75	36,883.000	CY	N	SURCHARGE EMBANKMENT
0121 70	32	\$155.00	\$460,429.95	2,970.600	CY	N	FLOWABLE FILL
0125 1	10	\$471.76	\$644,475.85	1,366.100	CY	N	EXCAVATION FOR STRUCTURES
0141 70	2	\$581.08	\$11,040.56	19.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0142 70	15	\$12.20	\$604,786.30	49,572.500	CY	N	FILL SAND
0144 1 1	1	\$18.50	\$4,162.50	225.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 2	1	\$1,443.00	\$2,886.00	2.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 74 2	1	\$7,500.00	\$7,500.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145 1	4	\$6.41	\$873,808.25	136,264.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	10	\$3.00	\$346,313.01	115,390.700	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	2	\$4.38	\$98,885.00	22,571.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	2	\$35.71	\$446,385.80	12,502.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	119	\$2.73	\$10,265,692.27	3,766,186.200	SY	N	TYPE B STABILIZATION
0162 1 11	70	\$.74	\$1,695,753.70	2,298,070.200	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	7	\$7.38	\$505,679.64	68,544.580	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0162 1 21	1	\$3.66	\$36,600.00	10,000.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 71	3	\$731.15	\$299,772.00	410.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	4	\$19.74	\$56,254.00	2,850.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	4	\$169.01	\$162,250.00	960.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 2	1	\$185.00	\$9,250.00	50.000	CY	N	SUBSURF PRESSURE GROUTING, CACL2
0173 77 3	1	\$141.00	\$42,300.00	300.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0173 78 2	1	\$3.90	\$106,415.40	27,286.000	LF	N	SOIL IMPROV BY VIBRO-COMP, 126-205 HP
0210 1 1	9	\$2.28	\$27,814.26	12,192.900	SY	N	REWORKING LIMEROCK BASE, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0210 1 8	5	\$2.12	\$126,663.58	59,746.560	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	10	\$1.64	\$128,696.07	78,258.300	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	11	\$28.17	\$69,361.78	2,462.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	63	\$6.13	\$3,640,363.74	593,922.700	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	5	\$11.48	\$336,671.00	29,335.600	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	5	\$9.82	\$238,242.50	24,251.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	22	\$12.30	\$2,508,825.56	203,957.600	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	6	\$10.22	\$503,001.56	49,240.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	44	\$13.69	\$2,397,715.32	175,148.200	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	8	\$22.01	\$1,631,218.80	74,125.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	4	\$12.38	\$861,427.80	69,596.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	72	\$11.94	\$10,889,570.93	911,884.300	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	21	\$12.64	\$7,146,602.35	565,321.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	22	\$12.85	\$3,606,774.89	280,724.200	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	19	\$14.02	\$5,089,264.01	362,991.100	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	11	\$37.65	\$3,410,467.00	90,587.800	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	6	\$39.93	\$588,297.90	14,735.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	48	\$54.60	\$8,239,951.16	150,925.580	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	39	\$16.40	\$828,945.60	50,538.280	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$112.24	\$396,792.32	3,535.280	TN	N	TURNOUT CONSTRUCTION-ASPALT
0287 1	1	\$180.00	\$702,720.00	3,904.000	CY	N	ASPALT TREATED PERMEABLE BASE
0288001	1	\$160.00	\$11,360.00	71.000	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	92	\$1.65	\$2,417,447.58	1,464,732.770	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	16	\$1.87	\$889,533.29	476,920.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	6	\$2.92	\$27,383.43	9,366.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	38	\$1.39	\$1,484,607.87	1,066,120.300	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	57	\$1.51	\$3,600,707.07	2,385,743.630	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	95	\$1.77	\$5,605,597.88	3,165,687.647	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	7	\$1.51	\$144,458.95	95,680.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	38	\$1.85	\$3,981,160.46	2,147,567.500	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	2	\$3.54	\$6,771.10	1,915.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	1	\$3.15	\$36,688.05	11,647.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	26	\$1.30	\$2,115,315.87	1,626,121.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	11	\$1.33	\$84,906.93	63,998.900	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	21	\$1.20	\$884,568.46	736,896.500	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 14	1	\$3.80	\$111,020.80	29,216.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	22	\$1.43	\$2,682,446.39	1,879,430.500	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	12	\$1.02	\$298,519.27	292,866.400	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	9	\$1.89	\$1,458,880.66	771,440.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	46	\$1.25	\$968,228.90	775,563.300	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	4	\$2.32	\$122,870.41	53,066.600	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	7	\$1.89	\$490,809.26	259,252.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26	1	\$.70	\$29,522.50	42,175.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 28	1	\$13.90	\$1,890.40	136.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0334 1 11	15	\$110.93	\$923,564.65	8,325.740	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	34	\$87.28	\$6,747,617.61	77,313.450	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	128	\$83.00	\$77,595,713.18	934,940.045	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	25	\$87.21	\$5,528,502.73	63,391.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$78.15	\$39,223.49	501.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 22	23	\$90.37	\$12,997,599.11	143,818.600	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA
0334 1 23	36	\$93.43	\$35,993,921.70	385,267.670	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA
0334 1 24	24	\$92.68	\$17,185,092.51	185,433.460	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA
0334 1 25	6	\$85.00	\$16,057,507.70	188,913.700	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA
0334 1 43	1	\$187.00	\$39,625.30	211.900	TN	N	SUPERPAVE ASPH CONC,TRAF LEVEL C,PG67-22
0337 7 5	43	\$124.52	\$19,744,877.36	158,573.370	TN	N	ASPH CONC FC, INC BIT/RUBBER, FC-5
0337 7 22	44	\$117.20	\$28,235,894.81	240,930.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA
0337 7 29	1	\$142.66	\$56,864.28	398.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-4.75,RUBBER
0337 7 30	17	\$104.59	\$1,980,573.38	18,937.450	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER
0337 7 31	15	\$116.04	\$1,984,660.19	17,103.030	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER
0337 7 32	56	\$117.34	\$13,657,304.60	116,394.620	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER
0337 7 33	56	\$104.58	\$21,256,818.40	203,254.215	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER
0337 7 35	2	\$89.36	\$409,458.36	4,582.200	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,RUBBER
0337 7 40	19	\$98.47	\$6,774,723.43	68,799.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 41	5	\$105.06	\$2,191,137.60	20,855.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 42	19	\$104.60	\$7,594,080.00	72,603.140	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 43	25	\$94.41	\$13,332,370.93	141,214.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 45	17	\$93.37	\$4,102,464.71	43,937.200	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 58	1	\$91.45	\$316,801.09	3,464.200	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 82-22
0339 1	136	\$145.97	\$3,665,855.40	25,113.707	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341 70	3	\$5.30	\$304,573.91	57,509.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 1 1	1	\$35.00	\$19,915.00	569.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 1 3	1	\$72.90	\$9,404.10	129.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 1 4	2	\$63.20	\$1,387,084.60	21,947.300	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 1 12	1	\$60.00	\$30,120.00	502.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 2 3	1	\$115.75	\$13,890.00	120.000	SY	N	CEMENT CONC PAVT REINFORCED, 8"
0350 2 10	1	\$336.00	\$19,152.00	57.000	SY	N	CEMENT CONC PAVT REINFORCED,12"
0350 72	8	\$1.90	\$447,760.14	236,145.000	LF	N	CLEANING & RESEALING JOINTS - CONC PVMT
0350 78	7	\$2.55	\$28,730.40	11,275.000	LF	N	CLEANING & SEALING RAN CRACKS CONC PVMT
0352 70	9	\$5.02	\$811,814.00	161,654.000	SY	N	GRINDING CONCRETE PAVT
0353 70	4	\$395.95	\$2,449,772.50	6,187.070	CY	N	CONC PAVT SLAB REPLACEMENT
0400 0 11	48	\$451.76	\$5,472,431.17	12,113.586	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	2	\$889.76	\$11,300.00	12.700	CY	N	CONC CLASS NS, STEPS
0400 1 2	51	\$847.61	\$591,854.79	698.260	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	7	\$439.73	\$311,463.00	708.300	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	6	\$1,064.25	\$74,923.21	70.400	CY	N	CONC CLASS II, CULVERTS
0400 2 2	4	\$1,656.00	\$146,887.00	88.700	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	20	\$493.34	\$9,425,726.25	19,105.870	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	5	\$754.68	\$273,947.06	363.000	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	1	\$671.80	\$22,639.66	33.700	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	23	\$311.86	\$1,224,397.60	3,926.100	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	7	\$501.36	\$759,011.69	1,513.900	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	5	\$614.52	\$270,634.09	440.400	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 41	1	\$550.00	\$68,530.00	124.600	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 3 8	2	\$444.29	\$2,173,084.33	4,891.100	CY	N	CONC CLASS III, BULKHEAD
0400 3 20	3	\$1,100.93	\$238,902.20	217.000	CY	N	CONC CLASS III, SEAL
0400 4 1	16	\$481.91	\$3,221,549.17	6,684.900	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	1	\$165.00	\$12,837.00	77.800	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	10	\$785.54	\$2,791,888.31	3,554.100	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	24	\$1,140.55	\$7,255,817.54	6,361.700	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	5	\$260.71	\$320,775.00	1,230.400	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	6	\$514.85	\$434,997.10	844.900	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	5	\$497.89	\$2,349,589.90	4,719.100	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	7	\$5.86	\$90,990.28	15,518.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	13	\$7.61	\$430,675.07	56,587.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5"&>
0400 32	5	\$2,550.25	\$303,480.00	119.000	CY	N	CONCRETE FOR JOINT REPAIR

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 60 1	3	\$33,957.50	\$135,830.00	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	3	\$36.18	\$468,277.96	12,944.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	3	\$110,639.00	\$442,556.00	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$15.56	\$1,456,338.20	93,595.000	SF	N	PRECAST BULKHEAD PANELS
0400 91	3	\$5,014.29	\$35,100.00	7.000	EA	N	DEWATERING FOR SPREAD FOOTINGS
0400 95 1	1	\$387,000.00	\$387,000.00	1.000	EA	N	COFFERDAM, BASCULE PIER
0400128	3	\$9.37	\$12,483.00	1,332.000	LF	N	GRTNING PRCST DECK PNL, NON-SHRINK GRN
0400136	2	\$38.06	\$2,754,904.00	72,374.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	3	\$2,781.52	\$572,994.00	206.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	1	\$15,000.00	\$60,000.00	4.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	5	\$20.74	\$960,658.29	46,318.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	2	\$38.66	\$2,389,774.25	61,822.000	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	18	\$.34	\$1,251,805.50	3,657,950.100	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	4	\$.05	\$41,000.00	857,500.000	SF	N	CLEANING CONC SURFACE
0400147	13	\$1,145.01	\$668,229.36	583.600	CF	N	COMPOSITE NEOPRENE PADS
0400153	4	\$294.94	\$60,462.40	205.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	6	\$108.84	\$1,143,318.55	10,504.700	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	6	\$466.63	\$72,655.00	155.700	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	5	\$525.36	\$492,214.36	936.900	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	9	\$423.63	\$1,100,118.47	2,596.900	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	9	\$451.48	\$252,826.00	560.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	3	\$529.29	\$92,625.00	175.000	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70 6	2	\$641.67	\$38,500.00	60.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0401 71 11	1	\$600.00	\$3,000.00	5.000	CF	N	RESTORE SPALLED AREAS- MAINT CONTR ONLY
0401 71 12	1	\$600.00	\$3,000.00	5.000	CF	N	RESTORE SPALLED AREAS- MAINT CONTR ONLY
0401 71 13	1	\$600.00	\$3,000.00	5.000	CF	N	RESTORE SPALLED AREAS- MAINT CONTR ONLY
0401 71 14	1	\$600.00	\$3,000.00	5.000	CF	N	RESTORE SPALLED AREAS- MAINT CONTR ONLY
0405 70 2	1	\$500.00	\$5,000.00	10.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0411 1	11	\$120.37	\$21,907.85	182.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	12	\$39.84	\$554,277.00	13,912.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0411 2 1	1	\$50.00	\$500.00	10.000	LF	N	INJECT AND SEAL CRACK- MAINT CONTR ONLY
0411 2 2	1	\$60.00	\$600.00	10.000	LF	N	INJECT AND SEAL CRACK- MAINT CONTR ONLY
0411 2 3	1	\$100.00	\$1,000.00	10.000	LF	N	INJECT AND SEAL CRACK- MAINT CONTR ONLY
0411 2 4	1	\$100.00	\$1,000.00	10.000	LF	N	INJECT AND SEAL CRACK- MAINT CONTR ONLY
0413149	3	\$63.95	\$239,475.00	3,745.000	GA	N	PENETRANT SEALER

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413151	4	\$254.98	\$64,000.00	251.000	GA	N	METHACRYLATE MONOMER
0413154	9	\$3.30	\$1,057,950.54	320,898.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	14	\$.75	\$727,090.34	964,575.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	9	\$.83	\$204,482.00	247,602.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	25	\$.77	\$4,653,637.73	6,045,953.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	26	\$.85	\$2,021,194.69	2,383,058.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	21	\$.91	\$415,838.94	454,994.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	7	\$.89	\$536,964.64	605,718.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	23	\$.87	\$654,051.63	754,140.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	13	\$3,303.97	\$185,022.25	56.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	6	\$4,620.28	\$32,341.94	7.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	3	\$2,259.29	\$18,074.33	8.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1209	1	\$3,250.00	\$3,250.00	1.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	3	\$5,043.35	\$15,130.05	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1215	2	\$2,500.00	\$7,500.00	3.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	13	\$4,011.33	\$365,030.59	91.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	5	\$3,501.66	\$35,016.64	10.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1319	1	\$1,500.00	\$6,000.00	4.000	EA	N	INLETS, CURB TYPE P-1, MODIFY
0425 1321	10	\$4,340.68	\$112,857.72	26.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$2,914.50	\$17,487.00	6.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	7	\$3,956.10	\$106,814.76	27.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	2	\$5,306.54	\$15,919.62	3.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	4	\$2,531.56	\$17,720.94	7.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	12	\$4,837.45	\$91,911.47	19.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$3,801.39	\$3,801.39	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	1	\$1,250.00	\$2,500.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$2,897.00	\$2,897.00	1.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	53	\$3,387.48	\$2,249,285.04	664.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	12	\$4,113.40	\$152,195.67	37.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	26	\$2,724.53	\$179,819.19	66.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	4	\$3,085.45	\$33,940.00	11.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	49	\$3,828.79	\$1,248,184.76	326.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	5	\$3,911.31	\$78,226.14	20.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	17	\$3,267.77	\$114,372.10	35.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	3	\$3,365.00	\$26,920.00	8.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1411	3	\$4,901.21	\$137,234.00	28.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$4,427.00	\$57,551.00	13.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	3	\$5,728.35	\$40,098.47	7.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$6,092.00	\$24,368.00	4.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	4	\$7,534.25	\$60,274.03	8.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	2	\$5,021.75	\$30,130.52	6.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	6	\$8,037.30	\$64,298.41	8.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$7,263.11	\$7,263.11	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1445	1	\$5,170.00	\$5,170.00	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	22	\$5,037.81	\$629,725.87	125.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	9	\$5,346.39	\$294,051.45	55.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1459	1	\$5,770.00	\$5,770.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	21	\$5,474.62	\$388,697.96	71.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$5,810.78	\$122,026.40	21.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1469	1	\$4,760.00	\$4,760.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	14	\$3,669.01	\$227,478.81	62.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1472	1	\$3,492.00	\$13,968.00	4.000	EA	N	INLETS, CURB, TYPE 7, >10'
0425 1473	1	\$6,287.89	\$62,878.90	10.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1474	2	\$7,499.79	\$14,999.57	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , >10'
0425 1475	5	\$2,944.12	\$20,608.85	7.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	2	\$4,029.00	\$56,406.00	14.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	2	\$3,626.28	\$14,505.10	4.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1501	2	\$2,844.00	\$14,220.00	5.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$4,854.53	\$14,563.59	3.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	3	\$2,679.08	\$42,865.34	16.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	4	\$2,170.63	\$15,194.43	7.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	53	\$1,946.35	\$908,947.22	467.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$1,796.50	\$1,796.50	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	16	\$4,930.35	\$404,288.78	82.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	3	\$8,783.25	\$70,266.00	8.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	15	\$1,685.21	\$67,408.46	40.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	11	\$3,598.28	\$133,136.52	37.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	15	\$1,761.56	\$262,471.80	149.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	6	\$3,180.23	\$89,046.35	28.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$2,360.00	\$2,360.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	43	\$2,708.61	\$953,430.44	352.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	3	\$4,880.27	\$19,521.10	4.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	8	\$4,038.73	\$181,743.05	45.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	2	\$4,888.95	\$39,111.60	8.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	7	\$2,120.47	\$31,807.00	15.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	14	\$4,122.27	\$267,947.25	65.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	15	\$2,787.97	\$395,891.20	142.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$4,700.00	\$4,700.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	3	\$4,823.99	\$43,415.90	9.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$7,200.00	\$14,400.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	6	\$1,053.57	\$11,589.23	11.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$3,469.00	\$24,283.00	7.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	12	\$4,229.03	\$194,535.28	46.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	3	\$4,488.00	\$35,904.00	8.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$3,263.00	\$3,263.00	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	3	\$727.67	\$8,732.00	12.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	3	\$5,292.59	\$296,385.00	56.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	4	\$6,056.17	\$36,337.00	6.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$7,775.00	\$7,775.00	1.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	1	\$7,500.00	\$15,000.00	2.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$10,055.00	\$10,055.00	1.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1575	1	\$380.00	\$380.00	1.000	EA	N	INLETS, DT BOT,TYPE G, PARTIAL
0425 1581	6	\$5,188.02	\$72,632.32	14.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$7,100.00	\$7,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1585	1	\$1,550.00	\$4,650.00	3.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	3	\$4,691.60	\$23,458.00	5.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	2	\$5,657.55	\$22,630.20	4.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	23	\$2,562.76	\$466,421.78	182.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$3,700.00	\$3,700.00	1.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$2,525.00	\$68,175.00	27.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	2	\$4,245.38	\$55,190.00	13.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	1	\$3,569.00	\$3,569.00	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	15	\$2,895.11	\$243,189.56	84.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	2	\$4,746.09	\$14,238.28	3.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	3	\$4,635.34	\$23,176.72	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1714	1	\$7,494.00	\$14,988.00	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$4,250.00	\$4,250.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	2	\$6,706.35	\$46,944.44	7.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1801	3	\$2,602.84	\$33,836.91	13.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1802	1	\$4,420.00	\$4,420.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, >10'
0425 1803	1	\$2,500.00	\$5,000.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1811	1	\$2,000.00	\$2,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1813	2	\$3,500.00	\$7,000.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1841	1	\$2,600.00	\$54,600.00	21.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1843	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 3, J BOT, <10'
0425 1845	1	\$2,500.00	\$2,500.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3, PARTIAL
0425 1851	1	\$2,600.00	\$18,200.00	7.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1861	1	\$2,700.00	\$8,100.00	3.000	EA	N	INLETS, MB, TYPE 5, < 10'
0425 1881	3	\$3,854.59	\$19,272.97	5.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$4,425.00	\$8,850.00	2.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, J BOT <10'
0425 1891	12	\$3,542.82	\$201,940.65	57.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1893	3	\$4,327.90	\$151,476.61	35.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$8,700.00	\$8,700.00	1.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1901	7	\$3,716.29	\$163,516.90	44.000	EA	N	INLETS, SPECIAL, <10'
0425 1902	1	\$5,151.15	\$46,360.35	9.000	EA	N	INLETS, SPECIAL, >10'
0425 1903	2	\$6,918.22	\$62,263.96	9.000	EA	N	INLETS, SPECIAL, J BOTTOM <10'
0425 1904	1	\$10,800.00	\$108,000.00	10.000	EA	N	INLETS, SPECIAL, J BOTTOM >10'
0425 1905	2	\$3,181.33	\$19,088.00	6.000	EA	N	INLETS, SPECIAL, PARTIAL
0425 1909	3	\$4,570.64	\$63,989.00	14.000	EA	N	INLETS, SPECIAL, MODIFY
0425 1910	23	\$2,893.15	\$480,262.90	166.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	45	\$3,053.31	\$696,153.75	228.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	9	\$4,184.78	\$251,086.84	60.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	31	\$2,022.33	\$159,763.72	79.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	35	\$2,379.89	\$499,777.76	210.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	9	\$3,595.99	\$50,343.83	14.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	25	\$2,232.49	\$140,646.99	63.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	36	\$5,419.11	\$1,029,631.48	190.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	13	\$6,572.79	\$762,443.62	116.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	9	\$3,087.80	\$74,107.16	24.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	25	\$4,734.63	\$624,970.86	132.000	EA	N	MANHOLES, J-8, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 92	14	\$8,302.86	\$672,531.58	81.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	7	\$1,325.36	\$30,483.30	23.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2101	5	\$8,304.25	\$456,733.59	55.000	EA	N	MANHOLES, SPECIAL, <10'
0425 2102	5	\$20,593.76	\$741,375.20	36.000	EA	N	MANHOLES, SPECIAL, >10'
0425 2103	2	\$2,128.18	\$23,410.00	11.000	EA	N	MANHOLES, SPECIAL, PARTIAL
0425 2110	4	\$721.93	\$331,364.50	459.000	EA	N	MANHOLES, REPAIR
0425 3 41	6	\$3,929.24	\$47,150.90	12.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	1	\$5,600.00	\$28,000.00	5.000	EA	N	JUNCTION BOXES, P-7, >10'
0425 3 43	8	\$2,181.08	\$50,164.76	23.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	5	\$4,554.90	\$40,994.09	9.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	1	\$3,000.00	\$15,000.00	5.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 81	2	\$4,443.23	\$79,978.20	18.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, < 10'
0425 3 83	3	\$2,508.57	\$20,068.60	8.000	EA	N	JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
0425 3 91	4	\$5,558.63	\$94,496.63	17.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	17	\$933.47	\$63,476.02	68.000	EA	N	INLETS, ADJUST
0425 5	81	\$466.55	\$368,109.36	789.000	EA	N	MANHOLE, ADJUST
0425 5 1	49	\$565.95	\$228,643.48	404.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	72	\$326.24	\$346,797.06	1,063.000	EA	N	VALVE BOXES, ADJUST
0425 8	3	\$620.00	\$6,200.00	10.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	8	\$666.45	\$37,321.00	56.000	EA	N	YARD DRAIN
0425 11	18	\$1,489.40	\$65,533.63	44.000	EA	N	DRAINAGE STRUCTURE MODIFY
0425 71	1	\$300.00	\$900.00	3.000	EA	N	INLETS RELOCATING
0425 74 1	13	\$460.41	\$140,426.00	305.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	9	\$269.34	\$28,550.00	106.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	7	\$1,270.72	\$45,746.01	36.000	EA	N	INLET CAP, PRECAST
0425 82	24	\$1,074.84	\$134,354.97	125.000	EA	N	REPLACE GRATE
0430 94 1	67	\$2.65	\$1,325,468.37	499,822.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	49	\$4.14	\$915,489.53	220,920.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	37	\$6.63	\$596,811.16	90,042.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	20	\$8.44	\$261,790.80	31,019.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	17	\$14.07	\$100,296.60	7,127.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173115	2	\$88.09	\$21,935.00	249.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	9	\$63.19	\$28,878.90	457.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	4	\$83.84	\$44,772.80	534.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174112	7	\$43.54	\$34,306.10	788.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"SD

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174115	10	\$39.38	\$17,998.68	457.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"SD
0430174118	62	\$44.63	\$715,245.19	16,025.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"SD
0430174124	39	\$67.59	\$516,050.76	7,635.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"SD
0430174130	17	\$81.89	\$161,809.87	1,976.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"SD
0430174136	13	\$99.84	\$107,327.14	1,075.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"SD
0430174142	5	\$133.23	\$55,822.00	419.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"SD
0430174148	3	\$165.74	\$46,738.00	282.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"SD
0430174154	1	\$80.00	\$4,000.00	50.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"SD
0430174160	1	\$130.00	\$6,500.00	50.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"SD
0430174215	4	\$33.82	\$26,551.14	785.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	28	\$50.70	\$235,715.80	4,649.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	16	\$68.93	\$181,341.84	2,631.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	5	\$75.10	\$26,209.08	349.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	6	\$95.46	\$74,744.53	783.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	2	\$68.16	\$5,044.00	74.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH, 42"SD
0430174248	1	\$80.00	\$4,000.00	50.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	12	\$96.81	\$180,354.18	1,863.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	48	\$109.43	\$514,333.82	4,700.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	109	\$42.83	\$7,266,070.13	169,661.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	85	\$55.88	\$4,104,165.13	73,452.500	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	54	\$60.33	\$2,323,098.00	38,508.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	48	\$80.42	\$4,561,411.98	56,723.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	26	\$85.06	\$1,922,204.86	22,597.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	30	\$98.45	\$2,865,832.19	29,110.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	15	\$132.04	\$1,725,322.92	13,067.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	13	\$168.51	\$2,071,484.48	12,293.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$211.63	\$199,775.40	944.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	2	\$198.36	\$367,360.00	1,852.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175184	1	\$247.69	\$718,301.00	2,900.000	LF	N	PIPE CULV, OPT MATL, ROUND, 84"S/CD
0430175215	5	\$90.80	\$12,076.80	133.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	37	\$53.42	\$499,878.97	9,357.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	25	\$75.90	\$826,158.82	10,885.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	17	\$82.85	\$697,241.26	8,416.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	9	\$111.40	\$256,103.00	2,299.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	8	\$115.20	\$378,328.13	3,284.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175248	8	\$138.09	\$1,372,105.04	9,936.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	7	\$200.79	\$745,745.00	3,714.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	4	\$203.37	\$2,887,222.79	14,197.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175272	1	\$319.00	\$396,836.00	1,244.000	LF	N	PIPE CULV, OPT MATL, OTHER, 72"S/CD
0430200 23	1	\$800.00	\$1,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	4	\$1,008.33	\$12,100.00	12.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	2	\$1,300.00	\$9,100.00	7.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$2,100.00	\$10,500.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430600125	1	\$2,000.00	\$2,000.00	1.000	EA	N	U-ENDWALL, STD 260, 1:4 SLP, 18"
0430602133	1	\$3,000.00	\$3,000.00	1.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,30"
0430610025	1	\$3,350.00	\$3,350.00	1.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610223	1	\$1,025.00	\$1,025.00	1.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 15"
0430610225	1	\$1,150.00	\$2,300.00	2.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610233	1	\$3,350.00	\$3,350.00	1.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 30"
0430610329	1	\$1,190.00	\$1,190.00	1.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 24"
0430611125	4	\$1,211.00	\$7,266.00	6.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611233	2	\$2,415.44	\$16,908.08	7.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611323	1	\$1,000.00	\$5,000.00	5.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	2	\$1,175.00	\$2,350.00	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612333	2	\$3,381.47	\$20,288.79	6.000	EA	N	U-ENDWALL, GRATE,STD 261,1:2 SLP,30"
0430822 29	1	\$150.00	\$2,250.00	15.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	1	\$150.00	\$1,500.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	1	\$500.00	\$1,000.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430830	14	\$189.53	\$406,971.46	2,147.300	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$5,261.57	\$31,569.43	6.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$8,397.37	\$50,384.24	6.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$10,000.00	\$50,000.00	5.000	EA	N	FLAP GATES, 37-48"
0430880 04	1	\$12,000.00	\$60,000.00	5.000	EA	N	FLAP GATES, 49-60"
0430950	25	\$60.51	\$318,160.83	5,257.700	CY	N	DESILTING CONCRETE BOX CULVERT,
0430963 1	7	\$25.77	\$14,407.76	559.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	6	\$24.06	\$5,606.88	233.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$545.48	\$1,090.96	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	14	\$703.22	\$21,096.64	30.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	46	\$787.23	\$223,572.34	284.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	38	\$776.91	\$144,504.60	186.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982133	18	\$1,097.58	\$61,464.31	56.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	22	\$1,848.41	\$103,510.81	56.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	8	\$1,416.37	\$21,245.55	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	6	\$2,446.76	\$53,828.82	22.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	5	\$4,582.38	\$27,494.26	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	5	\$4,442.54	\$22,212.72	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$5,747.24	\$11,494.47	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$3,750.00	\$3,750.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	13	\$848.60	\$40,732.73	48.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	5	\$1,043.00	\$12,516.00	12.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	7	\$1,208.27	\$12,082.69	10.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$3,454.00	\$13,816.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$2,518.00	\$7,554.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	2	\$6,084.00	\$30,420.00	5.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	2	\$4,593.33	\$13,780.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430982643	1	\$3,940.00	\$11,820.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 60" CD
0430984121	3	\$332.88	\$3,328.80	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	13	\$524.49	\$20,979.47	40.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	70	\$715.20	\$709,479.63	992.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	55	\$782.32	\$332,484.00	425.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	27	\$910.65	\$131,133.76	144.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	20	\$1,003.16	\$120,379.37	120.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	11	\$1,124.09	\$52,832.30	47.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	9	\$817.88	\$51,526.70	63.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	1	\$400.00	\$800.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	2	\$866.67	\$5,200.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	4	\$477.24	\$4,295.20	9.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	34	\$915.35	\$197,715.61	216.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	19	\$1,297.17	\$129,717.08	100.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	5	\$1,137.97	\$19,345.42	17.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	6	\$2,274.39	\$61,408.62	27.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	2	\$1,850.00	\$11,100.00	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984641	1	\$400.00	\$1,600.00	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430984643	1	\$400.00	\$1,600.00	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 60" SD
0430990	4	\$685.37	\$53,458.63	78.000	EA	N	MITERED END SECT, REPLACE GRATE

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430991	5	\$471.55	\$153,726.30	326.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	23	\$69.83	\$2,757,775.96	39,491.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	16	\$110.07	\$3,280,208.00	29,800.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	17	\$186.72	\$2,563,497.46	13,729.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 4	5	\$396.96	\$198,480.00	500.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431 1 5	4	\$777.95	\$276,950.00	356.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 1	1	\$180.00	\$540.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	3	\$435.71	\$3,050.00	7.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	2	\$416.67	\$2,500.00	6.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$1,700.00	\$18,700.00	11.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$2,200.00	\$6,600.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	1	\$1,000.00	\$1,000.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	2	\$772.33	\$2,317.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432 3 11	2	\$1,254.13	\$28,845.00	23.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	5	\$1,035.42	\$92,152.72	89.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	26	\$115.64	\$1,288,672.87	11,144.000	LF	N	TRENCH DRAIN, STANDARD
0436 1 2	3	\$178.07	\$265,763.91	1,492.500	LF	N	TRENCH DRAIN, SPECIAL
0440 1 10	2	\$26.01	\$22,760.00	875.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	5	\$24.79	\$127,689.62	5,150.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$52.00	\$10,400.00	200.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	6	\$33.61	\$594,339.22	17,682.000	LF	N	UNDERDRAIN, TYPE V
0440 1 60	2	\$24.38	\$53,776.00	2,206.000	LF	N	UNDERDRAIN, TYPE SPECIAL
0440 70	6	\$1,909.50	\$40,099.54	21.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	4	\$15.12	\$6,380.02	422.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	7	\$14.63	\$30,334.97	2,073.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	4	\$42.11	\$95,167.40	2,260.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$1.25	\$41,687.50	33,350.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	6	\$74.19	\$1,458,257.63	19,656.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	17	\$119.90	\$1,739,097.52	14,504.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	3	\$128.15	\$236,429.10	1,845.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$161.30	\$16,130.00	100.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$180.00	\$5,760.00	32.000	LF	N	FRENCH DRAIN, 42"
0444 70 11	1	\$132.22	\$7,933.20	60.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444 71 11	1	\$143.24	\$34,377.60	240.000	LF	N	DEEP WELL CASING, 24"
0444 72 11	2	\$67.05	\$117,334.50	1,750.000	LF	N	DEEP WELL CLEANING, 24"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0446 71 1	3	\$39.58	\$193,942.50	4,900.500	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$4,718,564.87	\$4,718,564.87	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 1 1	2	\$76.60	\$849,846.00	11,094.000	LF	N	PREST BEAMS, TYPE II
0450 1 7	1	\$215.00	\$142,760.00	664.000	LF	N	PREST BEAMS, SPECIAL TYPE
0450 2 36	5	\$156.82	\$2,664,188.94	16,989.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$196.55	\$296,200.00	1,507.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	2	\$147.56	\$1,055,503.00	7,153.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$175.22	\$2,442,075.00	13,937.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 78	2	\$203.82	\$2,017,792.00	9,900.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 3 15	1	\$104.00	\$61,464.00	591.000	LF	N	PRESTRESSED SLAB UNITS,48" X 15"
0450 3 25	1	\$130.00	\$96,070.00	739.000	LF	N	PRESTRESSED SLAB UNITS,60" X 15"
0450 82	3	\$256.50	\$105,935.00	413.000	LF	N	BEAMS REPAIR
0450 82 1	1	\$300.00	\$6,000.00	20.000	LF	N	BEAM REPAIR- MAINT CONTR ONLY
0450 82 2	1	\$400.00	\$8,000.00	20.000	LF	N	BEAM REPAIR- MAINT CONTR ONLY
0450 82 3	1	\$500.00	\$10,000.00	20.000	LF	N	BEAM REPAIR- MAINT CONTR ONLY
0450 82 4	1	\$500.00	\$10,000.00	20.000	LF	N	BEAM REPAIR- MAINT CONTR ONLY
0450 83 1	5	\$1,310.95	\$57,682.00	44.000	EA	N	BEAM REPAIR, STRAND SPLICES
0450 83 11	1	\$800.00	\$1,600.00	2.000	EA	N	BEAM REPAIR- MAINT CONT ONLY, STRAND SPL
0450 83 12	1	\$1,000.00	\$2,000.00	2.000	EA	N	BEAM REPAIR- MAINT CONT ONLY, STRAND SPL
0450 83 13	1	\$1,500.00	\$3,000.00	2.000	EA	N	BEAM REPAIR- MAINT CONT ONLY, STRAND SPL
0450 83 14	1	\$2,000.00	\$4,000.00	2.000	EA	N	BEAM REPAIR- MAINT CONT ONLY, STRAND SPL
0455 2	1	\$200.00	\$2,000.00	10.000	LF	N	TREATED TIMBER PILING
0455 14 3	2	\$96.51	\$417,095.72	4,322.000	LF	N	CONC SHEET PILING, 10"X30"
0455 18	8	\$28,006.28	\$392,087.97	14.000	LS	N	PROTECTION OF EXISTING STRUCTURES
0455 34 2	3	\$36.93	\$641,720.50	17,378.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	10	\$57.89	\$3,283,343.58	56,716.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 4	1	\$80.00	\$1,559,280.00	19,491.000	LF	N	PRESTRESSED CONCRETE PILING, 20" SQ
0455 34 5	9	\$81.54	\$9,468,417.58	116,117.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 5	1	\$108.00	\$4,860.00	45.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 20	1	\$126.00	\$430,920.00	3,420.000	LF	N	STEEL PILING, 18" DIA. PIPE
0455 35 21	1	\$88.00	\$134,552.00	1,529.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 76	4	\$1,400.61	\$43,418.92	31.000	EA	N	WRAP PILE CLUSTERS
0455 81101	2	\$1,022.22	\$9,200.00	9.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	2	\$3,214.29	\$22,500.00	7.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81106	1	\$894.00	\$32,184.00	36.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 87	1	\$750.00	\$126,750.00	169.000	EA	N	ANCHOR BAR, STEEL
0455 88 3	1	\$297.00	\$326,106.00	1,098.000	LF	N	DRILLED SHAFT, 36" DIA
0455 88 5	3	\$432.59	\$2,937,275.00	6,790.000	LF	N	DRILLED SHAFT, 48" DIA
0455107 3	1	\$194.00	\$134,248.00	692.000	LF	N	DRILLED SHAFT CASING, 36" DIA
0455107 5	3	\$346.66	\$1,071,868.00	3,092.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455111	2	\$26.60	\$201,210.00	7,564.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455112 5	1	\$82.64	\$894,495.36	10,824.000	LF	N	PILE AUGER GROUTED, 18" DIA
0455120 6	1	\$1,200.00	\$28,800.00	24.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455122 3	1	\$224.00	\$229,376.00	1,024.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122 5	3	\$292.81	\$1,671,964.00	5,710.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133 2	18	\$5.30	\$3,859,544.02	727,597.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	13	\$43.49	\$10,140,520.42	233,191.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142	3	\$1,806.12	\$265,500.00	147.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	9	\$123.38	\$617,285.70	5,003.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	8	\$132.47	\$1,357,277.70	10,246.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 20	1	\$250.00	\$146,250.00	585.000	LF	N	TEST PILES - STEEL, 18" DIA PIPE
0455144 21	1	\$120.00	\$20,040.00	167.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0457 1 12	2	\$287.51	\$322,016.00	1,120.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	1	\$1,125.00	\$28,125.00	25.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0458 1 11	17	\$28.28	\$248,826.35	8,798.800	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	4	\$199.56	\$363,200.90	1,820.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	32	\$47.16	\$1,184,611.65	25,117.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	4	\$111.05	\$105,500.00	950.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 24	1	\$1,633.00	\$1,388,050.00	850.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458 1 25	3	\$105.42	\$27,515.00	261.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 26	8	\$111.19	\$200,918.00	1,807.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458 1 27	1	\$50.00	\$7,500.00	150.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458 2	1	\$150.00	\$225,000.00	1,500.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	4	\$2.09	\$1,961.10	939.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	5	\$4.99	\$6,212,604.29	1,244,732.400	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 2	1	\$300.00	\$7,500.00	25.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5	2	\$18.52	\$144,070.00	7,780.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	6	\$16.31	\$155,364.24	9,523.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	10	\$37.47	\$519,574.75	13,866.500	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	4	\$2.94	\$233,715.82	79,604.000	LB	N	STRUCT STEEL, CARBON

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 2 2	3	\$2.51	\$949,398.22	378,517.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	4	\$5.22	\$111,540.31	21,381.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 9 3	1	\$8,750.00	\$35,000.00	4.000	EA	N	ACCESS HATCH, EQUIPMENT
0460 15	1	\$500.00	\$2,500.00	5.000	EA	N	STAINLESS STEEL VERMIN GUARD- MAINT/RE
0460 70 1	6	\$20.77	\$256,880.83	12,366.000	LF	N	ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70 2	12	\$31.03	\$258,629.50	8,336.000	LF	N	ALUMINUM BULLET RAILINGS, DOUBLE RAIL
0460 70 3	3	\$41.47	\$11,404.00	275.000	LF	N	ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1	4	\$117.90	\$390,849.00	3,315.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 81	4	\$54.52	\$281,904.05	5,171.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	2	\$113.64	\$37,500.00	330.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 2	1	\$100.00	\$10,000.00	100.000	EA	N	PIPE HANGER, STAINLESS
0460112	6	\$420.41	\$71,050.00	169.000	EA	N	ANCHOR BOLT REPLACEMENT
0462 2 11	2	\$82.85	\$99,994.00	1,207.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND
0465 2105	2	\$58,375.00	\$233,500.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465 2108	2	\$62,414.50	\$124,829.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2154	1	\$155,000.00	\$310,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2160	2	\$85,750.00	\$171,500.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2401	3	\$142,596.47	\$427,789.40	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2404	2	\$11,350.00	\$45,400.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465 2405	2	\$17,175.00	\$68,700.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465 2408	1	\$8,000.00	\$8,000.00	1.000	LS	N	MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES
0465 2410	1	\$13,440.00	\$26,880.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,RECONDITION
0465 2411	1	\$50,000.00	\$100,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HOPKINS
0465 2452	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC
0465 2454	1	\$8,250.00	\$16,500.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465 2460	1	\$30,000.00	\$30,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465 2505	1	\$6,423.45	\$12,846.90	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	1	\$41,520.00	\$41,520.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2601	1	\$7,354.00	\$7,354.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REMOVE, SPEED
0465 2605	2	\$3,740.00	\$14,960.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465 2660	1	\$5,000.00	\$5,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRLIC
0465 3 17	1	\$72.00	\$7,200.00	100.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	4	\$8,554.29	\$59,880.00	7.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	2	\$1,830.40	\$18,304.00	10.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	3	\$408.82	\$69,500.00	170.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 21	6	\$405.26	\$330,285.20	815.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 1	1	\$46,000.00	\$46,000.00	1.000	LS	N	MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A
0465 71 3	3	\$12,166.67	\$36,500.00	3.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	7	\$5,480.81	\$273,492.52	49.900	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	3	\$15,453.28	\$1,108,000.00	71.700	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$14,617.02	\$343,500.00	23.500	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 1	2	\$122.82	\$565,600.00	4,605.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	1	\$400.00	\$20,000.00	50.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0504 2	2	\$36.04	\$1,990,264.00	55,224.000	SF	N	SIDEWALK FLOOR, STEEL, REHAB
0506 2	5	\$144.22	\$680,729.00	4,720.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	3	\$1,322.45	\$129,600.00	98.000	EA	N	BRIDGE DRAINS
0506 72	1	\$1,000.00	\$1,000.00	1.000	EA	N	BRIDGE POWER CLEAN DOWN DRAIN
0507 70	1	\$100.00	\$10,000.00	100.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	3	\$37,474.20	\$449,690.40	12.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 5	1	\$18,000.00	\$18,000.00	1.000	AS	N	MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB
0508 2 6	2	\$1,100.00	\$8,800.00	8.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 2 7	1	\$470.00	\$1,880.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & STOCKPILE/
0508 3 1	1	\$2,950.00	\$5,900.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 7	1	\$950.00	\$1,900.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508 4	4	\$268,187.60	\$1,072,750.40	4.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 73 1	1	\$926.31	\$263,998.35	285.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	1	\$40.00	\$10,000.00	250.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	3	\$62,366.67	\$187,100.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	3	\$2,633.33	\$7,900.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	3	\$95,090.03	\$285,270.10	3.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 4	2	\$16,196.70	\$32,393.40	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 77 5	1	\$36,877.00	\$36,877.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	3	\$23,633.33	\$70,900.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	3	\$2,293.33	\$6,880.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	3	\$63,393.00	\$190,179.00	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79 4	3	\$4,300.00	\$12,900.00	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80 1	2	\$20,808.67	\$124,852.00	6.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	2	\$2,064.00	\$12,384.00	6.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$99,120.00	\$99,120.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508 82 5	2	\$79,000.00	\$158,000.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,RPL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 83101	1	\$68,650.00	\$137,300.00	2.000	AS	N	MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510 1	2	\$44,037.00	\$88,074.00	2.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	3	\$1,230.77	\$16,000.00	13.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1 1	3	\$104,696.98	\$314,090.93	3.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0512 71 1	1	\$57,500.00	\$57,500.00	1.000	EA	N	MOVABLE BRIDGE PLUMBING SYSTEM, F&I
0514 71 1	12	\$5.94	\$79,557.74	13,394.100	SY	N	PLASTIC FILTER FABRIC, SUBSURFACE
0514 71 2	5	\$4.81	\$151,822.62	31,541.000	SY	N	PLASTIC FILTER FABRIC, STABILIZATION
0514 72	2	\$6.95	\$145,721.10	20,953.000	SY	N	LINER IMPERMEABLE PVC
0514 73	1	\$12.50	\$213,600.00	17,088.000	SY	N	GEOSYNTHETIC CLAY LINER
0515 1 1	24	\$35.29	\$1,760,216.34	49,880.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	42	\$37.19	\$928,752.86	24,970.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$96.21	\$33,768.00	351.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$700.00	\$74,200.00	106.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2311	2	\$41.80	\$99,096.60	2,371.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2321	1	\$71.00	\$40,186.00	566.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0519 78	4	\$700.82	\$28,733.80	41.000	EA	N	BOLLARDS
0520 1 7	73	\$12.75	\$2,453,084.07	192,434.900	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 8	15	\$35.35	\$56,164.00	1,589.000	LF	N	CONCRETE CURB & GUTTER, SPECIAL
0520 1 10	160	\$13.91	\$7,979,541.11	573,827.350	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	14	\$14.62	\$51,339.98	3,512.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	14	\$22.96	\$75,684.74	3,296.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	62	\$16.31	\$488,485.20	29,956.210	LF	N	CONCRETE CURB, TYPE D
0520 2 9	1	\$117.73	\$3,296.44	28.000	LF	N	CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520 3	19	\$19.29	\$65,963.94	3,419.700	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	30	\$25.76	\$969,599.31	37,645.300	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	12	\$35.29	\$303,878.72	8,612.100	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	9	\$32.24	\$468,875.74	14,542.900	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	2	\$44.23	\$18,797.36	425.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 41	29	\$42.86	\$735,104.87	17,151.600	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	15	\$64.06	\$274,861.00	4,291.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 6	31	\$15.34	\$608,299.33	39,654.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$15.51	\$16,673.25	1,075.000	LF	N	GRANITE CURB, RESET
0520 70	38	\$47.95	\$667,281.63	13,917.500	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	9	\$113.28	\$4,066,520.66	35,899.000	LF	N	MEDIAN CONC BARRIER WALL
0521 5 1	26	\$71.65	\$2,628,618.94	36,685.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0521	5 2	2	\$88.23	\$169,674.00	1,923.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521	5 3	2	\$79.58	\$184,386.00	2,317.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521	5 4	5	\$94.36	\$52,935.17	561.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521	5 8	4	\$85.84	\$118,024.00	1,375.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521	5 9	2	\$109.97	\$113,380.00	1,031.000	LF	N	CONC TRAF RAIL, BRG, SPECIAL DESIGN
0521	6 1	2	\$103.09	\$29,483.00	286.000	LF	N	CONC PARAPET, PEDEST/BICYCLE
0521	8 1	9	\$181.15	\$1,511,669.04	8,345.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521	8 2	2	\$158.16	\$101,220.00	640.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521	8 3	2	\$236.89	\$133,845.00	565.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521	8 4	1	\$227.00	\$43,357.00	191.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521	72 3	8	\$117.63	\$647,643.81	5,506.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521	72 4	6	\$107.56	\$147,148.89	1,368.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521	72 5	9	\$147.13	\$123,881.20	842.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521	72 10	2	\$243.19	\$197,228.00	811.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521	72 11	3	\$200.09	\$179,280.70	896.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521	72 20	1	\$377.00	\$635,999.00	1,687.000	LF	N	SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521	73	3	\$35.28	\$43,928.00	1,245.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522	1	177	\$28.00	\$14,532,114.43	518,948.400	SY	N	SIDEWALK CONC, 4" THICK
0522	2	157	\$37.21	\$3,307,237.38	88,875.020	SY	N	SIDEWALK CONC, 6" THICK
0522	3	3	\$45.05	\$4,054.27	90.000	SY	N	BUS BOARDING PAD- CONCRETE
0522	4	19	\$62.92	\$50,963.41	810.000	SY	N	BUS SHELTER PAD- CONCRETE
0523	1	8	\$102.10	\$309,364.94	3,030.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523	1 3	3	\$57.07	\$64,477.50	1,129.700	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523	2	6	\$68.15	\$1,018,413.42	14,943.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524	1 1	32	\$47.38	\$460,251.68	9,714.720	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1 2	30	\$41.89	\$430,204.24	10,270.500	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 3	1	\$131.00	\$3,275.00	25.000	SY	N	CONCRETE DITCH PAVT, NR, 5"
0524	1 4	4	\$40.53	\$39,168.15	966.400	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1 19	1	\$26.00	\$187,122.00	7,197.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524	1 29	11	\$63.90	\$59,621.34	933.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	1 49	2	\$53.36	\$112,853.35	2,115.100	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524	2 1	4	\$37.60	\$36,806.00	979.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524	2 2	11	\$48.44	\$131,081.58	2,706.300	SY	N	CONC SLOPE PAVT, NR, 4"
0524	2 4	1	\$200.00	\$1,000.00	5.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524	2 29	4	\$50.85	\$67,428.80	1,326.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

<u>Item</u>	<u>No. of</u>	<u>Weighted</u>	<u>Total</u>	<u>Total</u>	<u>Unit</u>	<u>Obs?</u>	<u>Description</u>	
	<u>Conts</u>	<u>Average</u>	<u>Amount</u>	<u>Quantity</u>	<u>Meas</u>			
0524	2 49	2	\$119.49	\$31,904.00	267.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524	3	1	\$423.47	\$6,690.83	15.800	CY	N	CONC CORE DITCH BLOCKS
0525	1	2	\$6.14	\$12,024.00	1,959.000	LF	N	CURB ASPHALTIC CONC
0526	1 1	4	\$68.21	\$57,708.00	846.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	13	\$70.23	\$253,042.82	3,603.100	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	1	101	\$361.00	\$1,024,522.54	2,838.000	EA	N	DETECTABLE WARNING ON EXIST WALK SURF, R
0530	1	29	\$517.31	\$987,442.60	1,908.800	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	31	\$76.72	\$2,507,742.27	32,687.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	46	\$90.41	\$664,942.36	7,354.790	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 5	4	\$99.81	\$1,013,728.67	10,156.500	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530	74	22	\$68.75	\$660,931.00	9,613.300	TN	N	BEDDING STONE
0530	78	8	\$71.87	\$1,955,219.65	27,206.000	SY	N	RIPRAP - ARTICULATING BLOCK
0534	72101	5	\$24.99	\$3,778,032.70	151,167.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536	1 1	104	\$16.66	\$4,936,106.79	296,355.250	LF	N	GUARDRAIL- ROADWAY
0536	1 2	1	\$85.00	\$2,550.00	30.000	LF	N	GUARDRAIL- BRIDGE
0536	1 3	9	\$29.39	\$435,583.63	14,818.500	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 5	22	\$26.35	\$188,022.08	7,134.250	LF	N	GUARDRAIL- ROADWAY, THRIE BEAM
0536	1 8	9	\$22.26	\$219,933.50	9,882.250	LF	N	GUARDRAIL, ROADWAY W RUB RAIL
0536	1 9	3	\$61.36	\$21,475.00	350.000	LF	N	GUARDRAIL- ROADWY, THRIE BEAM, DF
0536	1 11	1	\$25.00	\$625.00	25.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	1 12	1	\$32.00	\$800.00	25.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536	2	20	\$22.55	\$44,876.12	1,990.500	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536	6	7	\$9.26	\$48,838.34	5,276.000	LF	N	GUARDRAIL- PIPE RAIL
0536	7	50	\$140.84	\$251,676.49	1,787.000	EA	N	SPECIAL GUARDRAIL POST
0536	8	40	\$1,802.15	\$434,319.22	241.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536	8 1	3	\$2,262.86	\$15,840.00	7.000	EA	N	GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INS
0536	8 6	19	\$184.90	\$27,919.17	151.000	EA	N	GUARDRAIL, BRIDGE ANCHORAGE ASSEM, REMOVE
0536	73	106	\$1.77	\$336,214.03	189,611.640	LF	N	GUARDRAIL REMOVAL
0536	76	5	\$47.81	\$9,849.50	206.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536	82	15	\$1,563.13	\$70,340.70	45.000	EA	N	GUARDRAIL ANCHORAGE- CONC BARRIER
0536	83 1	3	\$93.89	\$1,690.00	18.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536	85 22	64	\$1,767.67	\$595,705.40	337.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536	85 24	62	\$1,893.32	\$435,463.27	230.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536	85 25	72	\$590.10	\$178,211.05	302.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536	85 26	18	\$1,718.97	\$82,510.77	48.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 27	2	\$1,196.67	\$3,590.00	3.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- DBL FACE
0538 1	29	\$8.75	\$414,918.07	47,432.500	LF	N	GUARDRAIL RESET
0544 74 40	3	\$750.50	\$4,503.00	6.000	EA	N	REL CRASH CUSHION- OPT
0544 75 40	17	\$14,986.83	\$449,604.94	30.000	EA	N	CRASH CUSHION - OPTIONAL, NON-CAPA />50
0544 75140	7	\$18,327.63	\$439,863.04	24.000	EA	N	CRASH CUSHION - OPTIONAL, CAPACITY PR<50
0546 71	9	\$169.53	\$32,550.44	192.000	PS	N	RUMBLE STRIPS
0546 72 51	13	\$1,044.03	\$220,546.51	211.245	PM	N	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70 1	6	\$75.50	\$872,244.70	11,553.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	3	\$40.67	\$19,682.00	484.000	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	6	\$26.07	\$2,902,126.50	111,317.000	SF	N	RETAINING WALL SYSTEM,PERM, EXC BAR.
0548 13	1	\$14.60	\$16,308.20	1,117.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	7	\$7.49	\$32,258.40	4,305.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	3	\$3.05	\$7,420.00	2,430.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10119	1	\$8.00	\$1,864.00	233.000	LF	N	FENCING,TYPE A, 0.0-5.0', SPECIAL FEATR
0550 10120	1	\$15.65	\$6,698.20	428.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$10.00	\$15,000.00	1,500.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10148	1	\$6.80	\$10,200.00	1,500.000	LF	N	FENCING, TYPE A, 7.1-8.0', RESET
0550 10149	1	\$40.22	\$73,683.04	1,832.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10159	1	\$9.00	\$3,789.00	421.000	LF	N	FENCING, TYPE A, 8.1-10.0', SPECIAL FEAT
0550 10210	5	\$18.32	\$46,081.95	2,515.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218	2	\$6.88	\$15,676.00	2,280.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10219	1	\$5.55	\$59,029.80	10,636.000	LF	N	FENCING, TYPE B, 0.0-5.0', SPECIAL FEATU
0550 10220	24	\$12.09	\$384,057.45	31,767.600	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	7	\$10.64	\$408,166.93	38,352.500	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	12	\$14.48	\$1,044,865.84	72,178.700	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	10	\$9.99	\$30,900.76	3,094.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$19.76	\$7,904.00	400.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$24.48	\$2,448.00	100.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232	1	\$30.64	\$3,064.00	100.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10238	1	\$19.76	\$1,976.00	100.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$15.00	\$1,125.00	75.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248	1	\$15.00	\$1,125.00	75.000	LF	N	FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10250	1	\$24.10	\$313.30	13.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10251	1	\$20.25	\$304,539.75	15,039.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10325	2	\$69.05	\$52,753.55	764.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10344	1	\$65.16	\$20,264.76	311.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10354	1	\$85.00	\$19,805.00	233.000	LF	N	FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10918	1	\$11.00	\$990.00	90.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10919	2	\$16.60	\$8,348.00	503.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT
0550 10929	1	\$109.29	\$19,235.04	176.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 10938	2	\$18.64	\$16,965.31	910.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10959	1	\$29.50	\$4,602.00	156.000	LF	N	FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL
0550 15 11	1	\$102.00	\$2,040.00	20.000	AS	N	FENCE REPAIR, TYPE A, CORNER POST ASSY
0550 15 12	1	\$44.75	\$895.00	20.000	AS	N	FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 13	1	\$102.00	\$2,040.00	20.000	AS	N	FENCE REPAIR, TYPE A, PULL POST ASSY
0550 15 21	1	\$269.04	\$1,345.20	5.000	AS	N	FENCE REPAIR, TYPE B, CORNER POST ASSY
0550 15 22	1	\$30.00	\$300.00	10.000	AS	N	FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23	1	\$269.04	\$1,345.20	5.000	AS	N	FENCE REPAIR, TYPE B, PULL POST ASSY
0550 60111	2	\$308.33	\$925.00	3.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	3	\$243.18	\$1,215.90	5.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	1	\$350.00	\$350.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60211	8	\$385.10	\$8,087.00	21.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	2	\$644.55	\$1,933.65	3.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$1,295.00	\$5,180.00	4.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	8	\$952.61	\$11,431.26	12.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$1,200.00	\$6,000.00	5.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	4	\$1,720.00	\$24,080.00	14.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	4	\$1,414.29	\$9,900.00	7.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60232	1	\$701.20	\$1,402.40	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	4	\$1,730.71	\$12,115.00	7.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	7	\$1,564.16	\$29,719.11	19.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	8	\$2,610.88	\$67,883.00	26.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$1,800.00	\$1,800.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0555 1 1	73	\$15.00	\$1,789,137.62	119,310.000	LF	N	DIRECTIONAL BORE, LESS THAN 6"
0555 1 2	40	\$22.93	\$1,207,912.80	52,670.000	LF	N	DIRECTIONAL BORE, 6" TO < 12"
0555 1 3	6	\$33.93	\$91,446.20	2,695.000	LF	N	DIRECTIONAL BORE, 12" TO < 18"
0555 1 4	1	\$84.42	\$144,946.00	1,717.000	LF	N	DIRECTIONAL BORE, 18" TO < 24"
0555 1 5	1	\$319.00	\$136,851.00	429.000	LF	N	DIRECTIONAL BORE, 24" TO < 36"
0556 1 4	3	\$191.38	\$342,000.00	1,787.000	LF	N	JACK AND BORE, CASE DIA 18"TO<24"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0556	1 5	7	\$323.75	\$715,480.24	2,210.000	LF	N	JACK AND BORE, CASE DIA 24"TO<36"
0556	1 6	3	\$548.04	\$780,404.12	1,424.000	LF	N	JACK AND BORE, CASE DIA, 36"TO<48"
0556	1 7	2	\$931.28	\$393,930.00	423.000	LF	N	JACK AND BORE, CASE DIA 48"TO<60"
0556	1 8	2	\$1,067.06	\$306,246.00	287.000	LF	N	JACK AND BORE, CASE DIA 60"TO<72"
0556	1 9	1	\$2,090.99	\$177,734.15	85.000	LF	N	JACK AND BORE, CASE DIA 72"TO<84"
0556	1 10	1	\$2,090.99	\$219,553.95	105.000	LF	N	JACK AND BORE, CASE DIA 84"TO<96"
0561	1	19	\$1,025.63	\$16,676,571.29	16,259.800	TN	N	COATING EXISTING STRUCTURAL STEEL
0563	3	3	\$.28	\$21,815.00	77,094.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563	4	1	\$.79	\$72,550.44	91,836.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570	1 1	48	\$.49	\$1,072,112.03	2,185,238.900	SY	N	PERFORMANCE TURF
0570	1 2	233	\$2.00	\$12,198,020.61	6,112,021.890	SY	N	PERFORMANCE TURF, SOD
0571	1 11	15	\$3.71	\$136,750.48	36,871.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1 12	5	\$4.16	\$54,133.41	13,018.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571	1 13	2	\$2.24	\$342,750.80	152,794.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1 1	26	\$65,652.19	\$1,838,261.29	28.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	39	\$144,396.60	\$6,209,053.69	43.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	70	14	\$42,509.42	\$637,641.37	15.000	LS	N	IRRIGATION SYSTEM
0590	70 1	2	\$8,480.34	\$16,960.68	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0591	1 2	1	\$39.00	\$9,750.00	250.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0604	3 1	1	\$1,430.00	\$5,720.00	4.000	PI	N	TIMING IMPLEMENTATION, CONTROLLER
0604	3 2	1	\$1,500.00	\$4,500.00	3.000	PI	N	TIMING IMPLEMENTATION,CNTL&COORD
0630	1 11	30	\$15.61	\$28,738.20	1,841.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	1 12	114	\$4.40	\$1,076,758.77	244,875.100	LF	N	CONDUIT, F& I, UNDERGROUND
0630	1 13	91	\$16.02	\$1,084,073.88	67,658.000	LF	N	CONDUIT, F&I, UNDER EXIST PAVT
0630	1 14	43	\$11.92	\$692,263.94	58,067.800	LF	N	CONDUIT,F& I, UG JACKED
0630	1 15	5	\$25.70	\$49,207.20	1,915.000	LF	N	CONDUIT,F& I, BRIDGE MOUNT
0632	6 1	17	\$5.31	\$163,768.75	30,837.000	LF	N	CABLE, FURNISH & INSTALL
0632	6 3	1	\$4.55	\$3,640.00	800.000	LF	N	CABLE, INSTALL
0632	7 1	113	\$3,582.24	\$1,676,488.25	468.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 4	2	\$1,083.50	\$4,334.00	4.000	PI	N	SIGNAL CABLE, ADJUST
0632	8140	1	\$1.25	\$5,000.00	4,000.000	LF	N	CABLE, INTERCONNECT,TBD, RELOCATE
0632	8211	7	\$3.04	\$15,279.50	5,021.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, AERIAL
0632	8212	11	\$3.32	\$70,154.39	21,112.000	LF	N	CABLE, INTERCONNECT, 1-25, F&I, UG
0632	8232	1	\$3.20	\$6,400.00	2,000.000	LF	N	CABLE, INTERCONNECT, 1-25, INS, UG
0632	8311	1	\$4.95	\$5,940.00	1,200.000	LF	N	CABLE, INTERCONNECT, 26-50, F&I, AERIAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0632	8312	1	\$4.90	\$5,880.00	1,200.000	LF	N	CABLE, INTERCONNECT, 26-50, F&I, UG
0633	1111	1	\$1.80	\$2,880.00	1,600.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633	1112	1	\$2.45	\$3,920.00	1,600.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633	1121	4	\$2.65	\$8,400.00	3,170.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	3	\$2.72	\$26,659.50	9,804.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	1	\$10.00	\$40,880.00	4,088.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1420	1	\$3.00	\$60.00	20.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	2 31	3	\$30.23	\$2,720.50	90.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	1	\$81.00	\$162.00	2.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	3	\$884.50	\$7,960.50	9.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	3	\$88.45	\$973.00	11.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 15	2	\$2,426.00	\$12,130.00	5.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	1	\$688.00	\$2,064.00	3.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633121	1	5	\$3.98	\$35,176.65	8,834.000	LF	N	CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR
0633121	2	2	\$1.83	\$11,813.50	6,466.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR
0633121	3	1	\$2.50	\$3,517.50	1,407.000	LF	N	CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR
0633122	1	1	\$2.95	\$4,799.65	1,627.000	LF	N	CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR
0633123	1	1	\$3.55	\$2,729.95	769.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR
0633123	2	1	\$4.00	\$3,632.00	908.000	LF	N	CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR
0633133	1	1	\$3.55	\$401.15	113.000	LF	N	CABLE FIBER OPTIC,F&I,DROP,COMP,1-25
0633411	1	1	\$1.75	\$1,006.25	575.000	LF	N	CAB-FIB OPT, REL, AER,SGL MODE, 1- 25 PR
0633411	3	1	\$1.75	\$1,181.25	675.000	LF	N	CAB-FIB OPT, REL, AER,SGL MODE,51-100 PR
0633421	1	1	\$5.65	\$79.10	14.000	LF	N	CAB-FIB OPT, REL, UG, SGL MODE, 1- 25 PR
0633422	1	2	\$3.60	\$3,065.09	851.000	LF	N	CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR
0634	4141	1	\$2,380.00	\$4,760.00	2.000	PI	N	SPAN WIRE ASM, F&I, SINGLE PT,PERPENDCLR
0634	4142	5	\$1,925.71	\$40,440.00	21.000	PI	N	SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL
0634	4143	11	\$2,499.20	\$207,433.40	83.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634	4144	3	\$3,685.50	\$14,742.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT,OTHER
0634	4151	3	\$1,927.06	\$7,708.23	4.000	PI	N	SPAN WIRE ASM, F&I, TWO PT, PERPENDICULA
0634	4152	6	\$1,991.17	\$47,788.00	24.000	PI	N	SPAN WIRE ASM, F&I, TWO PT, DIAGONAL
0634	4153	12	\$3,417.80	\$184,561.38	54.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX
0634	4154	1	\$5,535.00	\$11,070.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634	5 1	13	\$19.20	\$20,335.70	1,059.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634	6 1	3	\$3.03	\$3,821.80	1,260.000	LF	N	MESSENGER WIRE, F&I
0635	1 11	148	\$384.35	\$2,105,875.90	5,479.000	EA	N	PULL & JUNCTION BOX, F&I, PULL BOX

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 1 12	6	\$191.93	\$2,687.00	14.000	EA	N	PULL & JUNCTION BOX, F&I, AERIAL
0635 1 13	2	\$658.40	\$3,292.00	5.000	EA	N	PULL & JUNCTION BOX, F&I, MOUNTED
0635 1 15	28	\$1,039.15	\$194,320.18	187.000	EA	N	PULL & JUNCTION BOX, F&I, FIBER OPTICS
0635 1 16	8	\$1,452.32	\$24,689.50	17.000	EA	N	PULL & JUNCTION BOX, F&I, SPECIAL
0635 1 30	1	\$185.00	\$925.00	5.000	EA	N	PULL & JUNCTION BOX, INSTALL
0635 1 40	7	\$492.22	\$19,196.40	39.000	EA	N	PULL & JUNCTION BOX, RELOCATE
0639 1 11	2	\$2,160.00	\$17,280.00	8.000	AS	N	ELECTRICAL POWER SRV,OH,D,FUR PC
0639 1 12	15	\$1,366.13	\$88,798.37	65.000	AS	N	ELECTRICAL POWER SRV,OH,D,FUR CONT
0639 1 13	6	\$2,046.13	\$40,922.50	20.000	AS	N	ELECTRICAL POWER SERVICE,OVERHEAD
0639 1 21	2	\$1,054.67	\$3,164.00	3.000	AS	N	ELECTRICAL POWER SRV,UG,FUR PC
0639 1 22	29	\$1,384.85	\$148,179.29	107.000	AS	N	ELECT POWER SERV,UG,PUR CONT
0639 1 23	27	\$2,963.64	\$189,673.00	64.000	AS	N	ELECT POWER SERV,UNDERGROUND
0639 2 1	69	\$1.95	\$387,789.53	199,080.000	LF	N	ELECTRICAL SERVICE WIRE
0639 3 11	18	\$705.80	\$85,401.34	121.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	2	\$344.40	\$688.80	2.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 5 2	1	\$57,300.00	\$114,600.00	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0641 1	6	\$616.98	\$16,658.54	27.000	EA	N	STRAIN POLES GUYING, CONCRETE
0641 2 11	8	\$926.14	\$20,375.00	22.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	46	\$842.84	\$153,396.01	182.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	2	\$4,745.33	\$14,236.00	3.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$4,403.00	\$8,806.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	5	\$5,507.12	\$225,792.00	41.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	7	\$5,752.91	\$155,328.52	27.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	9	\$5,903.43	\$897,321.10	152.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	10	\$6,988.98	\$1,174,149.43	168.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	3	\$8,850.12	\$362,855.00	41.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 30	1	\$3,293.50	\$6,587.00	2.000	EA	N	PREST CNC POLE, INSTALL
0643 1	1	\$474.00	\$1,896.00	4.000	EA	N	STRAIN POLES, GUYING, WOOD
0643125	1	\$500.00	\$3,000.00	6.000	EA	N	STRAIN POLE, WOOD, F&I, 25'
0643140	2	\$1,663.97	\$9,983.84	6.000	EA	N	STRAIN POLE, WOOD, F&I, 40'
0643145	1	\$1,205.00	\$4,820.00	4.000	EA	N	STRAIN POLE, WOOD, F&I, 45'
0643150	3	\$1,589.56	\$28,612.00	18.000	EA	N	STRAIN POLE, WOOD, F&I, 50'
0646 1 11	70	\$903.82	\$873,089.60	966.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 41	11	\$961.41	\$44,225.00	46.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL, RELOCAT
0649 1 10	5	\$891.11	\$49,011.00	55.000	EA	N	STEEL STRAIN POLE, F&I, PEDESTAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 11	1	\$25,480.00	\$101,920.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IV
0649 1 12	1	\$19,000.00	\$38,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- V
0649 1 13	1	\$21,000.00	\$84,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VI
0649 1 14	4	\$24,050.00	\$384,800.00	16.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	3	\$19,900.00	\$318,400.00	16.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	2	\$23,592.00	\$117,960.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	2	\$22,305.89	\$223,058.88	10.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 31101	19	\$24,661.67	\$1,233,083.38	50.000	EA	N	ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102	15	\$25,181.60	\$1,561,259.20	62.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103	21	\$31,195.37	\$2,058,894.14	66.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60
0649 31104	17	\$34,968.19	\$979,109.37	28.000	EA	N	M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5
0649 31105	14	\$35,013.60	\$980,380.70	28.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31106	7	\$24,332.73	\$364,991.00	15.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107	5	\$24,117.63	\$578,823.00	24.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108	6	\$31,551.48	\$725,684.00	23.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	6	\$35,623.85	\$712,477.00	20.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31110	3	\$24,526.83	\$147,161.00	6.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36
0649 31111	4	\$24,696.47	\$469,233.00	19.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112	5	\$36,572.37	\$438,868.42	12.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113	3	\$39,640.50	\$237,843.00	6.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114	4	\$32,582.20	\$325,822.00	10.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/0 LU 46-46
0649 31115	5	\$49,080.82	\$539,889.07	11.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116	5	\$42,986.97	\$343,895.78	8.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117	3	\$39,359.44	\$354,235.00	9.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118	7	\$42,064.16	\$420,641.55	10.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119	5	\$46,766.83	\$420,901.43	9.000	EA	N	M/ARM,F&I,WS-150,DBL ARM,W/0 LUM,70.5-70
0649 31201	8	\$15,864.09	\$206,233.23	13.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202	9	\$19,893.87	\$497,346.63	25.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203	12	\$25,124.32	\$753,729.47	30.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204	15	\$31,511.88	\$913,844.48	29.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205	14	\$30,087.04	\$1,263,655.84	42.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31206	2	\$22,182.00	\$44,364.00	2.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 36
0649 31207	4	\$23,821.99	\$119,109.94	5.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208	4	\$28,235.02	\$423,525.32	15.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	4	\$32,662.43	\$261,299.44	8.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31210	2	\$24,965.00	\$49,930.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36
0649 31211	3	\$25,034.11	\$75,102.32	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-46
0649 31212	4	\$34,231.06	\$136,924.25	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-60
0649 31213	2	\$33,991.50	\$67,983.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 36-70.5
0649 31214	2	\$32,099.00	\$64,198.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-46
0649 31215	6	\$37,576.99	\$225,461.91	6.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-60
0649 31216	3	\$39,549.58	\$118,648.75	3.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 46-70.5
0649 31217	3	\$37,987.50	\$151,950.00	4.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-60
0649 31218	5	\$35,751.10	\$178,755.50	5.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU 60-70.5
0649 31219	2	\$46,129.25	\$92,258.50	2.000	EA	N	M/ARM,F&I,WS-130,DBLARM,W/O LU,70.5-70.5
0649 31299	3	\$38,891.08	\$155,564.33	4.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31301	2	\$18,333.33	\$55,000.00	3.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-36
0649 31302	1	\$23,416.50	\$23,416.50	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-46
0649 31303	2	\$29,026.50	\$58,053.00	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/O LUM-60
0649 31304	4	\$28,114.00	\$112,456.00	4.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-70.5
0649 31305	4	\$32,475.00	\$129,900.00	4.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/O LUM-78
0649 31306	1	\$23,954.00	\$23,954.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-36
0649 31307	1	\$26,982.50	\$26,982.50	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-46
0649 31308	1	\$31,718.00	\$31,718.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60
0649 31309	1	\$35,027.00	\$35,027.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-70.5
0649 31310	1	\$26,284.00	\$26,284.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 36-36
0649 31311	1	\$28,710.00	\$28,710.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 36-46
0649 31312	1	\$36,200.00	\$36,200.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 36-60
0649 31313	1	\$39,285.00	\$39,285.00	1.000	EA	N	M/ARM,F&I,WS-110,DBL ARM,W/O LUM,36-70.5
0649 31314	1	\$34,630.00	\$34,630.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 46-46
0649 31315	1	\$39,157.00	\$39,157.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 46-60
0649 31316	1	\$40,940.00	\$40,940.00	1.000	EA	N	M/ARM,F&I,WS-110,DBL ARM,W/O LUM,46-70.5
0649 31317	1	\$40,701.00	\$40,701.00	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LUM, 60-60
0649 31318	3	\$38,903.00	\$116,709.00	3.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/O LU 60-70.5
0649 31319	1	\$44,619.00	\$44,619.00	1.000	EA	N	M/ARM,F&I,WS-110,DBL ARM,W/O LUM,70.5-70
0649 31999	12	\$37,723.30	\$1,358,038.97	36.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 33000	3	\$12,400.00	\$62,000.00	5.000	EA	N	M/ARM, INSTALL
0649 34000	3	\$12,641.67	\$37,925.00	3.000	EA	N	M/ARM, RELOCATE
0649 38000	2	\$750.00	\$7,500.00	10.000	EA	N	M/ARM, REPAIR
0650 1111	6	\$441.00	\$13,671.06	31.000	AS	N	TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,ALUMINUM

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1113	1	\$496.50	\$2,482.50	5.000	AS	N	TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,POLYCARB
0650 1121	3	\$897.89	\$8,978.92	10.000	AS	N	TRAFFIC SIGNAL,F&I,1 SECT, 2 WAY,ALUM
0650 1141	1	\$1,315.57	\$1,315.57	1.000	AS	N	TRAFFIC SIGNAL,F&I,1 SECT,4 WAY,ALUMINUM
0650 1311	11	\$843.74	\$280,120.40	332.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM
0650 1313	7	\$782.60	\$97,825.02	125.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,POLYCARB
0650 1314	2	\$3,510.30	\$38,613.25	11.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,PROGRAM
0650 1321	2	\$1,581.00	\$11,067.00	7.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,ALUMINUM
0650 1323	2	\$1,533.57	\$10,735.00	7.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,POLYCARB
0650 1411	4	\$1,022.47	\$46,011.04	45.000	AS	N	TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,ALUMINUM
0650 1413	2	\$1,092.71	\$7,648.97	7.000	AS	N	TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,POLYCARB
0650 1414	1	\$4,700.00	\$37,600.00	8.000	AS	N	TRAFFIC SIGNAL,F&I,4 SECT,1 WAY, PROGRAM
0650 1511	9	\$1,352.97	\$93,355.15	69.000	AS	N	TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,ALUMINUM
0650 1513	5	\$1,300.00	\$19,500.00	15.000	AS	N	TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,POLYCARB
0650 1514	1	\$5,500.00	\$44,000.00	8.000	AS	N	TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,PROGRAM
0650 3	1	\$258.25	\$1,291.25	5.000	AS	N	TRAFFIC SIGNAL, INSTALL
0650 4	2	\$278.86	\$5,856.00	21.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0650 5	3	\$415.97	\$11,647.04	28.000	AS	N	TRAFFIC SIGNAL, RETROFIT EXIST HANG ASSY
0653182	1	\$1,260.00	\$37,800.00	30.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191	109	\$607.50	\$972,607.31	1,601.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192	72	\$1,183.68	\$441,512.21	373.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653193	1	\$1,500.00	\$1,500.00	1.000	AS	N	PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 3
0653300	2	\$138.24	\$5,806.20	42.000	AS	N	PED SGNL, INSTALL
0653400	16	\$370.73	\$20,019.36	54.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0659 1 01	8	\$155.72	\$12,146.00	78.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, BKPLT
0659 1 02	8	\$165.92	\$39,156.52	236.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, BKPLT
0659 1 03	2	\$368.27	\$15,099.00	41.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, DIS H
0659 1 04	2	\$489.37	\$15,659.73	32.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, PIV H
0659 1 05	7	\$22.07	\$3,531.25	160.000	EA	N	RETROFIT EXIST SGNL- AUXIL, F&I, VISOR
0659 1 06	6	\$155.96	\$8,578.00	55.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, 12 LE
0659 1 07	6	\$515.81	\$31,980.00	62.000	EA	N	RETROFIT EXIST SIGNAL AUXIL, F&I, 8 LED
0660 1101	7	\$108.47	\$18,656.16	172.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	7	\$145.65	\$13,254.33	91.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	4	\$137.26	\$7,824.00	57.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	5	\$141.83	\$2,978.40	21.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4
0660 1105	3	\$227.82	\$5,012.00	22.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1106	1	\$300.00	\$1,800.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1107	1	\$272.75	\$1,909.25	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 7
0660 1109	38	\$222.49	\$131,267.65	590.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	23	\$248.34	\$91,884.65	370.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	4	\$235.64	\$19,086.60	81.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	3	\$239.57	\$3,354.00	14.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1300	1	\$106.00	\$1,060.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 2101	59	\$818.17	\$770,712.73	942.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	64	\$532.90	\$679,986.18	1,276.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	3	\$910.24	\$15,474.00	17.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2104	1	\$862.00	\$4,310.00	5.000	AS	N	LOOP ASSEMBLY, F&I, TYPE D
0660 2105	1	\$605.00	\$3,025.00	5.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	74	\$687.40	\$923,181.56	1,343.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,000.00	\$2,000.00	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0663 74 11	5	\$5,191.38	\$67,487.90	13.000	EA	N	VEH DETECTOR ASSEM, F&I, OPTICAL TYPE
0663 74 12	2	\$6,463.50	\$25,854.00	4.000	EA	N	VEH DETECTOR ASSEM, F&I, INFRARED
0663 74 14	14	\$2,830.90	\$283,090.00	100.000	EA	N	VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E
0663 74 15	43	\$6,579.80	\$2,789,833.30	424.000	EA	N	VEH DETECTOR ASSEM, F&I, VIDEO
0663 74 16	2	\$18,866.67	\$56,600.00	3.000	EA	N	VEH DETECTOR ASSEM, F&I, WIRELESS MAGNET
0663 74 40	10	\$465.11	\$37,674.20	81.000	EA	N	VEH DETECTOR ASSEM, RELOCATE
0665 11	85	\$157.67	\$197,084.36	1,250.000	EA	N	PED DET, F&I, DET STA POLE OR CAB MTD
0665 12	15	\$475.42	\$89,379.12	188.000	EA	N	PED DET, F&I, DET STA W/POST
0665 13	29	\$156.15	\$82,136.70	526.000	EA	N	PED DET, F&I, DET WITH SIGN ONLY
0665 40	7	\$177.18	\$3,720.70	21.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665111	11	\$1,847.34	\$350,995.00	190.000	EA	N	PED DET,ACCESSIBLE F&I, POLE OR CAB MTD
0665112	5	\$1,317.50	\$35,572.50	27.000	EA	N	PED DET,ACCESSIBLE F&I, DETECTOR STATION
0665113	7	\$699.23	\$37,059.00	53.000	EA	N	PED DET,ACCESSIBLE F&I, DET W SIGN ONLY
0668 11	1	\$1,408.25	\$5,633.00	4.000	EA	N	DET CABINET, F&I, TYP I 13"X10"X6"
0668 13	1	\$1,356.00	\$2,712.00	2.000	EA	N	DET CABINET,SIGNALS,F&I,TYPIII,32X20X14"
0668 14	1	\$3,045.75	\$12,183.00	4.000	EA	N	DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"
0670 4 1	11	\$1,718.40	\$67,017.78	39.000	AS	N	FLASHING BEACON CNTL ASSEM,F&I
0670 5110	16	\$21,037.57	\$1,114,990.95	53.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	22	\$20,930.89	\$1,234,922.34	59.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	11	\$20,735.62	\$601,333.09	29.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	10	\$21,646.74	\$757,635.83	35.000	AS	N	TRAF CNTL ASSEM, F&I, 170

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5122	2	\$17,800.00	\$71,200.00	4.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5130	7	\$22,134.84	\$221,348.38	10.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL
0670 5131	9	\$24,242.77	\$533,340.90	22.000	AS	N	TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670 5132	6	\$19,073.60	\$362,398.46	19.000	AS	N	TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM
0670 5310	2	\$10,653.68	\$53,268.38	5.000	AS	N	TRAF CNTL ASSEM, INS, NEMA
0670 5311	6	\$794.81	\$52,457.20	66.000	AS	N	TRAF CNTL ASSEM, INS, NEMA, PRE, ONE
0670 5410	29	\$573.58	\$53,916.75	94.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA
0670 5411	13	\$775.28	\$35,662.66	46.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE
0670 5412	3	\$1,306.25	\$5,225.00	4.000	AS	N	TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO
0670 5420	18	\$1,759.37	\$121,396.27	69.000	AS	N	TRAF CNTL ASSEM, MODIFY, 170
0670 5430	4	\$593.00	\$4,744.00	8.000	AS	N	TRAF CNTL ASSEM, MODIFY SPECIAL
0671 2 11	1	\$5,600.00	\$16,800.00	3.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 41	5	\$1,411.40	\$12,702.64	9.000	EA	N	TRAFFIC CONTROLLER, MODIFY, NEMA
0671 2 42	4	\$1,912.86	\$13,390.00	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY, 170
0678 1104	4	\$77.89	\$1,246.27	16.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	1	\$530.50	\$530.50	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	2	\$700.71	\$4,905.00	7.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	1	\$824.00	\$1,648.00	2.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1111	1	\$1,100.00	\$18,700.00	17.000	EA	N	CNTRL ACCESS, F&I, POWER REDUCTION ASSM
0680106	1	\$10,620.00	\$21,240.00	2.000	EA	N	SYS CONTROL EQP, F&I, COMM INTERFACE
0680111	2	\$5,565.00	\$22,260.00	4.000	EA	N	SYS CONTROL EQP, F&I, ROADSIDE MASTER
0680115	3	\$2,021.22	\$12,127.34	6.000	EA	N	SYS CONTROL EQP, F&I, AUTODIAL / ANSWER
0683103	1	\$985.00	\$985.00	1.000	LS	N	SYS COMMUNICATIONS, TDM HARDWARE
0683104	1	\$3,750.00	\$3,750.00	1.000	LS	N	SYS COMMUNICATIONS, TDM RADIO
0683107	3	\$1,484.50	\$4,453.50	3.000	LS	N	SYS COM, F&I, COMMUNICATIONS MODEMS
0684 14	1	\$5.00	\$7,500.00	1,500.000	LF	N	SYS COM CARRIER, F&I, FIBER OPTIC CABLE
0685106	19	\$5,857.07	\$327,995.87	56.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685120	5	\$2,529.78	\$20,238.26	8.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685127	7	\$470.61	\$6,588.49	14.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	11	\$1,607.39	\$57,866.05	36.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685140	10	\$2,633.92	\$84,285.57	32.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685143	1	\$770.00	\$770.00	1.000	EA	N	SYS AUX, F&I, VIDEO MONITORS
0685160	1	\$32,500.00	\$162,500.00	5.000	EA	N	SYS AUX, F&I, MICROWAVE RADAR DETECTION
0686101	1	\$4,779.31	\$9,558.62	2.000	EA	N	CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY
0690 10	79	\$43.72	\$66,979.28	1,532.000	EA	N	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0690 20	95	\$44.57	\$55,403.80	1,243.000	EA	N	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	67	\$147.22	\$48,139.61	327.000	EA	N	SIGNAL PEDESTAL REMOVAL
0690 32 1	34	\$1,084.47	\$172,430.05	159.000	EA	N	POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32 2	25	\$1,325.95	\$172,373.23	130.000	EA	N	POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 34 1	34	\$1,480.81	\$336,143.75	227.000	EA	N	COMPLETE POLE REMOVAL- DEEP, DIRECT BUR
0690 34 2	18	\$1,858.47	\$185,847.14	100.000	EA	N	COMPLETE POLE REMOVAL- DEEP, BOLT ON AT
0690 50	58	\$521.63	\$76,678.88	147.000	EA	N	CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50 1	12	\$386.06	\$6,176.97	16.000	EA	N	CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50 2	5	\$157.86	\$1,105.00	7.000	EA	N	CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60	37	\$50.16	\$30,299.50	604.000	EA	N	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	87	\$32.95	\$37,623.83	1,142.000	EA	N	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	51	\$311.97	\$57,089.95	183.000	EA	N	SPAN WIRE ASSEMBLY, REMOVE
0690 90	88	\$423.15	\$151,912.04	359.000	PI	N	CONDUIT & CABLING- WITHIN INTER, REMOVE
0690 91	16	\$.78	\$28,526.78	36,665.000	LF	N	SIGNAL INTERCONNECT CABLE REMOVE
0690100	108	\$572.86	\$245,183.62	428.000	PI	N	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	62	\$2,804.72	\$1,618,324.35	577.000	EA	N	INTERNAL ILLUM SIGN, FURNISH & INST, NA
0699 1 21	2	\$503.20	\$2,516.00	5.000	EA	N	INTERNAL ILLUM SIGN, INSTALL, ST NAME
0699 1 31	2	\$1,106.74	\$8,853.92	8.000	EA	N	INTERNAL ILLUM SIGN, MODIFY, ST NAME
0699 1 41	16	\$792.60	\$55,482.00	70.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE, ST NAME
0700 20 11	185	\$252.02	\$2,278,557.41	9,041.000	AS	N	SINGLE POST SIGN, F&I, LESS THAN 12 SF
0700 20 12	146	\$683.99	\$1,590,268.41	2,325.000	AS	N	SINGLE POST SIGN, F&I, 12-20 SF
0700 20 14	69	\$1,114.86	\$536,249.17	481.000	AS	N	SINGLE POST SIGN, F&I, 21-30 SF
0700 20 15	10	\$1,580.77	\$41,100.05	26.000	AS	N	SINGLE POST SIGN, F&I, 31+ SF
0700 20 31	8	\$167.84	\$6,378.00	38.000	AS	N	SINGLE POST SIGN, INS, LESS THAN 12 SF
0700 20 32	3	\$425.00	\$8,500.00	20.000	AS	N	SINGLE POST SIGN, INS, 12-20 SF
0700 20 40	128	\$105.62	\$132,766.56	1,257.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 20 51	2	\$2,167.39	\$21,673.90	10.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 20 52	1	\$5,060.00	\$20,240.00	4.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 20 60	185	\$15.18	\$113,019.81	7,446.000	AS	N	SINGLE POST SIGN, REMOVE
0700 21 11	83	\$3,331.10	\$1,495,664.75	449.000	AS	N	MULTI- POST SIGN, F&I, 50 OR <
0700 21 12	42	\$4,752.74	\$807,966.63	170.000	AS	N	MULTI- POST SIGN, F&I, 51-100
0700 21 13	19	\$7,089.96	\$389,947.85	55.000	AS	N	MULTI- POST SIGN, F&I, 101-150
0700 21 14	8	\$8,174.47	\$163,489.39	20.000	AS	N	MULTI- POST SIGN, F&I, 151-200
0700 21 15	5	\$9,736.51	\$87,628.58	9.000	AS	N	MULTI- POST SIGN, F&I, 201-250
0700 21 16	4	\$9,304.33	\$55,826.00	6.000	AS	N	MULTI- POST SIGN, F&I, 251-300

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 21 17	4	\$10,239.67	\$61,438.00	6.000	AS	N	MULTI- POST SIGN, F&I, > 300
0700 21 31	4	\$2,119.09	\$16,952.75	8.000	AS	N	MULTI- POST SIGN, INSTALL, 50 OR <
0700 21 32	1	\$1,800.00	\$9,000.00	5.000	AS	N	MULTI- POST SIGN, INSTALL, 51-100
0700 21 33	1	\$2,100.00	\$10,500.00	5.000	AS	N	MULTI- POST SIGN, INSTALL, 101-150
0700 21 34	1	\$2,400.00	\$4,800.00	2.000	AS	N	MULTI- POST SIGN, INSTALL, 151-200
0700 21 35	1	\$2,900.00	\$5,800.00	2.000	AS	N	MULTI- POST SIGN, INSTALL, 201-250
0700 21 36	1	\$3,400.00	\$6,800.00	2.000	AS	N	MULTI- POST SIGN, INSTALL, 251-300
0700 21 37	1	\$4,200.00	\$8,400.00	2.000	AS	N	MULTI- POST SIGN, INSTALL, > 300
0700 21 40	32	\$2,318.95	\$201,748.26	87.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 21 60	75	\$339.22	\$135,686.59	400.000	AS	N	MULTI- POST SIGN, REMOVE
0700 22121	1	\$88,300.00	\$88,300.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<
0700 22122	2	\$82,606.00	\$165,212.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S301-500
0700 22123	2	\$106,890.30	\$213,780.60	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S501-700
0700 22124	1	\$120,000.00	\$120,000.00	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T51-100',S >700
0700 22132	3	\$181,186.10	\$1,087,116.60	6.000	AS	N	OHD TRUS SPAN SGN,F&I,T101-150',S301-500
0700 22133	1	\$157,000.00	\$314,000.00	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T101-150,S501-700
0700 22141	1	\$280,487.20	\$280,487.20	1.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200,S300 OR<
0700 22142	2	\$256,174.75	\$512,349.50	2.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200,S301-500
0700 22144	2	\$342,247.20	\$2,053,483.20	6.000	AS	N	OHD TRUSS SPAN SGN,F&I,T151-200',S >700
0700 22500	1	\$1,500.00	\$1,500.00	1.000	AS	N	OHD TRUSS SPAN SGN, REPAIR
0700 22600	5	\$5,739.39	\$126,266.55	22.000	AS	N	OHD TRUSS SPAN SGN, REMOVE
0700 23111	1	\$63,500.00	\$63,500.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <
0700 23112	1	\$44,100.00	\$88,200.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200
0700 23113	2	\$54,476.67	\$163,430.00	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300
0700 23114	1	\$69,240.00	\$69,240.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T30 OR<,S >300
0700 23122	3	\$59,037.88	\$236,151.50	4.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S101-200
0700 23123	4	\$73,571.37	\$441,428.20	6.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S201-300
0700 23124	3	\$69,420.00	\$416,520.00	6.000	AS	N	OHD TRUSS CANT SGN,F&I,T31-40,S>300
0700 23131	1	\$56,750.00	\$113,500.00	2.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <
0700 23132	2	\$75,159.17	\$450,955.00	6.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S101-200
0700 23133	5	\$76,407.51	\$458,445.05	6.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S201-300
0700 23134	2	\$127,091.40	\$381,274.20	3.000	AS	N	OHD TRUSS CANT SGN,F&I,T41-50,S>300
0700 23142	1	\$52,700.00	\$52,700.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S101-200
0700 23143	1	\$72,900.00	\$72,900.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S201-300
0700 23144	1	\$54,300.00	\$54,300.00	1.000	AS	N	OHD TRUSS CANT SGN,F&I,T>50,S>300

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 23600	9	\$3,543.47	\$92,130.18	26.000	AS	N	OHD TRUSS CANT SGN,REMOVE
0700 38056	1	\$200,000.00	\$200,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 81-100,S501-600
0700 38057	1	\$210,000.00	\$210,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 81-100,S601-700
0700 38064	1	\$160,000.00	\$320,000.00	2.000	AS	N	SGN LT OH TR-MONTUBE,T 101-120,S301-400
0700 38065	1	\$170,000.00	\$170,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 101-120,S401-500
0700 38066	1	\$180,000.00	\$180,000.00	1.000	AS	N	SGN LT OH TR-MONTUBE,T 101-120,S501-600
0700 38068	1	\$190,000.00	\$190,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 101-120,S >700
0700 38086	1	\$420,000.00	\$420,000.00	1.000	AS	N	SGN LT OH TR-MONTUB, T 141-160,S501-600
0700 38097	1	\$410,000.00	\$410,000.00	1.000	AS	N	SGN LT OH TR-MONTUBE,T 181-200,S601-700
0700 39 23	1	\$70,000.00	\$70,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S101-150
0700 39 26	1	\$80,000.00	\$80,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S 251-300
0700 39 27	1	\$80,000.00	\$80,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 21- 30,S OVER 300
0700 39 36	1	\$75,000.00	\$75,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 31- 40,S251-300
0700 39 43	1	\$70,000.00	\$140,000.00	2.000	AS	N	SGN LTOH CLV-MONTUB,C 41- 50,S101-150
0700 39 46	1	\$100,000.00	\$100,000.00	1.000	AS	N	SGN LTOH CLV-MONTUB,C 41- 50,S251-300
0700 46 15	9	\$304.53	\$13,094.84	43.000	AS	N	SIGN EXISTING- REMOVE, SPAN WIRE
0700 46 16	9	\$947.73	\$12,320.53	13.000	AS	N	SIGN EXISTING- REMOVE, BRIDGE MOUNTED
0700 46 25	4	\$505.06	\$8,081.00	16.000	AS	N	SIGN EXISTING- RELOCATE, SPAN WIRE
0700 46 26	1	\$100.00	\$200.00	2.000	AS	N	SIGN EXISTING- RELOCATE, BRIDGE MOUNTED
0700 48 12	12	\$6,332.97	\$246,986.00	39.000	EA	N	SIGN PANELS, F & I, 101 - 200
0700 48 13	4	\$7,942.00	\$111,188.00	14.000	EA	N	SIGN PANELS, F&I, 201 - 300
0700 48 14	3	\$9,071.43	\$63,500.00	7.000	EA	N	SIGN PANELS, F&I, 301 - 400
0700 48 15	1	\$9,500.00	\$19,000.00	2.000	EA	N	SIGN PANELS, F&I, 401 - 500
0700 48 16	1	\$9,800.00	\$19,600.00	2.000	EA	N	SIGN PANELS, F&I, 501 - 600
0700 48 17	1	\$11,476.00	\$22,952.00	2.000	EA	N	SIGN PANELS, F&I, 601 OR GREATER
0700 48 18	85	\$334.93	\$179,189.87	535.000	EA	N	SIGN PANELS, F & I, 15 OR <
0700 48 19	21	\$1,637.99	\$155,609.32	95.000	EA	N	SIGN PANELS, F & I, 16 - 100
0700 48 22	1	\$224.00	\$896.00	4.000	EA	N	SIGN PANELS, INSTALL, 101-200
0700 48 28	1	\$324.00	\$1,296.00	4.000	EA	N	SIGN PANELS, INSTALL, 15 OR LESS
0700 48 29	1	\$412.00	\$1,648.00	4.000	EA	N	SIGN PANELS, INSTALL, 16-100
0700 48 32	10	\$2,896.95	\$107,187.00	37.000	EA	N	SIGN PANELS, OVERLAY, 101 - 200
0700 48 33	3	\$4,555.56	\$41,000.00	9.000	EA	N	SIGN PANELS, OVERLAY, 201-300
0700 48 34	1	\$3,900.00	\$15,600.00	4.000	EA	N	SIGN PANELS, OVERLAY, 301-400
0700 48 35	1	\$4,800.00	\$19,200.00	4.000	EA	N	SIGN PANELS, OVERLAY, 401-500
0700 48 38	9	\$564.29	\$20,878.75	37.000	EA	N	SIGN PANELS, OVERLAY, 15 OR <

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 48 39	12	\$1,507.07	\$97,959.25	65.000	EA	N	SIGN PANELS, OVERLAY, 16-100
0700 48 42	2	\$1,842.67	\$5,528.00	3.000	EA	N	SIGN PANELS, RELOCATE, 101 - 200
0700 48 43	3	\$1,917.40	\$9,587.00	5.000	EA	N	SIGN PANELS, RELOCATE, 201 - 300
0700 48 44	1	\$4,500.00	\$9,000.00	2.000	EA	N	SIGN PANELS, RELOCATE, 301 - 400
0700 48 48	27	\$120.83	\$33,831.49	280.000	EA	N	SIGN PANELS RELOCATE, 15 OR <
0700 48 49	2	\$869.00	\$2,607.00	3.000	EA	N	SIGN PANELS RELOCATE, 16 - 100
0700 48 52	9	\$3,601.83	\$108,055.00	30.000	EA	N	SIGN PANELS, REPLACE, 101 - 200
0700 48 53	4	\$5,131.67	\$30,790.00	6.000	EA	N	SIGN PANELS, REPLACE, 201 - 300
0700 48 54	2	\$5,757.33	\$17,272.00	3.000	EA	N	SIGN PANELS, REPLACE, 301 - 400
0700 48 55	1	\$13,000.00	\$13,000.00	1.000	EA	N	SIGN PANELS, REPLACE, 401 - 500
0700 48 58	32	\$154.90	\$56,074.29	362.000	EA	N	SIGN PANELS, REPLACE, 15 or LESS
0700 48 59	12	\$1,025.49	\$115,880.50	113.000	EA	N	SIGN PANELS, REPLACE, 16 - 100
0700 48 60	82	\$69.39	\$49,264.86	710.000	EA	N	SIGN PANELS, REMOVE
0700 70	5	\$11,037.57	\$66,225.42	6.000	AS	N	SIGN LT'D OVHD, BRIDGE MOUNTED
0700 82	4	\$6,871.54	\$89,330.00	13.000	AS	N	OVHD SIGN, SPAN WIRE MOUNTED
0700 83	6	\$3,167.62	\$85,525.70	27.000	AS	N	OVHD SIGN, BRIDGE MOUNTED
0700 89121	1	\$7,149.00	\$7,149.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, F&I, EL REG,SNG
0700 89123	2	\$4,324.67	\$12,974.00	3.000	AS	N	ELECTRONIC DISPLAY SIGN, F&I, EL REG,OVH
0700 89131	5	\$10,850.11	\$206,152.00	19.000	AS	N	ELECTRONIC DISPLAY SIGN, F&I, EL SPE,SNG
0700 89141	2	\$6,488.89	\$58,400.00	9.000	AS	N	ELECTRONIC DISPLAY SIGN, F&I, BLANK ,SNG
0700 89143	6	\$5,559.78	\$111,195.50	20.000	AS	N	ELECTRONIC DISPLAY SIGN,F&I, BLANK ,OVHD
0700 90 11	22	\$5,624.39	\$568,063.58	101.000	AS	N	SGN FLASHING BEACON, F&I, GROUND MOUNT
0700 90 12	7	\$12,271.86	\$490,874.30	40.000	AS	N	SGN FLASHING BEACON, F&I, OVERHEAD MOUNT
0700 90 13	3	\$3,735.00	\$74,700.00	20.000	AS	N	SGN FLASHING BEACON, F&I, BRIDGE MOUNT
0700 90 14	6	\$9,289.89	\$260,117.00	28.000	AS	N	SGN FLASHING BEACON, F&I, SPAN WIRE
0700 90 21	5	\$646.22	\$5,815.98	9.000	AS	N	SGN FLASHING BEACON, RELOC, GRD MOUNT
0700 90 31	13	\$251.94	\$9,321.84	37.000	AS	N	SGN FLASHING BEACON, REMOVE, GRD MOUNT
0700 90 32	1	\$1,200.00	\$7,200.00	6.000	AS	N	SGN FLASHING BEACON, REMOVE, OVHD MOUNT
0700 90 33	1	\$680.00	\$680.00	1.000	AS	N	SGN FLASHING BEACON, REMOVE, BRDG MOUNT
0700 90 34	1	\$1,500.00	\$9,000.00	6.000	AS	N	SGN FLASHING BEACON, REMOVE, SPAN WIRE
0700 90 41	3	\$1,478.57	\$41,400.00	28.000	AS	N	SGN FLASHING BEACON, RETROFIT, GRD MOUNT
0701 11111	28	\$4,817.82	\$1,983,208.93	411.640	NM	N	AUD & VIB PVT MARK,STD, WHITE,SOLID,6"
0701 11121	4	\$2,513.14	\$19,419.00	7.727	GM	N	AUD & VIB PVT MARK,STD, WHITE,SKIP, 6"
0701 11211	19	\$4,892.18	\$779,344.04	159.304	NM	N	AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"
0701 11221	7	\$1,697.19	\$44,446.13	26.188	GM	N	AUD & VIB PVT MARK,STD,YELLOW,SKIP,6"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0702 12111	1	\$5,414.22	\$31,624.46	5.841	NM	N	WET WEATHER AUDIBLE, SOLID, WHITE, 6"
0702 12211	1	\$5,414.22	\$24,862.10	4.592	NM	N	WET WEATHER AUDIBLE, SOLID, YELLOW, 6"
0705 10 1	51	\$116.59	\$68,905.82	591.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	28	\$78.86	\$52,365.41	664.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	13	\$126.78	\$9,635.35	76.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	8	\$131.91	\$6,067.69	46.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	74	\$54.68	\$217,289.97	3,974.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	20	\$63.11	\$76,742.71	1,216.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	34	\$134.27	\$131,445.70	979.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	14	\$63.66	\$117,584.52	1,847.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE
0706 3	103	\$2.65	\$669,847.24	252,540.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111	178	\$710.52	\$2,428,086.18	3,417.351	NM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11122	121	\$.28	\$257,493.94	904,998.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 8"
0710 11123	120	\$.54	\$294,988.71	543,018.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	116	\$.87	\$191,513.94	221,276.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	144	\$1.07	\$446,620.22	416,052.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	144	\$268.05	\$636,064.87	2,372.942	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	7	\$553.39	\$3,253.92	5.880	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11151	116	\$.28	\$112,815.10	405,426.000	LF	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	122	\$34.75	\$270,745.13	7,792.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	145	\$21.52	\$526,443.36	24,460.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11180	8	\$2.18	\$1,404.20	643.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YEILD LINE
0710 11190	38	\$.78	\$4,448.63	5,668.239	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLAND NOSE
0710 11211	174	\$695.03	\$1,784,579.76	2,567.614	NM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11222	57	\$.41	\$32,927.33	79,512.800	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	8	\$1.62	\$2,110.00	1,300.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	116	\$1.02	\$118,154.15	115,608.800	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	61	\$215.58	\$142,027.65	658.808	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11251	88	\$.30	\$37,430.35	124,803.800	LF	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11260	1	\$35.40	\$2,088.60	59.000	EA	N	PAINTED PAVT MARK,STD,YELLOW,MESSAGE
0710 11290	84	\$1.51	\$78,633.50	51,976.540	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11311	2	\$3,199.44	\$921.44	.288	NM	N	PAINTED PAVT MARK,STD,BLACK,SOLID,6"
0710 11331	13	\$122.82	\$79,870.04	650.282	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	2	\$544.29	\$399.51	.734	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11421	3	\$.51	\$442.40	866.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11460	1	\$37.00	\$37.00	1.000	EA	N	PAINTED PAVT MARK,STD,BLUE,MESSAGE
0710 90	122	\$42,473.84	\$6,158,706.88	145.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11111	104	\$3,178.19	\$3,411,270.96	1,073.339	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11112	8	\$4,639.69	\$112,118.00	24.165	NM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11122	88	\$.83	\$449,116.75	543,829.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	104	\$1.88	\$816,579.48	435,302.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	92	\$2.22	\$476,631.67	214,411.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	109	\$3.39	\$891,223.49	262,687.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131	85	\$848.30	\$917,229.36	1,081.255	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11133	12	\$2,195.07	\$12,781.88	5.823	GM	N	THERMOPLASTIC, STD, WHITE, SKIP, 12"
0711 11151	82	\$.70	\$158,633.23	227,121.680	LF	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	93	\$98.28	\$517,066.99	5,261.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	104	\$37.87	\$784,484.45	20,714.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	7	\$5.86	\$6,532.00	1,114.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11211	103	\$3,089.16	\$3,162,228.92	1,023.654	NM	N	THERMOPLASTIC, STD,YELLOW, SOLID, 6"
0711 11222	50	\$.95	\$50,308.65	53,232.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11223	5	\$.05	\$229.00	4,304.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 12"
0711 11224	85	\$2.02	\$195,723.63	97,046.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11225	4	\$.05	\$107.00	2,300.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 24"
0711 11231	41	\$991.92	\$226,896.64	228.744	GM	N	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251	60	\$.75	\$60,969.59	81,574.433	LF	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	2	\$1.92	\$230.00	120.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12111	9	\$1,797.38	\$394,896.96	219.707	NM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	5	\$.66	\$14,750.60	22,220.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	7	\$.72	\$35,846.50	49,827.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	9	\$2.89	\$104,208.06	36,091.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	9	\$1.87	\$53,203.22	28,476.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	9	\$3.20	\$79,543.77	24,826.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	11	\$493.96	\$191,518.02	387.721	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12151	9	\$.51	\$11,131.00	22,008.000	LF	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	7	\$57.39	\$25,768.41	449.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	7	\$37.74	\$63,625.34	1,686.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12211	10	\$1,792.08	\$379,170.90	211.581	NM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	6	\$.65	\$12,680.50	19,569.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	6	\$.26	\$17,997.40	70,578.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12223	4	\$.61	\$3,105.00	5,100.000	LF	N	THERMOPLASTIC,REFURB,YELLOW,SOLID,12"
0711 12224	8	\$1.72	\$35,555.01	20,716.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12225	3	\$.05	\$80.00	1,600.000	LF	N	THERMOPLASTIC,REFURB,YELLOW,SOLID,24"
0711 12231	8	\$546.54	\$23,885.52	43.703	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12251	8	\$.63	\$4,899.40	7,741.000	LF	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	1	\$1,200.00	\$6,000.00	5.000	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13211	1	\$1,200.00	\$6,000.00	5.000	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 14122	1	\$2.00	\$200.00	100.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 8"
0711 14123	4	\$6.83	\$26,309.84	3,854.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	4	\$8.84	\$13,041.75	1,475.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	31	\$160.26	\$265,390.33	1,656.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	23	\$106.48	\$142,470.31	1,338.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 14224	1	\$10.15	\$893.20	88.000	LF	N	THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"
0711 15111	2	\$1,170.33	\$148,241.80	126.667	NM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15112	2	\$1,315.19	\$19,645.00	14.937	NM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	2	\$502.67	\$48,757.80	96.998	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15211	2	\$1,260.12	\$97,945.45	77.727	NM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15212	2	\$4,558.23	\$2,930.94	.643	NM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	1	\$1,000.00	\$4,962.00	4.962	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16111	2	\$3,673.79	\$132,458.50	36.055	NM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16112	2	\$5,000.00	\$15,005.00	3.001	NM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	2	\$999.04	\$60,683.58	60.742	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16211	2	\$3,667.03	\$109,182.05	29.774	NM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16212	2	\$5,000.00	\$1,730.00	.346	NM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	1	\$890.00	\$26.70	.030	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	78	\$.34	\$609,775.05	1,819,656.570	SF	N	THERMOPLASTIC, REMOVE
0713101111	3	\$22,945.48	\$4,520.26	.197	NM	N	PREFORMED TAPE,STD,WHITE,SOLID,6"
0713101112	1	\$27,000.00	\$702.00	.026	NM	N	PREFORMED TAPE,STD,WHITE,SOLID,8"
0713101122	2	\$6.70	\$8,860.29	1,323.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,8"
0713101124	1	\$8.00	\$272.00	34.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,12"
0713101125	6	\$11.21	\$11,696.05	1,043.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,18"
0713101126	3	\$12.43	\$1,678.70	135.000	LF	N	PREFORMED TAPE,STD,WHITE,SOLID,24"
0713101160	6	\$328.27	\$26,918.54	82.000	EA	N	PREFORMED TAPE,STD,WHITE,MESSAGE
0713101170	4	\$318.28	\$10,185.00	32.000	EA	N	PREFORMED TAPE,STD,WHITE,ARROWS
0713101180	1	\$110.00	\$660.00	6.000	LF	N	PREFORMED TAPE,STD,WHITE,YIELD LINE

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713101211	3	\$17,160.51	\$7,396.18	.431	NM	N	PREFORMED TAPE,STD,YELLOW,SOLID,6"
0713101225	1	\$13.38	\$2,395.02	179.000	LF	N	PREFORMED TAPE,STD,YELLOW,SOLID,18"
0713101560	8	\$451.63	\$35,679.00	79.000	EA	N	PREFORMED TAPE,STD,WHT/BLK, MESSAGE
0713101570	2	\$288.35	\$49,307.00	171.000	EA	N	PREFORMED TAPE,STD,WHT/BLK, ARROWS
0713102111	23	\$19,639.07	\$300,202.83	15.286	NM	N	PREFORMED TAPE,HP,WHITE,SOLID,6"
0713102122	7	\$6.56	\$35,809.75	5,462.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,8"
0713102124	4	\$9.02	\$6,523.12	723.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,12"
0713102125	3	\$14.84	\$6,809.75	459.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,18"
0713102126	2	\$16.82	\$5,885.40	350.000	LF	N	PREFORMED TAPE,HP,WHITE,SOLID,24"
0713102131	6	\$7,883.34	\$17,248.74	2.188	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102134	3	\$18,106.44	\$23,339.20	1.289	GM	N	PREFORMED TAPE,HP,WHITE,SKIP,12"
0713102151	1	\$6.00	\$1,248.00	208.000	LF	N	PREFORMED TAPE,HP,WHITE,DOT/GUIDE/6-10,6
0713102211	22	\$19,810.95	\$230,718.33	11.646	NM	N	PREFORMED TAPE,HP,YELLOW,SOLID,6"
0713102222	4	\$7.25	\$70,017.41	9,660.000	LF	N	PREFORMED TAPE,HP,YELLOW,SOLID,8"
0713102225	4	\$14.39	\$44,670.55	3,105.000	LF	N	PREFORMED TAPE,HP,YELLOW,SOLID,18"
0713102231	3	\$8,620.10	\$17,179.85	1.993	GM	N	PREFORMED TAPE,HP,YELLOW,SKIP,6"
0713102331	3	\$5,765.81	\$5,171.93	.897	GM	N	PREFORMED TAPE,HP,BLACK,SKIP,6"
0713102533	19	\$6,523.05	\$377,025.81	57.799	GM	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"
0713102538	3	\$8,298.46	\$14,016.10	1.689	GM	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,15"
0713102547	1	\$4.66	\$4,660.00	1,000.000	LF	N	PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"
0713102553	5	\$7.40	\$77,443.45	10,470.776	LF	N	PREFORMED TAPE,HP,WH/BL CONT,DOT/GUID,9"
0713107	3	\$5.96	\$7,569.00	1,270.200	SF	N	PREFORMED TAPE, REMOVE
0714 1400	3	\$980.00	\$12,740.00	13.000	AS	N	MOTORIST AID CALL BOX, MODIFY EXISTING
0714 1500	6	\$2,316.10	\$125,069.30	54.000	AS	N	MOTORIST AID CALL BOX,RELOCATE
0714 1600	2	\$489.62	\$5,385.83	11.000	AS	N	MOTORIST AID CALL BOX,REMOVE
0715 1 11	14	\$1.24	\$24,919.84	20,046.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	59	\$1.26	\$1,245,960.74	991,071.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	37	\$2.00	\$920,774.40	460,167.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	6	\$3.72	\$65,718.25	17,665.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	7	\$3.50	\$146,946.86	41,986.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$2.00	\$700.00	350.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 50	5	\$2.06	\$7,475.00	3,620.000	LF	N	LIGHTING CONDUCTORS, ADJUST/MODIFY
0715 1 60	30	\$.16	\$69,492.37	429,014.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 2 11	54	\$3.75	\$1,197,296.81	319,609.000	LF	N	LIGHTING-CONDUIT, F&I, UNDERGROUND
0715 2 12	28	\$16.06	\$798,672.55	49,721.000	LF	N	LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 2 13	19	\$12.46	\$146,660.34	11,772.000	LF	N	LIGHTING CONDUIT, F&I, SURFACE MOUNT
0715 4011	1	\$2,700.00	\$29,700.00	11.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4012	1	\$5,045.58	\$50,455.80	10.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715 4022	1	\$4,240.00	\$42,400.00	10.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715 4023	1	\$4,842.19	\$184,003.22	38.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 50'
0715 4029	1	\$3,340.00	\$3,340.00	1.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715 4111	7	\$4,138.71	\$173,826.00	42.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	9	\$5,422.60	\$710,360.40	131.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	6	\$5,069.74	\$233,208.00	46.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4121	4	\$4,810.82	\$490,703.93	102.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	4	\$3,583.30	\$333,247.00	93.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	1	\$3,906.76	\$449,277.40	115.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4129	2	\$2,782.50	\$122,430.00	44.000	EA	N	LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715 4131	3	\$2,902.66	\$319,293.00	110.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4133	2	\$3,361.51	\$238,667.23	71.000	EA	N	LIGHT POLE COMP, F&I, WS110, 50'
0715 4300	1	\$80,000.00	\$80,000.00	1.000	EA	N	LIGHT POLE COMPLETE, INSTALL
0715 4400	19	\$2,127.53	\$453,164.82	213.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	19	\$331.99	\$164,335.94	495.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	3	\$2,256.58	\$29,335.50	13.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 50	1	\$153.00	\$1,224.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	29	\$10,039.37	\$732,873.78	73.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	7	\$3,280.66	\$26,245.28	8.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	2	\$2,288.86	\$4,577.73	2.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	9	\$842.67	\$10,954.72	13.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 2	4	\$1,640.49	\$55,776.60	34.000	EA	N	LIGHT POLE FOUNDATION, F&I
0715 10 3	1	\$75.00	\$2,250.00	30.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 4	1	\$5.00	\$25.00	5.000	EA	N	LIGHT POLE FOUNDATION, STRAIGHTEN
0715 10 5	3	\$91.62	\$1,649.16	18.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11111	7	\$418.44	\$71,552.82	171.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11112	1	\$75.00	\$150.00	2.000	EA	N	LUMINAIRE, F&I, ROADWAY, HIGH MAST
0715 11119	1	\$400.00	\$4,000.00	10.000	EA	N	LUMINAIRE, F&I, ROADWAY SPECIAL
0715 11125	9	\$389.09	\$40,465.56	104.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11126	6	\$534.25	\$9,082.24	17.000	EA	N	LUMINAIRE,F&I,UNDER DECK, PEND HUNG
0715 11137	3	\$518.28	\$3,109.68	6.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11139	1	\$700.00	\$1,400.00	2.000	EA	N	LUMINAIRE, F&I, SIGN, SPECIAL

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11400	1	\$491.30	\$1,473.90	3.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	4	\$26.24	\$5,378.55	205.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$258.00	\$8,256.00	32.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 14 11	50	\$469.38	\$1,050,463.78	2,238.000	EA	N	LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED
0715 14 12	40	\$428.68	\$337,802.00	788.000	EA	N	LIGHTING - PULL BOX, F&I, SIDEWALK
0715 14 13	3	\$326.69	\$8,494.00	26.000	EA	N	LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE
0715 14 14	13	\$218.78	\$21,659.05	99.000	EA	N	LIGHTING - PULL BOX, F&I, SURFACE MOUNT
0715 14 42	1	\$447.00	\$15,645.00	35.000	EA	N	LIGHTING - PULL BOX, REL, SIDEWALK
0715 14 51	13	\$113.71	\$25,244.28	222.000	EA	N	LIGHTING - PULL BOX, REM, ROADSIDE
0715 14 52	5	\$206.44	\$4,748.10	23.000	EA	N	LIGHTING - PULL BOX, REM, SIDEWALK
0715 14 71	1	\$1.00	\$200.00	200.000	EA	N	LIGHTING - PULL BOX, REPAIR, ROADSIDE
0715 19 1	4	\$5.63	\$315.00	56.000	EA	N	LIGHTING - SURGE PROTECTOR, POLE BASE
0715 19111	2	\$41,757.00	\$83,514.00	2.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,80'
0715 19112	3	\$46,369.07	\$834,643.28	18.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,100'
0715 19113	2	\$65,035.00	\$130,070.00	2.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,120'
0715 19121	2	\$39,920.00	\$79,840.00	2.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,80'
0715 19122	3	\$40,520.00	\$445,720.00	11.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,100'
0715 19123	3	\$45,409.16	\$590,319.06	13.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19600	6	\$2,286.55	\$68,596.51	30.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 20 4	2	\$662.00	\$1,324.00	2.000	LU	N	LIGHTING - SCHEDULED CLEANING, HIGH MAST
0715 26 1	2	\$25.83	\$155.00	6.000	EA	N	QUICK DISCN PLUG, SW BOXING FOR SGN
0715 26 2	3	\$156.86	\$1,098.00	7.000	EA	N	QUICK DISCN PLUG, POLE BASE, HI MAST
0715 30 5	2	\$200.00	\$400.00	2.000	LU	N	GROUP RELAMPING, LIGHTING, HIGH MAST/HPS
0715 36 12	2	\$152.78	\$5,500.00	36.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 36 14	2	\$1.00	\$6.00	6.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM
0715 36 42	1	\$5.00	\$100.00	20.000	EA	N	LIGHT POLE,FRANGIBLE BASE,REMOVE,TR BASE
0715 37 1	1	\$5.00	\$5.00	1.000	EA	N	PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715500 1	38	\$642.73	\$1,019,377.14	1,586.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	6	\$314.43	\$12,262.63	39.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	9	\$323.30	\$58,194.53	180.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$5,600.00	\$100,800.00	18.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511125	1	\$2,500.00	\$32,500.00	13.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	4	\$3,498.61	\$251,900.00	72.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	3	\$3,611.52	\$119,180.28	33.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	7	\$9,407.94	\$1,157,176.90	123.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511145	3	\$4,364.11	\$654,616.25	150.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511150	2	\$3,000.00	\$48,000.00	16.000	EA	N	LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511330	1	\$6,600.00	\$415,800.00	63.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715512140	1	\$100.00	\$200.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145	1	\$6,500.00	\$13,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715513135	1	\$2,430.00	\$9,720.00	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715514145	1	\$1,500.00	\$1,500.00	1.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715514150	1	\$3,250.00	\$71,500.00	22.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'
0715515135	1	\$2,530.00	\$2,530.00	1.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145	2	\$2,373.33	\$21,360.00	9.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715515150	1	\$2,861.29	\$22,890.32	8.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516130	2	\$5,535.33	\$16,606.00	3.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516140	3	\$3,944.54	\$102,558.00	26.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	3	\$4,588.64	\$316,616.00	69.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150	3	\$6,263.93	\$2,192,376.00	350.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715518140	1	\$5,000.00	\$5,000.00	1.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'
0715518150	2	\$7,814.22	\$70,328.00	9.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715521140	1	\$10,976.00	\$21,952.00	2.000	EA	N	LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'
0715540000	4	\$1,452.67	\$55,201.60	38.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	8	\$210.82	\$18,552.00	88.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	1	\$50.00	\$250.00	5.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0721 74 1	2	\$2,084.00	\$10,420.00	5.000	EA	N	TRASH RECEPTACLE, PRE-FABRICATED
0721 75 1	2	\$2,100.00	\$14,700.00	7.000	EA	N	BENCHES, PRE-FABRICATED
0721 77	1	\$800.00	\$1,600.00	2.000	EA	N	BICYCLE PARKING RACK
0730 76107	1	\$638.00	\$21,054.00	33.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 12"
0730 76110	1	\$213.00	\$6,816.00	32.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 18"
0730 76111	2	\$1,139.72	\$164,120.00	144.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 20"
0730 76113	1	\$239.00	\$3,824.00	16.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 24"
0730 76116	3	\$312.09	\$26,840.00	86.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 30"
0730 76119	2	\$414.58	\$19,900.00	48.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 36"
0730 76123	1	\$4,360.00	\$287,760.00	66.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 48"
0730 76130	1	\$1,060.00	\$12,720.00	12.000	LF	N	STEEL CASING, OPEN TRENCH, F&I, 72"
0735 74 1	1	\$3,373,878.00	\$3,373,878.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 4	1	\$95,000.00	\$95,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0741 1 11	22	\$1,059.97	\$173,835.78	164.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I, TYPE 1 IN

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0742 2 12	2	\$9,796.21	\$117,554.56	12.000	EA	N	TMS WT IN MOTION, ELECT SENS,F&I PEIZO
0743 70 11	4	\$5,850.61	\$35,103.65	6.000	AS	N	TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11	2	\$5,189.00	\$20,756.00	4.000	EA	N	TMS SOLAR POWER UNIT, F&I, NEW POLE
0744 70 42	1	\$521.03	\$521.03	1.000	EA	N	TMS SOLAR POWER UNIT, RELOC, EXIST POLE
0745 70 11	2	\$583.28	\$3,499.66	6.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12	63	\$917.68	\$535,922.88	584.000	AS	N	TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111	3	\$3,647.33	\$21,883.98	6.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE
0746 71112	9	\$2,880.54	\$31,685.94	11.000	EA	N	TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
0746 71131	4	\$2,056.51	\$24,678.08	12.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132	16	\$2,177.47	\$97,986.20	45.000	EA	N	TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211	1	\$4,617.00	\$4,617.00	1.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 71212	1	\$7,455.22	\$14,910.44	2.000	EA	N	TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE
0746 71312	1	\$3,000.00	\$9,000.00	3.000	EA	N	TMS CAB, F&I,TYP V,BSE MNT,2 BACKPLANE
0746 73	1	\$2,700.00	\$2,700.00	1.000	EA	N	TMS CAB, INSTALL
0746 75	2	\$1,526.93	\$3,053.85	2.000	EA	N	TMS CAB, RELOCATE
0747 70 11	2	\$961.00	\$3,844.00	4.000	EA	N	TMS MODEM, F&I
0750 1 55	2	\$431,299.50	\$862,599.00	2.000	SF	N	ARCH, BUILDING, REHAB, OFFICE
0750 1 59	1	\$445,221.00	\$445,221.00	1.000	SF	N	ARCH, BUILDING,REHAB, OTHER BUILDING
0781 2 12	2	\$115,888.23	\$347,664.70	3.000	EA	N	ITS HIGHWAY ADVISORY RADIO, F&I, AC POW
0781 2 42	1	\$8,200.00	\$8,200.00	1.000	EA	N	ITS HIGHWAY ADVISORY RADIO,REL, AC
0781 3112	1	\$58,063.03	\$290,315.15	5.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 5114	1	\$105,000.00	\$105,000.00	1.000	EA	N	ITS DYNAMIC MES SIGN SUPT STR, F&I, SPAN
0781 5122	1	\$45,000.00	\$270,000.00	6.000	EA	N	ITS DYNAMIC MES SIGN SUPT STR, F&I, CANT
0781 5141	1	\$7,500.00	\$7,500.00	1.000	EA	N	ITS DYNAMIC MES SIGN SUPT STR, F&I, MULT
0781 5600	1	\$3,000.00	\$18,000.00	6.000	EA	N	ITS DYNAMIC MES SIGN SUPT STR, REMOVE
0781 41133	1	\$55,000.00	\$385,000.00	7.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I W/UPS, F,
0781 41235	1	\$105,000.00	\$210,000.00	2.000	EA	N	ITS DYNAMIC MESSAGE SIGN, F&I W/UPS, WA
0781 46	1	\$1,600.00	\$9,600.00	6.000	EA	N	ITS DYNAMIC MESSAGE SIGN, REMOVE
0782 1 11	3	\$4,205.28	\$42,052.79	10.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 14	1	\$46,342.67	\$185,370.68	4.000	EA	N	ITS CCTV CAMERA, F&I, EXT POS, NON-PRES
0782 1 30	2	\$1,100.95	\$39,634.29	36.000	EA	N	ITS CCTV CAMERA, INSTALL
0782 1 40	10	\$2,398.49	\$28,781.87	12.000	EA	N	ITS CCTV CAMERA, RELOCATE
0782 1 60	1	\$1,469.32	\$2,938.64	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0782 1 70	2	\$579.56	\$9,852.44	17.000	EA	N	ITS CCTV CAMERA, REMOVE & STOCKPILE
0783 1111	5	\$1.35	\$12,905.70	9,570.000	LF	N	ITS FIBER OPTIC CABLE, F& I, OHD,2 -12

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 1112	1	\$2.00	\$5,000.00	2,500.000	LF	N	ITS FIBER OPTIC CABLE, F& I, OHD,13-48
0783 1113	4	\$2.20	\$75,004.90	34,060.000	LF	N	ITS FIBER OPTIC CABLE, F& I, OHD,49-96
0783 1121	20	\$1.78	\$141,348.48	79,235.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122	9	\$1.97	\$85,312.79	43,333.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,13 -48
0783 1123	10	\$2.11	\$364,085.41	172,453.000	LF	N	ITS FIBER OPTIC CABLE, F& I, UG,49-96
0783 1321	1	\$1.12	\$492.80	440.000	LF	N	ITS FIBER OPTIC CABLE, INSTALL, UG,2-12
0783 1410	4	\$2.93	\$4,088.47	1,396.000	LF	N	ITS FIBER OPTIC CABLE, REL,OVHD
0783 1420	2	\$2.41	\$5,549.00	2,306.000	LF	N	ITS FIBER OPTIC CABLE, RELOCATE,UG
0783 1600	12	\$.47	\$35,870.78	75,673.000	LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 2 31	22	\$29.96	\$156,666.66	5,229.000	EA	N	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32	7	\$57.30	\$24,466.00	427.000	EA	N	ITS FIBER OPTIC CONNECTION,INS,TERM
0783 2 52	1	\$53.00	\$53.00	1.000	EA	N	ITS FIBER OPTIC CONNECTION, ADJ, TERMINA
0783 3 11	15	\$827.18	\$97,607.25	118.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPL ENCL
0783 3 12	12	\$51.20	\$16,024.36	313.000	EA	N	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13	7	\$42.69	\$31,673.44	742.000	EA	N	ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
0783 3 14	5	\$63.85	\$2,043.25	32.000	EA	N	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15	9	\$1,027.26	\$99,644.34	97.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 16	9	\$930.13	\$36,274.90	39.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 17	1	\$95.00	\$1,900.00	20.000	EA	N	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 3 32	1	\$32.00	\$640.00	20.000	EA	N	ITS FIBER OPTIC CONN HDWR, INS, SPL TRAY
0783 3 45	1	\$415.00	\$415.00	1.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE
0783 3 46	1	\$2,300.00	\$11,500.00	5.000	EA	N	ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD
0783 3 51	4	\$493.22	\$9,371.25	19.000	EA	N	ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC
0783 3 52	1	\$11.65	\$104.85	9.000	EA	N	ITS FIBER OPTIC CONN HDWR,ADJ/MD,SP TRAY
0783 4111	12	\$11.42	\$837,626.73	73,355.000	LF	N	ITS CONDUIT, F& I, ABOVEGROUND
0783 4112	23	\$2.36	\$1,811,324.52	766,322.000	LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4113	1	\$23.35	\$3,922.80	168.000	LF	N	ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC
0783 4141	1	\$22.50	\$4,500.00	200.000	LF	N	ITS CONDUIT, REL, ABOVE GROUND
0783 4142	2	\$8.95	\$11,185.00	1,250.000	LF	N	ITS CONDUIT, REL, UNDERGROUND
0783 4152	3	\$38.52	\$40,908.90	1,062.000	LF	N	ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND
0783 4160	5	\$1.29	\$172,522.02	133,695.000	LF	N	ITS CONDUIT, REMOVE&DISPOSE
0783 5 1	21	\$936.83	\$356,930.80	381.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, F&I
0783 5 4	1	\$1,113.00	\$5,565.00	5.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, REL
0783 5 5	4	\$551.82	\$11,588.32	21.000	EA	N	ITS PULL BOX FOR FIBER OPTIC CABLE, A&M
0783 6 1	15	\$1,828.45	\$186,502.12	102.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0783	6 3	1	\$1,029.00	\$2,058.00	2.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC , INSTALL
0783	6 4	1	\$870.00	\$870.00	1.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REL
0783	6 5	2	\$931.33	\$5,588.00	6.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M
0783	6 6	1	\$75.00	\$75.00	1.000	EA	N	ITS SPLICE BOX FOR FIBER OPTIC CABL, REM
0783	7 1	11	\$415.15	\$185,155.23	446.000	EA	N	ITS PULL & JUNCTION BOX, F&I
0783	7 4	1	\$295.00	\$885.00	3.000	EA	N	ITS PULL & JUNCTION BOX, RELOCATE
0783	7 5	1	\$500.00	\$1,000.00	2.000	EA	N	ITS PULL & JUNCTION BOX, ADJUST/MODIFY
0783	7 7	4	\$121.87	\$4,265.49	35.000	EA	N	ITS PULL & JUNCTION BOX, REMOVE & STOCKP
0783	8 1	5	\$2.92	\$57,113.18	19,536.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, F&I
0783	8 5	1	\$3.10	\$2,294.00	740.000	LF	N	ITS MULTI-CONDUCTOR COM CABLE, ADJUST/MO
0783	9 13	1	\$12.96	\$1,127.52	87.000	EA	N	ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER
0784	1 1	9	\$1,899.24	\$150,040.00	79.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784	1 3	2	\$590.74	\$1,181.48	2.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,INS
0784	1 4	4	\$612.50	\$4,900.00	8.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,REL
0784	1 6	1	\$23.94	\$239.40	10.000	EA	N	ITS MANAGED FIELD ETHERNET SWITCH,R&D
0784	2 1	4	\$843.93	\$34,601.00	41.000	EA	N	ITS DEVICE SERVER, F&I
0784	2 5	3	\$820.00	\$2,460.00	3.000	EA	N	ITS DEVICE SERVER, RELOCATE
0784	3 11	2	\$2,944.44	\$26,500.00	9.000	EA	N	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784	3 40	1	\$295.00	\$885.00	3.000	EA	N	ITS DIGITAL VID ENCOD/SOFTWR DECO, REL
0784	5 11	1	\$60,000.00	\$120,000.00	2.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, LH
0784	5 12	1	\$15,995.00	\$111,965.00	7.000	EA	N	ITS MANAGED ETHERNET HUB SWITCH,F&I, SH
0784	6 11	2	\$2,581.82	\$85,200.00	33.000	EA	N	ITS WIRELESS COM DEVICE,F&I,ETH ACC PT
0784	6 60	1	\$250.00	\$500.00	2.000	EA	N	ITS WIRELESS COM DEVICE,R&D
0785	1 11	4	\$22,048.72	\$286,633.34	13.000	EA	N	ITS POLE, F&I, CONC W/ LOWERING DEVICE
0785	1 12	1	\$53,607.52	\$428,860.16	8.000	EA	N	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785	1 13	7	\$5,853.16	\$81,944.19	14.000	EA	N	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785	1 40	1	\$8,375.33	\$25,125.99	3.000	EA	N	ITS POLE, RELOCATE
0785	1 60	4	\$2,751.90	\$13,759.50	5.000	EA	N	ITS POLE, REMOVE
0785	2111	2	\$5,937.61	\$11,875.21	2.000	EA	N	ITS FIELD CABINET,F&I,TYP 336, POLE MT
0785	2112	2	\$5,505.08	\$16,515.25	3.000	EA	N	ITS FIELD CABINET,F&I,TYP 336, GM
0785	2121	1	\$10,870.34	\$97,833.06	9.000	EA	N	ITS FIELD CABINET,F&I,TYP 336 W/SHL PM
0785	2131	1	\$8,600.00	\$180,600.00	21.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S,PM
0785	2132	2	\$7,822.19	\$132,977.20	17.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S,GM
0785	2141	5	\$9,630.33	\$240,758.24	25.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL PM
0785	2142	1	\$9,648.01	\$96,480.10	10.000	EA	N	ITS FIELD CABINET,F&I,TYP 336S W/SHL, GM

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0785 2162	2	\$7,130.67	\$42,784.00	6.000	EA	N	ITS FIELD CABINET,F&I,TYP 334 W/SUN, GM
0785 2191	5	\$2,737.09	\$145,065.59	53.000	EA	N	ITS FIELD CABINET,F&I, SPECIAL, PM
0785 2400	6	\$1,946.77	\$13,627.36	7.000	EA	N	ITS FIELD CABINET, RELOCATE
0785 2500	2	\$293.18	\$3,225.00	11.000	EA	N	ITS FIELD CABINET, ADJUST/MODIFY
0785 2600	5	\$386.88	\$9,285.00	24.000	EA	N	ITS CABINET, REMOVE & DISPOSE
0785 3111	1	\$57,300.00	\$57,300.00	1.000	EA	N	ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL
0786 1 11	6	\$5,403.39	\$264,766.00	49.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MICROWAVE
0786 1 12	1	\$2,777.00	\$16,662.00	6.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, VIDEO DET
0786 1 13	1	\$450.00	\$5,400.00	12.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, MAGNE DET
0786 1 19	1	\$21,400.00	\$149,800.00	7.000	EA	N	ITS VEHICLE DETECTION SYS,F&I, SPECIAL
0786 1 30	2	\$609.28	\$24,980.32	41.000	EA	N	ITS VEHICLE DETECTION SYS,INSTALL
0786 1 40	2	\$3,172.50	\$6,345.00	2.000	EA	N	ITS VEHICLE DETECTION SYS,RELOCATE
0786 1 50	2	\$1,450.00	\$23,200.00	16.000	EA	N	ITS VEHICLE DETECTION SYS,ADJUST & MOD
0823 11 12	1	\$2.00	\$45,456.00	22,728.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEP
0904540 2	3	\$12.62	\$1,331,324.70	105,491.000	LF	N	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540 4	3	\$4,491.67	\$323,400.00	72.000	EA	N	HI TENSION CABLE BAR SYS-END TERMINAL
0905324 1	3	\$12.33	\$989,731.85	80,255.000	SY	N	REWORKED ASPHALT CONCRETE
0906173 2	1	\$16.06	\$17,666.00	1,100.000	LB	N	POLYURETHANE INJECTION AT BR APPRCH SLAB
0909335 1	1	\$8.11	\$46,105.35	5,685.000	SY	N	MICRO-SURFACING FOR PAVEMENT PRESERV
0909335 2	1	\$1.72	\$11,231.60	6,530.000	LF	N	MICRO-SURFACING- CRACK FILLING
0911325 1	2	\$10.00	\$835,716.25	83,574.000	SY	N	REPAVED ASPHALT CONCRETE
0999 2	116	\$916,689.07	\$123,753,024.95	135.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	57	\$11,646.55	\$675,500.00	58.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	39	\$3,797.88	\$3,049,700.00	803.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	26	\$7,112.28	\$405,400.00	57.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	369	\$42,165.97	\$20,028,834.26	475.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	5	\$404,251.65	\$2,021,258.25	5.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	6	\$482,285.96	\$2,893,715.75	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1050 11125	1	\$255.00	\$572,985.00	2,247.000	LF	N	UTILITY PIPE,F&I,CONC,WATER/SEW,20-49.9"
1050 11212	2	\$22.71	\$59,825.70	2,634.000	LF	N	UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"
1050 11221	2	\$21.33	\$5,226.00	245.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222	7	\$15.88	\$85,874.50	5,407.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	10	\$24.57	\$593,384.53	24,148.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224	9	\$46.80	\$2,787,348.49	59,555.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9"
1050 11225	2	\$63.30	\$1,072,947.90	16,950.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 11312	1	\$32.51	\$8,452.60	260.000	LF	N	UTILITY PIPE, F&I, PE, CASING/COND, 2-4.9"
1050 11321	6	\$36.12	\$191,292.40	5,296.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 0-1.9"
1050 11322	4	\$60.01	\$224,736.94	3,745.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 2-4.9"
1050 11323	1	\$9.00	\$3,321.00	369.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 5-7.9"
1050 11324	1	\$50.26	\$86,293.00	1,717.000	LF	N	UTILITY PIPE, F&I, PE, WATER/SEWER, 8-19.9"
1050 11412	1	\$20.00	\$7,200.00	360.000	LF	N	UTILITY PIPE, F&I, DI/CI, CAS/COND, 2.-4.9"
1050 11422	6	\$58.91	\$79,823.67	1,355.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 2-4.9"
1050 11423	11	\$67.52	\$525,269.79	7,780.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 5-7.9"
1050 11424	15	\$67.49	\$6,018,504.91	89,171.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 8-19.9"
1050 11425	3	\$208.86	\$220,551.99	1,056.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 20-49.9"
1050 11426	1	\$1,530.00	\$598,230.00	391.000	LF	N	UTILITY PIPE, F&I, DI/CI, WATER/SEW, 50"
1050 11512	1	\$12.80	\$704.00	55.000	LF	N	UTILITY PIPE, F&I, STL, CASING/COND, 2-4.9"
1050 11513	1	\$49.86	\$21,040.92	422.000	LF	N	UTILITY PIPE, F&I, STL, CASING/CON, 5-7.9"
1050 11514	1	\$60.00	\$73,080.00	1,218.000	LF	N	UTILITY PIPE, F&I, STL, CASING/COND, 8-19.9"
1050 11515	2	\$164.17	\$111,309.81	678.000	LF	N	UTILITY PIPE, F&I, STL, CASING/CON, 20-49.9"
1050 11524	1	\$930.35	\$68,845.90	74.000	LF	N	UTILITY PIPE, F&I, STL, WATER/SEWER, 8-19.9"
1050 11621	1	\$35.17	\$189,179.43	5,379.000	LF	N	UTILITY PIPE, F&I, COP, WATER/SEWER, 0-1.9"
1050 11622	1	\$33.04	\$14,405.44	436.000	LF	N	UTILITY PIPE, F&I, COP, WATER/SEWER, 2-4.9"
1050 13001	2	\$22.51	\$9,005.00	400.000	LF	N	UTILITY PIPE, INS, 0-1.9"
1050 13002	2	\$8.61	\$164,388.20	19,093.000	LF	N	UTILITY PIPE, INSTALL, 2-4.9"
1050 15002	4	\$11.90	\$21,776.24	1,830.000	LF	N	UTILITY PIPE, ADJUST/MOD, 2-4.9"
1050 15003	1	\$184.79	\$47,121.45	255.000	LF	N	UTILITY PIPE, ADJUST/MOD, 5-7.9"
1050 15004	1	\$270.71	\$168,652.33	623.000	LF	N	UTILITY PIPE, ADJUST/MOD, 8-19.9"
1050 16001	5	\$5.46	\$43,974.18	8,055.000	LF	N	UTILITY PIPE, REMOVE- DISPOSE, 0-1.9"
1050 16002	13	\$5.33	\$140,331.35	26,308.000	LF	N	UTILITY PIPE, REMOVE- DISPOSE, 2-4.9"
1050 16003	12	\$7.11	\$366,600.79	51,539.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 16004	17	\$11.91	\$1,174,421.12	98,616.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 16005	6	\$15.60	\$302,371.04	19,378.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 20-49.9"
1050 16006	1	\$65.50	\$24,890.00	380.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 50" OR >
1050 18000	3	\$5.88	\$105,294.80	17,919.000	EA	N	UTILITY PIPE, PLUG & OUT OF SERV, CAP
1050 18001	1	\$4.00	\$740.00	185.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 0- 1.9"
1050 18002	2	\$5.07	\$1,692.52	334.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 2- 4.9"
1050 18003	3	\$12.82	\$58,289.02	4,545.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 5- 7.9"
1050 18004	7	\$11.52	\$160,205.86	13,908.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 8-19.9"
1050 18005	2	\$3.31	\$2,560.46	774.000	LF	N	UTILITY PIPE, PLUG & OUT OF SERV, 20-49.9"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11146	1	\$7,820.00	\$15,640.00	2.000	EA	N	UTILITY FITTING,F&I,CONC,UN/ADA,50" OR G
1055 11214	1	\$400.00	\$1,600.00	4.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11244	1	\$1,360.00	\$10,880.00	8.000	EA	N	UTILITY FITTING, F&I,PVC,UNION,8.0-19.9
1055 11254	2	\$202.08	\$2,627.00	13.000	EA	N	UTILITY FITTING, F&I,PVC,CAP/PLG,8-19.9"
1055 11264	2	\$449.84	\$12,145.60	27.000	EA	N	UTILITY FITTING, F&I,PVC,Y FITTING,8-19.9"
1055 11273	1	\$638.00	\$15,950.00	25.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11274	1	\$644.00	\$644.00	1.000	EA	N	UTILITY FITTING,F&I,PVC,CLEANOUT,8-19.9"
1055 11414	15	\$670.13	\$759,926.62	1,134.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	4	\$2,100.33	\$113,417.96	54.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11416	1	\$32,400.00	\$226,800.00	7.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,50" OR G
1055 11424	12	\$1,096.05	\$265,242.90	242.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	3	\$4,215.35	\$67,445.66	16.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11426	1	\$41,400.00	\$165,600.00	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,50" OR GRE
1055 11434	7	\$610.08	\$45,756.01	75.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11444	6	\$682.47	\$81,214.12	119.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11445	2	\$1,086.56	\$6,519.38	6.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,20-49.9"
1055 11452	1	\$317.00	\$634.00	2.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG
1055 11454	9	\$381.53	\$32,048.50	84.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	4	\$1,784.07	\$23,192.88	13.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11456	1	\$15,100.00	\$15,100.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,50" OR GRE
1055 11494	5	\$694.56	\$22,920.40	33.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 16	1	\$106.00	\$7,950.00	75.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1060 11211	4	\$4,792.26	\$47,922.62	10.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$1,600.00	\$1,600.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11222	4	\$6,040.29	\$205,370.00	34.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	2	\$10,285.00	\$41,140.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15	6	\$964.41	\$76,188.64	79.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	6	\$758.08	\$27,291.00	36.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 17	1	\$2,319.44	\$2,319.44	1.000	EA	N	UTILITY STR,BLW GRN,REM-STOCK-SALV
1060 23 30	1	\$533.00	\$533.00	1.000	EA	N	UTILITY STR-ABOV GRN,INS,1.1-3 CY, W/O
1080 11101	6	\$572.43	\$78,995.82	138.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11103	2	\$570.93	\$14,273.36	25.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104	2	\$245.67	\$14,494.37	59.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11105	2	\$2,370.38	\$4,740.76	2.000	EA	N	UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM
1080 11201	2	\$810.97	\$4,865.84	6.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 11203	5	\$893.69	\$97,412.39	109.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	11	\$600.02	\$57,602.26	96.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	7	\$2,355.73	\$65,960.44	28.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	10	\$3,319.56	\$265,565.00	80.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207	4	\$4,512.22	\$117,317.69	26.000	EA	N	UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11209	5	\$353.82	\$60,149.94	170.000	EA	N	UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11303	7	\$2,149.61	\$107,480.58	50.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	15	\$970.38	\$319,253.72	329.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$1,583.00	\$3,166.00	2.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11306	1	\$1,845.00	\$1,845.00	1.000	EA	N	UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY
1080 11307	7	\$4,811.75	\$134,728.90	28.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309	9	\$244.12	\$96,914.00	397.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11310	1	\$3,600.00	\$7,200.00	2.000	EA	N	UTIL FIXT, F&I, 5-7.9", FLEX EXP JOINT
1080 11401	1	\$650.00	\$3,250.00	5.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	10	\$3,738.78	\$347,706.12	93.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	16	\$2,340.14	\$1,181,772.17	505.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405	3	\$3,736.59	\$11,209.77	3.000	EA	N	UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11406	2	\$2,764.00	\$27,640.00	10.000	EA	N	UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407	10	\$6,490.75	\$441,371.04	68.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	12	\$340.09	\$955,323.34	2,809.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11410	1	\$4,700.00	\$9,400.00	2.000	EA	N	UTIL FIXT, F&I, 8-19.9", FLEX EXP JOINT
1080 11503	4	\$22,960.74	\$413,293.36	18.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	3	\$12,256.24	\$257,381.08	21.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	2	\$21,237.55	\$233,613.00	11.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509	2	\$519.82	\$22,872.00	44.000	EA	N	UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 11603	1	\$22,100.00	\$44,200.00	2.000	EA	N	UTIL FIXT,F&I,50" OR G,TAPPNG SDDLE/SLEV
1080 11604	1	\$93,500.00	\$93,500.00	1.000	EA	N	UTIL FIXT, F&I, 50" OR G, VALVE ASSEMBLY
1080 14	4	\$302.79	\$30,885.02	102.000	EA	N	UTILITY FIXTURES, RELOCATE
1080 15	9	\$450.72	\$131,609.44	292.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	8	\$308.12	\$78,877.47	256.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 16401	1	\$270.00	\$16,200.00	60.000	EA	N	UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX
1080 17	1	\$633.00	\$24,687.00	39.000	EA	N	UTILITY FIXTURES,REM,STOCK/SALVAGE
1501 1	1	\$463,000.00	\$463,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	3	\$3,396.00	\$50,940.00	15.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08	1	\$3,250.46	\$78,011.04	24.000	EA	N	FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2012/01/01 to 2012/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 1 To: 9999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1644116 08	1	\$3,384.67	\$47,385.38	14.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	2	\$3,960.27	\$122,768.50	31.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	4	\$3,339.44	\$180,330.00	54.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644300	1	\$2,955.00	\$2,955.00	1.000	EA	N	FIRE HYDRANT, INSTALL
1644400	4	\$508.24	\$14,739.00	29.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,926.00	\$25,038.00	13.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	4	\$1,977.68	\$33,620.64	17.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	4	\$824.62	\$57,723.42	70.000	EA	N	FIRE HYDRANT, REMOVE
1820 1 60	1	\$3.00	\$6,240.00	2,080.000	LF	N	UTILITY CABLE, TEL/COM, R&D CONT OWNS
1820 1 70	1	\$4.20	\$41,832.00	9,960.000	LF	N	UTILITY CABLE, TEL/COM, REM & STOCK/SALV

Note : Averages and totals are based on the awarded unit price only.

Weighted average is weighted on Quantity at the contract level.