

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	279	\$244,922.75	\$79,844,817.72	326.000	LS	N	MOBILIZATION
0102 1	284	\$240.10	\$40,782,157.06	169,852.300	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	21	\$362,270.53	\$7,969,951.73	22.000	LS	N	SPECIAL DETOUR 1
0102 2 2	7	\$74,230.99	\$519,616.96	7.000	LS	N	SPECIAL DETOUR 2
0102 2 3	4	\$80,855.21	\$323,420.85	4.000	LS	N	SPECIAL DETOUR 3
0102 2 4	3	\$72,787.60	\$218,362.81	3.000	LS	N	SPECIAL DETOUR 4
0102 2 5	2	\$81,250.00	\$162,500.00	2.000	LS	N	SPECIAL DETOUR 5
0102 2 6	2	\$274,000.00	\$548,000.00	2.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$125,000.00	\$125,000.00	1.000	LS	N	SPECIAL DETOUR 7
0102 3	73	\$16.49	\$891,179.84	54,057.600	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 11	2	\$18.29	\$460,800.00	25,200.000	MH	N	SERVICE PATROL- ROAD RANGER
0102 14	152	\$40.21	\$2,861,898.37	71,173.000	MH	N	TRAFFIC CONTROL OFFICER
0102 60	267	\$.30	\$1,283,893.93	4,231,848.000	ED	N	WORK ZONE SIGN
0102 61	26	\$23.09	\$44,655.70	1,934.000	EA	N	BUSINESS SIGN
0102 62	1	\$.28	\$56.00	200.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	40	\$15.34	\$2,303,155.82	150,101.000	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	3	\$51.85	\$25,925.00	500.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	31	\$31.21	\$2,845,089.33	91,148.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	64	\$14.42	\$3,584,886.86	248,524.000	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	21	\$4.76	\$667,415.14	140,241.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	17	\$6.83	\$770,900.02	112,800.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	40	\$9.18	\$811,244.43	88,364.500	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	4	\$26.96	\$30,412.58	1,128.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	251	\$.16	\$2,918,028.03	18,616,822.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	161	\$.32	\$211,169.07	668,121.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 75 1	9	\$18.34	\$867,862.62	47,331.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	187	\$6.26	\$872,491.77	139,382.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	160	\$3.28	\$1,394,530.95	424,701.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	82	\$1,273.17	\$1,358,475.51	1,067.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$20.00	\$3,200.00	160.000	LF	N	GLARE SCREEN,TEMP,F&I,WALL MAT-CONC
0102 99	230	\$14.35	\$2,406,310.59	167,698.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	100	\$7.92	\$1,028,426.10	129,901.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	103	\$5.51	\$694,240.06	126,042.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	56	\$6.97	\$212,516.71	30,494.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	56	\$7.80	\$240,377.41	30,830.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$159.22	\$70,058.30	440.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	13	\$2.22	\$43,533.06	19,630.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	31	\$1.59	\$319,689.03	200,555.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	6	\$2.52	\$49,501.54	19,648.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	6	\$2.58	\$28,947.66	11,226.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102912	2	24	\$1.40	\$322,981.24	231,510.000	LF	N	PAVT MARKING REMOVABLE TAPE, YELLOW, SOLID	
0102912	3	5	\$2.93	\$45,898.44	15,690.000	SF	N	PAVT MARKING REMOVABLE TAPE, YELLOW, OTHER	
0104	1	47	\$1.11	\$609,805.06	550,229.500	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	4	\$8.81	\$105,612.52	11,989.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	7	\$1,849.50	\$77,678.92	42.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	7	\$1,331.40	\$55,918.92	42.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	185	\$1.48	\$2,073,102.67	1,397,678.840	LF	N	SEDIMENT BARRIER
0104	11	102	\$7.65	\$863,035.61	112,862.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	42	\$4.02	\$413,139.08	102,744.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	48	\$1,759.53	\$390,615.50	222.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	155	\$92.97	\$774,941.29	8,335.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	10	\$.28	\$64,738.00	233,745.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	170	\$21.61	\$1,537,976.88	71,168.636	AC	N	LITTER REMOVAL	
0107	2	168	\$39.40	\$2,417,984.64	61,371.055	AC	N	MOWING	
0110	1	1	196	\$8,173.65	\$22,420,433.74	2,743.014	AC	N	CLEARING & GRUBBING
0110	2	1	14	\$22,494.88	\$358,793.31	15.950	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	57	\$24.71	\$6,519,129.22	263,855.530	SF	N	REMOVAL OF EXISTING STRUCTURE	
0110	3	1	1	\$100.00	\$10,000.00	100.000	SF	N	REMOVAL OF EXIST CONC BRIDGE DECK
0110	3	2	1	\$175.00	\$14,000.00	80.000	SF	N	REMOVAL OF EXIST STEEL BRIDGE DECK
0110	3	3	1	\$200.00	\$6,000.00	30.000	LF	N	REMOVAL OF EXIST PILE JACKET
0110	3	4	1	\$200.00	\$8,000.00	40.000	SF	N	REMOVAL OF EXIST SAND CEMENT RIPRAP
0110	3	5	1	\$200.00	\$16,000.00	80.000	LF	N	REMOVAL OF EXIST BRIDGE JOINT
0110	3	6	1	\$100.00	\$6,000.00	60.000	LF	N	REMOVAL OF EXIST CONC TRAF BARRIER
0110	3	7	1	\$190.00	\$7,600.00	40.000	SF	N	REMOVAL OF EXIST STEEL SIDEWALK GRATING
0110	4	106	\$27.62	\$6,366,987.97	230,505.070	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT	
0110	4	1	1	\$20.00	\$800.00	40.000	SF	N	REMOVAL OF EXIST CONC SIDEWALK
0110	4	2	1	\$25.00	\$2,000.00	80.000	SF	N	REMOVAL OF EXIST CONC SLOPE PAVEMENT
0110	6	2	\$930.77	\$12,100.00	13.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	42	\$136.26	\$91,024.36	668.000	EA	N	MAILBOX, F&I SINGLE
0110	8	2	\$1,800.00	\$10,800.00	6.000	DA	N	UNDERWATER DEBRIS REMOVAL	
0110	12	1	3	\$425.83	\$231,651.02	544.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	20	2	1	\$5.88	\$50,344.56	8,562.000	SF	N	REMOVAL OF EXISTING WALL, RETAINING WALL
0110	71	1	5	\$265.33	\$572,325.00	2,157.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	6	\$118.84	\$202,260.88	1,702.000	LF	N	REMOVE EXISTING BULKHEAD	
0110	82	3	\$4,516.13	\$14,000.00	3.100	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER	
0110	85	2	\$332.18	\$3,654.00	11.000	EA	N	CLEANING INTERIOR OF SEGAL BOX GRDR SPAN	
0110	86	31	\$4,569.11	\$169,057.20	37.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	
0120	1	134	\$4.25	\$22,920,808.41	5,388,529.750	CY	N	REGULAR EXCAVATION	
0120	2	2	74	\$9.84	\$1,834,292.69	186,324.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	2	\$4.81	\$1,924.00	400.000	CY	N	LATERAL DITCH EXCAVATION	

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 4	27	\$7.32	\$4,054,779.15	554,260.000	CY	N	SUBSOIL EXCAVATION
0120 5	12	\$11.64	\$121,967.72	10,477.000	CY	N	CHANNEL EXCAVATION
0120 6	102	\$7.36	\$32,864,265.00	4,462,973.020	CY	N	EMBANKMENT
0120 10 21	1	\$1.14	\$11,400.00	10,000.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	1	\$1.20	\$30,000.00	25,000.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 71	41	\$35,457.55	\$1,560,132.30	44.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	4	\$6.86	\$5,529,893.75	806,462.000	CY	N	SURCHARGE EMBANKMENT
0121 70	29	\$163.99	\$505,684.12	3,083.600	CY	N	FLOWABLE FILL
0125 1	5	\$13.34	\$30,284.19	2,271.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$18.46	\$4,301.80	233.000	CY	N	SELECT BEDDING MATERIAL
0141 70	3	\$670.72	\$124,083.37	185.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	4	\$1.63	\$130,647.80	80,281.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	6	\$4.35	\$1,265,915.56	291,178.300	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	3	\$5.67	\$112,299.90	19,789.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	134	\$2.98	\$9,973,126.81	3,351,659.520	SY	N	TYPE B STABILIZATION
0162 1 11	98	\$1.11	\$3,367,277.75	3,036,962.600	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	2	\$18.18	\$92,895.50	5,109.500	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 71	1	\$1,500.00	\$4,500.00	3.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	3	\$13.14	\$105,500.00	8,030.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	3	\$146.20	\$111,843.75	765.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 3	1	\$250.00	\$19,425.00	77.700	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0173 79 1	1	\$12.00	\$334,560.00	27,880.000	LF	N	SOIL STABILZ BY AUG CONCRET COLUMN, 6-8"
0210 1 1	5	\$3.82	\$74,409.10	19,501.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$3.61	\$78,584.29	21,761.600	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	5	\$5.40	\$89,771.48	16,631.500	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	4	\$27.04	\$42,855.00	1,585.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	67	\$7.72	\$5,748,718.66	744,989.400	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	29	\$14.17	\$1,385,810.29	97,831.100	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	6	\$23.95	\$369,344.64	15,422.100	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	14	\$11.42	\$822,566.50	72,000.700	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	3	\$12.09	\$290,762.00	24,046.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	47	\$16.48	\$2,079,819.97	126,175.600	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	3	\$11.73	\$1,176,633.00	100,335.200	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	5	\$38.18	\$133,009.92	3,484.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	73	\$16.35	\$10,865,290.31	664,372.600	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	14	\$14.30	\$4,013,130.13	280,605.200	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	21	\$11.92	\$4,981,540.14	417,833.300	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	14	\$13.78	\$6,705,891.43	486,551.700	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	13	\$38.20	\$7,696,251.81	201,448.600	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$119.00	\$6,188.00	52.000	SY	N	OPTIONAL BASE,BASE GROUP 14

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285715	18	\$67.41	\$1,261,352.49	18,710.900	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	41	\$22.94	\$1,335,522.27	58,220.120	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$228.43	\$125,684.61	550.200	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0288001	1	\$276.50	\$102,581.50	371.000	CY	N	CEMENT TREATED PERMEABLE BASE
0315 1	3	\$21.35	\$50,889.36	2,383.300	SY	N	STRESS ABSORBING MEMBRANE
0327 70 1	80	\$2.42	\$1,937,506.70	800,877.400	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	15	\$2.06	\$749,506.34	364,457.400	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	3	\$2.28	\$60,739.43	26,603.300	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	54	\$2.12	\$4,644,486.59	2,188,315.100	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	60	\$2.65	\$5,961,549.96	2,253,590.500	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	114	\$1.95	\$5,944,669.79	3,041,687.300	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	7	\$2.77	\$287,198.24	103,589.400	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	28	\$2.19	\$2,426,816.70	1,105,804.900	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 10	3	\$2.15	\$208,574.44	97,010.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	28	\$1.81	\$3,630,889.41	2,010,235.300	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	4	\$1.30	\$25,789.90	19,779.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	16	\$2.02	\$332,771.27	164,628.800	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	12	\$2.05	\$2,403,488.07	1,171,255.500	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	17	\$1.31	\$313,859.48	239,992.700	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	4	\$1.92	\$179,047.24	93,266.800	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	34	\$1.82	\$671,190.02	368,663.600	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	7	\$1.74	\$532,902.01	306,320.100	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	3	\$7.76	\$68,843.00	8,872.500	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 23	1	\$4.81	\$3,309.28	688.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 27	1	\$5.85	\$40,113.45	6,857.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29	1	\$4.10	\$11,255.32	2,745.200	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0334 1 11	16	\$112.39	\$1,021,059.07	9,085.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	50	\$88.68	\$13,078,852.76	147,478.370	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	101	\$91.53	\$68,719,282.76	750,771.740	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	21	\$117.92	\$3,081,698.83	26,134.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	2	\$79.42	\$1,985,853.35	25,005.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 22	36	\$90.67	\$13,936,451.86	153,711.300	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA
0334 1 23	44	\$94.90	\$20,251,530.06	213,395.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA
0334 1 24	25	\$102.31	\$15,310,646.01	149,644.850	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA
0334 1 25	6	\$95.39	\$14,819,235.24	155,357.700	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA
0334 1 33	2	\$93.53	\$432,229.48	4,621.300	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG82-22,PMA
0334 1 34	1	\$83.10	\$2,292,837.03	27,591.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG82-22,PMA
0337 7 22	52	\$132.80	\$24,309,649.69	183,055.405	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA
0337 7 23	1	\$200.00	\$30,000.00	150.000	TN	N	ASPH CONC FC,INC BIT,FC-5,PG 82-22,PMA
0337 7 24	27	\$145.09	\$14,451,954.16	99,606.180	TN	N	ASPH CONC FC, FC-5, PG 76-22, ARB

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 40	28	\$98.79	\$9,016,900.93	91,272.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 41	16	\$91.18	\$5,591,398.77	61,324.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 42	22	\$143.19	\$1,565,056.17	10,929.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 43	43	\$99.51	\$16,518,316.53	165,994.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 45	19	\$116.53	\$3,431,598.49	29,449.180	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 54	2	\$94.83	\$708,467.31	7,470.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 82-22
0337 7 55	4	\$93.00	\$2,501,919.49	26,903.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337 7 70	1	\$80.00	\$96,000.00	1,200.000	TN	N	ASPH CONC FC,TR B,FC-4.75,PG 76-22, ARB
0337 7 71	16	\$134.90	\$2,602,570.84	19,292.350	TN	N	ASPH CONC FC,TRAF B,FC-9.5,PG 76-22, ARB
0337 7 72	13	\$98.37	\$5,809,611.79	59,058.700	TN	N	ASPH CONC FC,TRAF B,FC-12.5,PG 76-22,ARB
0337 7 73	36	\$113.33	\$10,910,250.01	96,266.460	TN	N	ASPH CONC FC,TRAF C,FC-9.5,PG 76-22, ARB
0337 7 74	32	\$119.10	\$14,700,948.04	123,428.580	TN	N	ASPH CONC FC,TRAF C,FC-12.5,PG 76-22,ARB
0339 1	146	\$165.41	\$3,364,357.25	20,339.810	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341 70	2	\$5.90	\$487,655.69	82,721.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350 3 5	2	\$78.19	\$302,588.10	3,870.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 8	1	\$84.00	\$2,137,800.00	25,450.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 10	1	\$75.03	\$858,868.41	11,447.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 5	7	\$2.38	\$939,131.67	395,035.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	1	\$10.00	\$20,000.00	2,000.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0352 70	10	\$3.32	\$1,513,704.09	455,859.940	SY	N	GRINDING CONCRETE PAVT
0353 70	4	\$667.65	\$14,177,924.00	21,235.650	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	3	\$147.81	\$37,840.00	256.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	38	\$533.95	\$1,847,643.12	3,460.330	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$900.00	\$2,700.00	3.000	CY	N	CONC CLASS NS, STEPS
0400 1 2	48	\$1,019.84	\$880,887.94	863.750	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	5	\$1,077.79	\$93,875.60	87.100	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 25	1	\$300.00	\$24,000.00	80.000	CY	N	CONC CLASS I, MASS SUBSTRUCTURE
0400 2 1	8	\$754.56	\$781,727.70	1,036.000	CY	N	CONC CLASS II, CULVERTS
0400 2 2	4	\$1,124.96	\$43,761.00	38.900	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	29	\$651.47	\$7,337,866.20	11,263.500	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	9	\$725.61	\$495,012.84	682.200	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	2	\$450.75	\$4,191.96	9.300	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	32	\$403.03	\$1,906,062.23	4,729.300	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	2	\$298.44	\$546,004.00	1,829.500	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$452.00	\$9,040.00	20.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	2	\$856.55	\$328,057.50	383.000	CY	N	CONC CLASS II, MASS, SUBSTRUCTURE
0400 2 41	4	\$966.54	\$154,260.00	159.600	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 46	1	\$624.15	\$46,624.01	74.700	CY	N	CONC CLASS II, CIP COMP TOP W/ ADMIX
0400 3 1	1	\$800.00	\$4,000.00	5.000	CY	N	CONC CLASS III, CULVERTS
0400 3 8	3	\$1,142.27	\$56,199.90	49.200	CY	N	CONC CLASS III, BULKHEAD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 3 20	2	\$3,377.73	\$290,146.92	85.900	CY	N	CONC CLASS III, SEAL
0400 4 1	17	\$1,118.58	\$3,304,307.47	2,954.010	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	2	\$1,824.55	\$40,194.88	22.030	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	14	\$903.50	\$2,365,442.10	2,618.100	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	35	\$1,008.33	\$5,793,459.16	5,745.600	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	5	\$623.83	\$1,299,251.10	2,082.700	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	6	\$775.22	\$425,671.65	549.100	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$591.95	\$358,840.00	606.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	13	\$5.04	\$204,539.94	40,617.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	19	\$11.18	\$415,152.06	37,138.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$55.00	\$3,850.00	70.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	4	\$8,490.57	\$45,000.00	5.300	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	4	\$110,158.86	\$440,635.43	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	5	\$62.66	\$898,664.48	14,341.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	4	\$155,316.86	\$621,267.43	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$35.00	\$700.00	20.000	SF	N	PRECAST BULKHEAD PANELS
0400 91	1	\$5,000.00	\$10,000.00	2.000	EA	N	DEWATERING FOR SPREAD FOOTINGS
0400128	1	\$32.00	\$3,200.00	100.000	LF	N	GRITTING PRCST DECK PNL, NON-SHRINK GRN
0400136	4	\$41.10	\$819,147.70	19,930.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	5	\$4,143.73	\$687,860.00	166.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	3	\$7,247.65	\$246,420.00	34.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400140 3	1	\$7,136.00	\$613,696.00	86.000	EA	N	NEOPRENE PAD REPLACEMENT, INSTALL ONLY
0400142 3	9	\$29.15	\$3,219,060.20	110,448.100	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	3	\$20.37	\$902,704.70	44,313.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	22	\$.70	\$671,173.25	962,419.200	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	10	\$.20	\$143,668.69	704,201.000	SF	N	CLEANING CONC SURFACE
0400147	17	\$1,460.81	\$409,465.69	280.300	CF	N	COMPOSITE NEOPRENE PADS
0400150	1	\$5.00	\$110.00	22.000	SF	N	CLEANING AND SEALING EXISTING CONCRETE
0400153	8	\$97.79	\$126,422.60	1,292.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	4	\$113.06	\$587,944.60	5,200.200	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	9	\$402.50	\$506,106.93	1,257.400	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	16	\$398.95	\$2,144,449.66	5,375.300	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	14	\$387.04	\$2,429,511.05	6,277.100	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	7	\$655.78	\$230,179.92	351.000	CF	N	RESTORE SPALLED AREAS, PORTLND CEM GROUT
0401 70 5	4	\$270.59	\$46,000.00	170.000	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 6	2	\$434.97	\$124,400.00	286.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 1	1	\$200.00	\$134,160.00	670.800	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0405 70 2	1	\$600.00	\$6,000.00	10.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0411 1	23	\$139.75	\$42,904.68	307.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	25	\$43.48	\$533,947.10	12,281.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413149	2	\$58.33	\$1,750.00	30.000	GA	N	PENETRANT SEALER
0413151	14	\$84.79	\$533,218.00	6,289.000	GA	N	METHACRYLATE MONOMER
0413154	15	\$1.50	\$951,471.70	634,194.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	19	\$.91	\$535,398.65	586,790.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	8	\$.81	\$191,061.91	237,175.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	40	\$.98	\$3,190,838.09	3,258,152.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	44	\$1.05	\$1,282,919.09	1,220,351.400	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	17	\$1.27	\$243,727.76	191,724.900	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	8	\$1.06	\$150,664.68	141,557.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	33	\$1.08	\$1,035,777.69	963,454.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 6	2	\$7.65	\$20,244.00	2,645.000	LB	N	STAINLESS REINFORCING STEEL, MISC
0425 1201	6	\$4,607.71	\$41,469.36	9.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1205	3	\$2,829.41	\$8,488.23	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1209	2	\$7,983.33	\$47,900.00	6.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	3	\$4,695.71	\$32,870.00	7.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1215	2	\$3,037.88	\$24,303.00	8.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	14	\$4,999.61	\$749,941.44	150.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	6	\$3,841.13	\$46,093.57	12.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	5	\$5,949.32	\$184,428.87	31.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$4,314.29	\$30,200.00	7.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	6	\$5,357.12	\$53,571.23	10.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	2	\$3,021.24	\$6,042.47	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	9	\$5,651.12	\$113,022.38	20.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	5	\$3,344.68	\$20,068.10	6.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$9,351.06	\$28,053.18	3.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	42	\$4,220.81	\$1,713,649.79	406.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	6	\$5,048.75	\$45,438.73	9.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	21	\$3,393.20	\$200,198.82	59.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	6	\$4,977.91	\$124,447.69	25.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	40	\$5,023.29	\$1,029,773.92	205.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	2	\$5,268.41	\$15,805.23	3.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	12	\$3,616.42	\$83,177.55	23.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	6	\$5,383.48	\$166,887.76	31.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	3	\$7,092.40	\$198,587.08	28.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$7,766.89	\$93,202.68	12.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$6,237.33	\$56,135.94	9.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$8,885.25	\$35,540.99	4.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	1	\$9,010.00	\$9,010.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$8,295.65	\$16,591.30	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1445	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1451	21	\$6,672.35	\$533,787.96	80.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	7	\$9,632.24	\$115,586.85	12.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$4,291.28	\$12,873.84	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	13	\$6,995.57	\$223,858.22	32.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$8,349.07	\$66,792.53	8.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1469	2	\$5,582.50	\$11,165.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	7	\$4,125.71	\$247,542.86	60.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$7,530.00	\$7,530.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	3	\$2,886.30	\$11,545.20	4.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1483	1	\$4,725.00	\$4,725.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	1	\$730.00	\$730.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	6	\$3,693.00	\$66,474.00	18.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	1	\$4,955.00	\$29,730.00	6.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	4	\$3,211.91	\$48,178.65	15.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	3	\$3,284.56	\$72,260.29	22.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$8,130.00	\$8,130.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1515	1	\$3,557.48	\$3,557.48	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	37	\$2,787.12	\$632,676.82	227.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	9	\$4,549.42	\$63,691.81	14.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	2	\$5,485.83	\$10,971.66	2.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	4	\$3,514.18	\$14,056.72	4.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	8	\$3,743.65	\$67,385.75	18.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	8	\$2,530.55	\$131,588.73	52.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	1	\$5,320.00	\$15,960.00	3.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$1,852.00	\$3,704.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	30	\$3,521.91	\$531,808.69	151.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$7,170.30	\$50,192.10	7.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	7	\$5,870.68	\$129,155.02	22.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	3	\$8,376.07	\$50,256.44	6.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	4	\$2,421.77	\$9,687.07	4.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	16	\$3,207.06	\$253,357.66	79.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	21	\$3,291.54	\$464,107.74	141.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$5,300.00	\$5,300.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	5	\$5,132.63	\$71,856.78	14.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	2	\$3,700.00	\$7,400.00	2.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	6	\$5,043.51	\$105,913.71	21.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	9	\$3,943.53	\$216,894.21	55.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$5,955.36	\$5,955.36	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	3	\$5,901.69	\$318,691.10	54.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1564	1	\$6,189.81	\$99,036.96	16.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	3	\$4,165.71	\$29,160.00	7.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	6	\$6,924.61	\$62,321.50	9.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$7,880.18	\$7,880.18	1.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	2	\$8,267.17	\$24,801.52	3.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$9,717.24	\$9,717.24	1.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1579	1	\$5,650.00	\$5,650.00	1.000	EA	N	INLETS, DT BOT, TYPE G, MODIFY
0425 1581	6	\$4,806.75	\$57,681.03	12.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$8,610.00	\$17,220.00	2.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1583	1	\$5,784.00	\$5,784.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	5	\$7,685.56	\$69,170.00	9.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$5,789.17	\$23,156.68	4.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1602	1	\$5,921.54	\$23,686.16	4.000	EA	N	INLETS, DT BOT, TYPE J, >10'
0425 1605	1	\$3,000.00	\$27,000.00	9.000	EA	N	INLETS, DT BOT, TYPE J, PARTIAL
0425 1611	1	\$4,525.00	\$4,525.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	25	\$3,517.34	\$935,613.59	266.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$4,313.22	\$81,951.16	19.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	7	\$6,385.96	\$249,052.62	39.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	4	\$5,941.53	\$112,889.11	19.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	5	\$2,518.43	\$15,110.57	6.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	12	\$3,316.32	\$258,672.63	78.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,518.46	\$9,036.92	2.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	5	\$4,576.64	\$544,620.72	119.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	4	\$7,242.25	\$123,118.18	17.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$3,290.67	\$3,290.67	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	3	\$4,352.00	\$43,520.00	10.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	1	\$2,935.00	\$14,675.00	5.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1805	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1811	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1815	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, PARTIAL
0425 1841	2	\$6,282.50	\$12,565.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1851	1	\$4,395.00	\$21,975.00	5.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1881	5	\$3,659.17	\$43,910.00	12.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$2,690.00	\$13,450.00	5.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$7,500.00	\$45,000.00	6.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	6	\$5,028.32	\$95,538.02	19.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$5,218.53	\$10,437.06	2.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$7,405.00	\$7,405.00	1.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$8,500.00	\$8,500.00	1.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1895	2	\$1,875.00	\$3,750.00	2.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1910	22	\$3,438.52	\$168,487.58	49.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	34	\$3,648.21	\$550,880.33	151.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	6	\$4,561.44	\$187,019.12	41.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	22	\$3,042.74	\$152,136.85	50.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	29	\$3,416.98	\$433,956.65	127.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$3,975.00	\$15,900.00	4.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	15	\$2,451.54	\$100,513.03	41.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	32	\$6,734.78	\$1,016,952.27	151.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	15	\$7,502.31	\$600,184.94	80.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	8	\$3,349.82	\$56,947.00	17.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	24	\$5,637.79	\$597,605.80	106.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	13	\$10,692.36	\$556,002.89	52.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$3,494.59	\$20,967.56	6.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	3	\$1,006.02	\$133,800.00	133.000	EA	N	MANHOLES, REPAIR
0425 3 41	1	\$13,250.00	\$13,250.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	11	\$3,314.21	\$72,912.57	22.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$9,000.00	\$27,000.00	3.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 91	3	\$7,124.89	\$99,748.48	14.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 3 92	1	\$14,500.00	\$29,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, >10'
0425 4	20	\$1,280.65	\$94,767.82	74.000	EA	N	INLETS, ADJUST
0425 5	76	\$543.69	\$594,802.05	1,094.000	EA	N	MANHOLE, ADJUST
0425 5 1	46	\$710.87	\$381,736.68	537.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	71	\$371.35	\$506,156.62	1,363.000	EA	N	VALVE BOXES, ADJUST
0425 7	5	\$745.26	\$11,924.22	16.000	EA	N	MANHOLE COVER- REPLACE
0425 8	5	\$1,027.89	\$17,474.20	17.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	1	\$1,850.00	\$9,250.00	5.000	EA	N	YARD DRAIN
0425 11	12	\$1,127.78	\$86,839.35	77.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 15 41	2	\$833.33	\$12,500.00	15.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	2	\$777.78	\$7,000.00	9.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51	2	\$1,500.00	\$10,500.00	7.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	2	\$750.00	\$7,500.00	10.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 71	1	\$1,200.00	\$3,600.00	3.000	EA	N	INLETS RELOCATING
0425 74 1	10	\$531.89	\$128,717.34	242.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	8	\$555.46	\$71,654.80	129.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	7	\$1,793.38	\$66,355.00	37.000	EA	N	INLET CAP, PRECAST
0425 82	14	\$879.51	\$53,650.13	61.000	EA	N	REPLACE GRATE
0430 94 1	48	\$3.16	\$519,141.36	164,168.200	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	35	\$5.94	\$527,788.29	88,895.300	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	22	\$5.82	\$193,675.54	33,263.000	LF	N	DESILTING PIPE, 37 - 48"

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 4	15	\$10.01	\$150,374.74	15,026.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	10	\$18.79	\$83,652.00	4,451.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 1	1	\$17.96	\$44,900.00	2,500.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	1	\$32.08	\$19,248.00	600.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	1	\$201.63	\$20,163.00	100.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	1	\$226.07	\$22,607.00	100.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	1	\$238.29	\$11,914.50	50.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115	1	\$120.00	\$6,000.00	50.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	6	\$52.75	\$39,986.50	758.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	2	\$96.67	\$14,500.00	150.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	2	\$231.20	\$32,598.57	141.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	2	\$31.84	\$11,620.00	365.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	6	\$60.13	\$31,689.76	527.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	55	\$63.47	\$844,152.37	13,299.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	37	\$73.94	\$780,004.52	10,549.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	13	\$110.74	\$186,478.96	1,684.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	14	\$134.07	\$172,813.65	1,289.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	4	\$100.33	\$88,890.45	886.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	5	\$127.70	\$40,736.72	319.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	2	\$180.00	\$3,780.00	21.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	3	\$219.04	\$123,760.00	565.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	8	\$68.66	\$41,262.70	601.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	23	\$51.27	\$334,004.90	6,514.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	14	\$66.41	\$112,026.80	1,687.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	7	\$75.32	\$51,520.02	684.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	5	\$97.71	\$37,912.32	388.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	5	\$134.21	\$16,910.00	126.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	37	\$127.05	\$283,826.28	2,234.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	93	\$55.60	\$6,454,465.45	116,086.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	72	\$63.37	\$3,921,408.32	61,884.500	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	38	\$78.40	\$3,531,186.31	45,041.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	42	\$104.20	\$4,356,874.99	41,812.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	28	\$118.89	\$2,382,170.54	20,037.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	23	\$141.92	\$3,072,501.82	21,649.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	10	\$214.96	\$1,141,430.82	5,310.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	8	\$237.06	\$552,828.37	2,332.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$310.93	\$115,354.90	371.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	3	\$254.98	\$1,581,117.67	6,201.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175178	1	\$587.32	\$5,873.20	10.000	LF	N	PIPE CULV, OPT MATL, ROUND, 78"S/CD
0430175215	4	\$85.12	\$39,242.58	461.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	24	\$62.57	\$535,308.53	8,556.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	20	\$79.95	\$856,503.26	10,713.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	10	\$98.20	\$296,169.23	3,016.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	7	\$167.53	\$268,220.28	1,601.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	5	\$167.91	\$405,168.80	2,413.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	6	\$200.61	\$595,213.04	2,967.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$225.00	\$360,450.00	1,602.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$271.00	\$542,813.00	2,003.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	1	\$277.00	\$17,174.00	62.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	2	\$272.43	\$79,550.00	292.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185136	2	\$421.18	\$109,085.00	259.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	2	\$606.14	\$178,812.00	295.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	3	\$780.58	\$642,419.63	823.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	2	\$797.90	\$3,191.58	4.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	3	\$940.80	\$9,408.00	10.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	4	\$994.20	\$4,971.00	5.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	2	\$1,527.33	\$9,164.00	6.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 40	2	\$2,173.33	\$6,520.00	3.000	EA	N	FLARED END SECTION, CONCRETE, 42"
0430200 41	2	\$2,615.00	\$5,230.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 48"
0430602129	1	\$1,250.00	\$5,000.00	4.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025	1	\$3,463.10	\$3,463.10	1.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610123	1	\$3,700.00	\$3,700.00	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 15"
0430610125	3	\$3,052.00	\$15,260.00	5.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610325	2	\$2,865.00	\$5,730.00	2.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611123	1	\$4,625.51	\$4,625.51	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	5	\$2,166.24	\$17,329.88	8.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611225	3	\$1,311.67	\$3,935.00	3.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611325	4	\$1,850.00	\$9,250.00	5.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612333	2	\$4,673.47	\$28,040.82	6.000	EA	N	U-ENDWALL, GRATE,STD 261,1:2 SLP,30"
0430613025	1	\$8,390.78	\$8,390.78	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430821 23	1	\$200.00	\$2,800.00	14.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$210.00	\$17,010.00	81.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	1	\$300.00	\$3,000.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	1	\$325.00	\$4,550.00	14.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	1	\$260.00	\$1,300.00	5.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40	1	\$525.00	\$12,600.00	24.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41	1	\$590.00	\$11,210.00	19.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42	1	\$525.00	\$13,125.00	25.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43	1	\$1,050.00	\$10,500.00	10.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61	1	\$1,050.00	\$65,100.00	62.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60",SS

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430822 29	2	\$150.00	\$2,250.00	15.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	2	\$190.00	\$2,850.00	15.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	2	\$292.86	\$2,050.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430830	12	\$231.28	\$97,708.48	422.460	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$7,500.00	\$15,000.00	2.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$14,000.00	\$28,000.00	2.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$28,500.00	\$57,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430880 04	1	\$61,000.00	\$122,000.00	2.000	EA	N	FLAP GATES, 49-60"
0430950	20	\$67.87	\$258,234.78	3,805.100	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	3	\$29.39	\$11,522.00	392.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$216.16	\$3,674.72	17.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982123	9	\$907.31	\$9,980.43	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	38	\$834.78	\$176,139.22	211.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	31	\$1,053.86	\$160,187.06	152.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	17	\$1,617.50	\$79,257.46	49.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	19	\$2,334.22	\$137,719.02	59.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	8	\$2,079.56	\$24,954.76	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	5	\$2,977.79	\$41,689.00	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	6	\$3,541.70	\$35,417.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	4	\$1,762.58	\$8,812.89	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$6,549.00	\$6,549.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982625	9	\$1,028.06	\$53,459.23	52.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	6	\$1,419.09	\$45,410.90	32.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	4	\$1,708.45	\$27,335.22	16.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	2	\$7,670.69	\$38,353.44	5.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$3,447.14	\$24,130.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	3	\$5,244.68	\$15,734.05	3.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982643	1	\$2,557.82	\$20,462.56	8.000	EA	N	MITERED END SECT, OPT - OTHER, 60" CD
0430984120	4	\$876.25	\$10,514.95	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 8" SD
0430984121	5	\$817.32	\$13,077.10	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	13	\$804.04	\$31,357.45	39.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	67	\$933.82	\$701,295.10	751.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	43	\$989.09	\$439,154.51	444.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	17	\$1,439.72	\$142,532.50	99.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	18	\$2,045.32	\$192,259.70	94.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	6	\$1,763.00	\$28,208.00	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	10	\$2,334.13	\$119,040.40	51.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	3	\$1,799.60	\$8,998.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	3	\$2,499.60	\$12,498.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	8	\$861.32	\$17,226.38	20.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984625	26	\$892.46	\$321,284.87	360.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	16	\$1,797.67	\$176,171.65	98.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	6	\$1,674.77	\$61,966.64	37.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	5	\$3,002.81	\$57,053.44	19.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984642	1	\$9,200.00	\$9,200.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 54" SD
0430990	4	\$1,210.98	\$71,447.98	59.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	8	\$465.35	\$181,485.84	390.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	2	\$652.17	\$75,553.83	115.850	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0431 1 1	21	\$83.05	\$3,003,457.96	36,163.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	19	\$123.28	\$2,879,600.49	23,358.300	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	13	\$234.65	\$1,435,611.50	6,118.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 4	10	\$359.60	\$1,333,754.00	3,709.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431 1 5	6	\$631.21	\$1,196,768.75	1,896.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 1	4	\$654.20	\$16,355.00	25.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	5	\$554.15	\$9,974.76	18.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	3	\$425.00	\$2,550.00	6.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	3	\$647.83	\$4,534.79	7.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$150.00	\$600.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	1	\$175.00	\$700.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	1	\$175.00	\$700.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432 3 10	1	\$200.00	\$800.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0433 1	4	\$785.90	\$30,650.00	39.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	9	\$158.89	\$185,744.77	1,169.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	4	\$43.27	\$72,130.55	1,667.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	4	\$26.18	\$231,868.24	8,856.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	3	\$56.50	\$643,907.50	11,397.000	LF	N	UNDERDRAIN, TYPE V
0440 70	6	\$1,676.56	\$137,478.32	82.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	4	\$28.67	\$11,782.48	411.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	5	\$31.45	\$11,163.04	355.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$13.00	\$832.00	64.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 3	4	\$180.76	\$186,362.00	1,031.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	11	\$143.95	\$3,449,341.40	23,961.500	LF	N	FRENCH DRAIN, 24"
0443 70 5	2	\$159.56	\$468,796.00	2,938.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	5	\$226.39	\$317,623.04	1,403.000	LF	N	FRENCH DRAIN, 36"
0444 72 10	1	\$35.00	\$3,500.00	100.000	LF	N	DEEP WELL CLEANING, 0-23"
0444 72 11	1	\$45.00	\$90,000.00	2,000.000	LF	N	DEEP WELL CLEANING, 24"
0444 72 12	1	\$53.00	\$5,300.00	100.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0444 73 11	1	\$450.00	\$2,250.00	5.000	EA	N	STEEL WELL GRATE, 0-23"
0444 73 12	1	\$550.00	\$5,500.00	10.000	EA	N	STEEL WELL GRATE, 24" AND GREATER
0446 1 1	6	\$17.91	\$741,496.57	41,406.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0446 71 1	8	\$15.95	\$49,922.30	3,129.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$90,941.00	\$90,941.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 1 1	3	\$116.77	\$354,060.00	3,032.000	LF	N	PREST BEAMS, TYPE II
0450 2 36	6	\$190.51	\$3,347,986.50	17,574.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$190.89	\$1,348,987.80	7,067.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	2	\$257.00	\$371,360.00	1,445.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 3 21	3	\$198.87	\$165,257.50	831.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450 3 25	1	\$180.00	\$60,894.00	338.300	LF	N	PRESTRESSED SLAB UNITS,60" X 15"
0450 3 91	3	\$180.06	\$74,903.75	416.000	LF	N	PRESTRESSED SLAB UNITS,VAR WI 30-47", 12
0450 3 95	1	\$180.00	\$30,456.00	169.200	LF	N	PRESTRESSED SLAB UNITS,VAR WI 30-47", 15
0450 82	3	\$379.94	\$130,700.00	344.000	LF	N	BEAM REPAIR
0450 83 1	8	\$1,392.89	\$188,040.00	135.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	4	\$5,275.09	\$590,809.93	112.000	EA	N	PREST SOIL ANCHORS
0451 70 1	3	\$2,040.67	\$34,691.45	17.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	3	\$2,178.77	\$19,608.89	9.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 14 2	1	\$300.00	\$1,500.00	5.000	LF	N	CONC SHEET PILING, 8"X30"
0455 14 3	1	\$125.00	\$625.00	5.000	LF	N	CONC SHEET PILING, 10"X30"
0455 14 4	1	\$300.00	\$10,800.00	36.000	LF	N	CONC SHEET PILING, 12"X30"
0455 34 2	2	\$173.08	\$112,500.00	650.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	17	\$83.84	\$4,273,342.43	50,969.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 4	1	\$100.00	\$1,132,300.00	11,323.000	LF	N	PRESTRESSED CONCRETE PILING, 20" SQ
0455 34 5	6	\$109.85	\$1,932,739.20	17,594.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 5	1	\$250.00	\$25,000.00	100.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	1	\$91.00	\$47,866.00	526.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 21	1	\$155.00	\$116,715.00	753.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 35 22	2	\$142.26	\$354,225.00	2,490.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	6	\$470.01	\$466,250.72	992.000	EA	N	WRAP PILE CLUSTERS
0455 81101	4	\$1,095.63	\$122,710.00	112.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	2	\$6,428.57	\$180,000.00	28.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	3	\$1,127.22	\$316,750.00	281.000	EA	N	ANCHOR BAR, STEEL
0455 88 3	1	\$1,600.00	\$48,000.00	30.000	LF	N	DRILLED SHAFT, 36" DIA
0455 88 4	1	\$1,800.00	\$54,000.00	30.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	2	\$182.80	\$1,283,250.00	7,020.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,500.00	\$75,000.00	30.000	LF	N	DRILLED SHAFT, 60" DIA
0455101 1	1	\$150,000.00	\$150,000.00	1.000	EA	N	TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107 3	1	\$300.00	\$3,000.00	10.000	LF	N	DRILLED SHAFT CASING, 36" DIA
0455107 4	1	\$400.00	\$4,000.00	10.000	LF	N	DRILLED SHAFT CASING, 42" DIA
0455107 5	2	\$158.97	\$138,300.00	870.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 6	1	\$600.00	\$6,000.00	10.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455111	2	\$47.51	\$312,387.50	6,575.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0455120	5	1	\$1,500.00	\$3,000.00	2.000	EA	N	PILE POINT PROTECTION, HP 14" X 73"
0455120	6	1	\$240.00	\$3,600.00	15.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455122	3	1	\$400.00	\$12,000.00	30.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122	4	1	\$500.00	\$15,000.00	30.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122	5	2	\$87.20	\$612,150.00	7,020.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122	6	1	\$700.00	\$21,000.00	30.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455129	2	1	\$36,494.00	\$36,494.00	1.000	LS	N	INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133	2	17	\$16.86	\$3,777,711.29	224,097.500	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	11	\$37.73	\$13,188,357.42	349,581.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133	5	1	\$25.00	\$500.00	20.000	SF	N	SHEET PILING VINYL, F&I PERMANENT
0455142		2	\$4,333.33	\$13,000.00	3.000	EA	N	CROSSHOLE SONIC LOGGING
0455143	3	18	\$228.05	\$1,656,774.67	7,265.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	6	\$237.61	\$812,620.85	3,420.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144	21	1	\$165.00	\$40,425.00	245.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144	22	2	\$173.01	\$139,275.00	805.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457	1	11	\$600.00	\$18,000.00	30.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457	1	12	\$312.44	\$119,038.00	381.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457	1	21	\$1,844.56	\$145,720.00	79.000	LF	N	STD INTEGRAL PILE JKT, STR, UP TO 16
0457	1	22	\$1,300.00	\$15,600.00	12.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457	2111	1	\$1,300.00	\$39,000.00	30.000	LF	N	CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457	2121	9	\$1,481.53	\$2,894,914.00	1,954.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457	2122	1	\$1,130.11	\$840,801.84	744.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457	2132	1	\$2,277.00	\$330,165.00	145.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 30.1"IM
0457	2211	3	\$1,189.74	\$314,091.00	264.000	LF	N	CATH PROT INTE PILE JA, STR,UP TO 16
0457	2221	9	\$1,658.27	\$5,212,778.23	3,143.500	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457	2222	1	\$1,318.88	\$158,265.60	120.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458	1	11	\$50.98	\$277,561.27	5,444.500	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458	1	12	\$250.81	\$129,917.07	518.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458	1	21	\$53.20	\$1,438,359.84	27,039.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458	1	22	\$99.19	\$33,725.00	340.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458	1	23	\$847.09	\$320,200.00	378.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458	1	24	\$1,200.00	\$4,800.00	4.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458	1	25	\$34.34	\$34,549.00	1,006.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458	1	26	\$36.89	\$213,100.50	5,776.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458	1	27	\$55.00	\$275.00	5.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458	1	30	\$100.00	\$500.00	5.000	LF	N	BRIDGE DECK EXPANSION JNT, CLEAN JOINT
0458	2	6	\$397.10	\$257,555.84	648.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459	71	3	\$10.42	\$2,762.00	265.000	SY	N	PILES, POLYETHYLENE SHEETING
0460	1	1	\$5.72	\$735,475.00	128,558.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	1	2	\$110.00	\$110,000.00	1,000.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 3	1	\$40.00	\$84,000.00	2,100.000	LB	N	STRUCT STEEL-REHAB, SHOE ASSEMBLIES
0460 1 5	5	\$17.71	\$499,682.95	28,213.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	10	\$18.13	\$433,182.34	23,891.600	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	10	\$35.64	\$808,578.00	22,688.700	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 2	3	\$1.95	\$1,198,583.50	615,114.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$4.88	\$218,136.00	44,700.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$1.79	\$1,530,118.85	854,815.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 6 2	6	\$14.77	\$488,422.00	33,074.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 6 3	1	\$80.00	\$8,000.00	100.000	LB	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 71 1	5	\$88.07	\$576,402.00	6,545.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	2	\$332.02	\$295,500.00	890.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 72 1	1	\$175.00	\$3,500.00	20.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460 81	3	\$172.50	\$27,428.00	159.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	1	\$110.00	\$55,000.00	500.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 1	1	\$6,000.00	\$24,000.00	4.000	EA	N	PIPE HANGER, CARBON
0460 98 2	1	\$115.00	\$1,150.00	10.000	EA	N	PIPE HANGER, STAINLESS
0460112	5	\$648.70	\$162,176.00	250.000	EA	N	ANCHOR BOLT REPLACEMENT
0461114 12	1	\$50,000.00	\$400,000.00	8.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0465 2101	1	\$311,991.00	\$311,991.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB, F&I, SPEED
0465 2105	1	\$110,000.00	\$220,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB, F&I, SPAN LOCK
0465 2107	1	\$474.75	\$1,899.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB, F&I, COUPLINGS
0465 2108	1	\$17,325.00	\$34,650.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB, F&I, LIVE LOAD
0465 2401	4	\$55,821.40	\$279,107.00	5.000	LS	N	MOV BRDG MACH & CAST-REHAB, REC, SPEED
0465 2405	1	\$36,962.31	\$147,849.24	4.000	AS	N	MOV BRDG MACH & CAST-REHAB, REHAB, SPAN LK
0465 2408	1	\$30,000.00	\$30,000.00	1.000	LS	N	MOV BRDG MACH&CAST-REHAB, REHAB, LL SHOES
0465 2411	3	\$11,322.88	\$90,583.00	8.000	EA	N	MOV BRDG MACH & CAST-REHAB, REC, HOPKINS
0465 2454	1	\$31,850.00	\$63,700.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB, REC, HYD POWR
0465 2460	1	\$60,665.00	\$60,665.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB, RECOND, OTHER
0465 2505	2	\$13,350.00	\$53,400.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB, REC, ADJ/MOD,
0465 2508	1	\$6,200.00	\$6,200.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB, REC, ADJ/MOD,
0465 2601	1	\$38,905.00	\$38,905.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB, REMOVE, SPEED
0465 2605	1	\$2,310.00	\$9,240.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB, R&D, SPAN LOCK
0465 2607	1	\$100.00	\$400.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB, R&D, COUPLINGS
0465 2608	1	\$5,775.00	\$11,550.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB, R&D, LIVE LOAD
0465 2908	1	\$1,725.00	\$13,800.00	8.000	AS	N	MOV BRDG MACH & CAST-REHAB, SHIM, LLS
0465 3 17	3	\$108.18	\$152,103.36	1,406.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BAL BL
0465 3 50	6	\$12,596.15	\$163,750.00	13.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	7	\$411.17	\$503,273.56	1,224.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	8	\$436.58	\$766,191.70	1,755.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	5	\$21,086.67	\$105,433.35	5.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PH C

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0470	1	5	\$9,852.15	\$642,360.00	65.200	MB	N	TREATED TIMBER, STRUCTURAL
0471	1 1	6	\$13,038.93	\$1,071,800.00	82.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471	1 2	6	\$10,582.96	\$236,000.00	22.300	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504	1 1	3	\$102.22	\$946,177.68	9,256.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504	1 2	2	\$235.14	\$217,500.00	925.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0504	2	2	\$99.47	\$18,900.00	190.000	SF	N	SIDEWALK FLOOR, STEEL, REHAB
0506	2	5	\$97.73	\$96,464.00	987.000	LF	N	BRIDGE DRAINAGE PIPE
0506	3	4	\$2,541.79	\$99,130.00	39.000	EA	N	BRIDGE DRAINS
0506	72	2	\$11.48	\$700.00	61.000	EA	N	BRIDGE DRAINS- POWER CLEAN
0507	70	6	\$72.78	\$281,496.64	3,868.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508	2 1	2	\$16,510.00	\$82,550.00	5.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508	2 5	1	\$19,000.00	\$38,000.00	2.000	AS	N	MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB
0508	2 6	1	\$675.00	\$2,700.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508	3 1	1	\$2,906.27	\$11,625.08	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508	3 6	1	\$3,275.00	\$6,550.00	2.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & DISPO
0508	3 7	1	\$620.81	\$2,483.24	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508	4	6	\$365,972.07	\$2,561,804.50	7.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508	72 1	4	\$71,475.75	\$285,903.00	4.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508	72 4	4	\$5,339.25	\$21,357.00	4.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508	73 1	2	\$544.68	\$817,026.00	1,500.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508	73 3	1	\$209.63	\$849,001.50	4,050.000	LF	N	SUBMARINE CABLE ASSEMBLY, INS
0508	73 4	2	\$27.37	\$32,838.00	1,200.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508	76 1	3	\$90,031.65	\$270,094.94	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508	76 4	3	\$1,794.12	\$5,382.37	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508	77 1	3	\$137,839.25	\$413,517.75	3.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508	77 4	2	\$13,127.50	\$26,255.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508	77 5	2	\$28,021.25	\$56,042.50	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508	78 1	4	\$18,110.92	\$90,554.60	5.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508	78 4	3	\$1,276.21	\$5,104.86	4.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508	79 1	3	\$160,376.67	\$481,130.00	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508	79 4	2	\$3,300.00	\$6,600.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508	80 1	2	\$22,020.83	\$264,250.00	12.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508	80 4	2	\$255.00	\$2,040.00	8.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508	82 1	2	\$118,056.50	\$236,113.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508	83101	1	\$135,000.00	\$270,000.00	2.000	AS	N	MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510	1	5	\$53,235.76	\$266,178.82	5.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510	1 4	1	\$2,500.00	\$5,000.00	2.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512	1 1	5	\$279,545.35	\$1,397,726.74	5.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514	72	2	\$7.34	\$953,201.20	129,794.000	SY	N	LINER IMPERMEABLE PVC
0515	1 1	20	\$50.12	\$566,536.52	11,302.700	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 2	36	\$36.85	\$260,877.81	7,079.900	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	6	\$63.22	\$263,626.61	4,170.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	13	\$198.53	\$864,583.64	4,355.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2212	1	\$120.00	\$120.00	1.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 2
0515 2213	1	\$150.00	\$150.00	1.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2221	2	\$347.16	\$28,120.00	81.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2311	17	\$64.95	\$526,765.61	8,110.300	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2313	2	\$76.23	\$111,225.86	1,459.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 2321	3	\$128.23	\$29,620.00	231.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 3 1	1	\$150.00	\$15,000.00	100.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	2	\$82.07	\$23,225.00	283.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0519 78	4	\$707.33	\$17,683.28	25.000	EA	N	BOLLARDS
0520 1 7	64	\$14.33	\$3,023,410.82	211,038.300	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	136	\$20.38	\$7,778,264.14	381,653.010	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$50.00	\$21,250.00	425.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	1	\$25.00	\$1,250.00	50.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	4	\$16.42	\$36,167.60	2,202.300	LF	N	CONCRETE CURB, TYPE A
0520 2 2	10	\$25.79	\$105,623.20	4,096.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	52	\$17.02	\$639,940.59	37,596.090	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$35.00	\$700.00	20.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 9	4	\$137.18	\$21,674.64	158.000	LF	N	CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520 3	22	\$14.09	\$527,421.90	37,443.900	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	15	\$31.30	\$433,667.01	13,853.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	9	\$49.77	\$92,676.40	1,862.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	3	\$66.49	\$18,197.83	273.700	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 22	1	\$33.91	\$7,629.75	225.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	22	\$52.74	\$491,688.31	9,322.300	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	11	\$75.56	\$298,543.31	3,951.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$30.00	\$300.00	10.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	29	\$20.69	\$1,150,875.20	55,620.400	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 1	1	\$70.00	\$676,620.00	9,666.000	LF	N	GRANITE CURB, FURNISH & INSTALL
0520 7 2	1	\$50.00	\$231,205.00	4,624.100	LF	N	GRANITE CURB, RESET
0520 70	26	\$51.72	\$395,856.15	7,653.800	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	10	\$130.15	\$1,070,604.68	8,225.800	LF	N	MEDIAN CONC BARRIER WALL
0521 5 1	29	\$88.53	\$1,657,102.39	18,717.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 2	2	\$110.39	\$79,700.00	722.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521 5 3	1	\$57.39	\$45,280.71	789.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	4	\$85.63	\$210,818.86	2,462.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 6	1	\$170.00	\$63,240.00	372.000	LF	N	CONC TRAF RAIL- BRG, CORRAL W/CURB
0521 5 8	4	\$166.60	\$1,071,910.00	6,434.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 10	2	\$216.67	\$26,000.00	120.000	LF	N	CONC TRAF RAIL, BRG, REPAIR EXISTING
0521 5 11	2	\$2,931.43	\$41,040.00	14.000	EA	N	CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521 6 11	3	\$77.96	\$38,124.65	489.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 8 1	8	\$295.94	\$1,272,237.80	4,299.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 3	4	\$156.73	\$238,020.98	1,518.700	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 72 3	8	\$215.40	\$698,757.28	3,244.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	2	\$192.16	\$16,910.20	88.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	11	\$208.53	\$569,482.65	2,731.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10	2	\$245.06	\$125,960.00	514.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	5	\$313.68	\$681,932.34	2,174.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 73	4	\$79.76	\$78,236.44	980.900	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	150	\$34.97	\$12,551,016.86	358,869.610	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	121	\$48.26	\$4,168,695.11	86,381.420	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$109.00	\$13,843.00	127.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	9	\$285.70	\$96,223.70	336.800	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	7	\$75.89	\$476,860.44	6,283.500	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	3	\$103.54	\$63,158.50	610.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$45.66	\$484,697.80	10,616.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	30	\$45.89	\$605,985.40	13,204.300	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	26	\$48.58	\$629,046.11	12,947.900	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 3	1	\$32.00	\$3,776.00	118.000	SY	N	CONCRETE DITCH PAVT, NR, 5"
0524 1 4	12	\$42.45	\$545,185.37	12,842.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$55.53	\$33,539.58	604.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	7	\$67.58	\$40,492.00	599.200	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	11	\$65.40	\$69,093.10	1,056.440	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	2	\$86.67	\$13,000.00	150.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	10	\$73.85	\$142,672.60	1,932.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 4	2	\$164.54	\$18,592.48	113.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524 2 29	1	\$90.00	\$450.00	5.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 2 49	2	\$185.00	\$5,550.00	30.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3	1	\$138.00	\$69.00	.500	CY	N	CONC CORE DITCH BLOCKS
0524 4 1	2	\$7.49	\$36,386.00	4,856.000	LF	N	CLEAN & SEAL RANDOM CRACKS IN SLOPE PVMT
0525 1	2	\$9.36	\$4,239.75	453.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	3	\$56.99	\$837,025.20	14,686.400	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	15	\$85.66	\$148,294.78	1,731.300	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	143	\$28.07	\$2,046,247.25	72,899.690	SF	N	DETECTABLE WARNINGS
0530 1	39	\$524.66	\$1,296,583.88	2,471.300	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	41	\$81.68	\$3,761,563.99	46,053.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	61	\$84.11	\$1,823,497.13	21,680.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$150.00	\$600.00	4.000	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 9	1	\$50.00	\$4,000.00	80.000	SF	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 74	36	\$75.52	\$1,240,315.99	16,424.700	TN	N	BEDDING STONE
0534 72101	2	\$39.18	\$1,150,818.40	29,372.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 1	106	\$16.52	\$2,965,292.70	179,462.750	LF	N	GUARDRAIL- ROADWAY
0536 1 2	3	\$146.41	\$28,403.00	194.000	LF	N	GUARDRAIL- BRIDGE
0536 1 3	12	\$20.61	\$1,899,145.25	92,141.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	3	\$27.59	\$44,694.75	1,619.750	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 2	23	\$32.06	\$72,529.55	2,262.500	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536 5 1	5	\$5.49	\$341,071.25	62,135.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536 5 2	2	\$9.48	\$331,327.50	34,950.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536 6	15	\$12.81	\$170,534.53	13,315.250	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7	46	\$193.23	\$174,098.15	901.000	EA	N	SPECIAL GUARDRAIL POST
0536 8	52	\$2,457.54	\$670,909.09	273.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536 8 1	8	\$2,459.77	\$125,448.05	51.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536 8 3	2	\$1,795.00	\$12,565.00	7.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,RELO
0536 8 6	23	\$248.47	\$27,082.85	109.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73	103	\$2.21	\$279,834.67	126,640.100	LF	N	GUARDRAIL REMOVAL
0536 76	2	\$185.00	\$1,850.00	10.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	14	\$2,514.47	\$128,237.98	51.000	EA	N	GUARDRAIL ANCHORAGE- CONC BARRIER
0536 83 1	2	\$52.77	\$18,417.09	349.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22	82	\$2,244.76	\$711,588.55	317.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	55	\$2,441.04	\$485,766.49	199.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	58	\$748.17	\$186,295.25	249.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	16	\$1,790.84	\$42,980.11	24.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0536 85 27	3	\$2,328.59	\$13,971.55	6.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- DBL FACE
0538 1	31	\$9.15	\$565,804.03	61,817.610	LF	N	GUARDRAIL RESET
0539 75113	1	\$40.00	\$40,000.00	1,000.000	LF	N	GLARE SCREEN ,F&I, MODULAR, 30"
0539 80111	1	\$33.50	\$78,658.00	2,348.000	LF	N	OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70	1	\$69.00	\$621.00	9.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	20	\$17,760.55	\$941,309.26	53.000	EA	N	CRASH CUSHION
0546 71	10	\$1,306.83	\$373,754.40	286.000	PS	N	RUMBLE STRIPS
0547 70 1	4	\$81.18	\$118,607.00	1,461.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	1	\$145.00	\$2,320.00	16.000	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12	3	\$32.80	\$1,007,235.20	30,713.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	5	\$13.33	\$86,923.46	6,519.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0549 2	2	\$67.79	\$329,742.50	4,864.000	SF	N	GRS BRIDGE ABUTMENT
0550 10110	3	\$6.29	\$6,702.90	1,066.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	1	\$20.00	\$20.00	1.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	4	\$5.51	\$55,272.10	10,037.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10130	1	\$22.00	\$440.00	20.000	LF	N	FENCING, TYPE A, 6.1-7.0, STANDARD

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10140	4	\$8.94	\$526,127.70	58,850.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	1	\$25.00	\$500.00	20.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10158	1	\$10.00	\$1,920.00	192.000	LF	N	FENCING, TYPE A, 8.1-10.0', RESET EXIST
0550 10210	4	\$14.37	\$21,013.90	1,462.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218	1	\$16.00	\$2,288.00	143.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	24	\$10.49	\$897,292.37	85,527.600	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	6	\$10.19	\$138,303.50	13,568.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATMT
0550 10222	4	\$13.47	\$78,165.00	5,802.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	8	\$7.69	\$10,344.74	1,345.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$15.00	\$17,505.00	1,167.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$97.14	\$4,371.30	45.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATMT
0550 10240	1	\$33.42	\$2,807.28	84.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10251	1	\$29.40	\$4,527.60	154.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10325	2	\$62.08	\$94,856.00	1,528.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10335	1	\$85.72	\$5,314.64	62.000	LF	N	FENCING, TYPE R, 6.1-7.0', VERTICAL
0550 10353	1	\$95.00	\$68,400.00	720.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10355	1	\$65.00	\$5,980.00	92.000	LF	N	FENCING, TYPE R, 8.1-10.0', VERTICAL
0550 10363	1	\$400.00	\$161,600.00	404.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10918	3	\$21.63	\$44,722.71	2,068.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$19.00	\$779.00	41.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60111	1	\$98.00	\$490.00	5.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	2	\$270.91	\$2,980.00	11.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	3	\$1,358.33	\$4,075.00	3.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	2	\$1,720.29	\$5,160.86	3.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124	2	\$1,765.00	\$3,530.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	1	\$2,150.00	\$2,150.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60126	1	\$2,450.00	\$2,450.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 24.1-30.' OPENING
0550 60133	1	\$1,618.28	\$3,236.56	2.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60134	1	\$2,000.00	\$8,000.00	4.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60135	3	\$2,894.64	\$49,208.93	17.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	4	\$1,479.86	\$5,919.43	4.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$480.00	\$480.00	1.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$780.00	\$780.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	4	\$1,694.40	\$10,166.41	6.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	4	\$914.82	\$9,148.20	10.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	4	\$1,096.43	\$15,350.00	14.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$1,425.95	\$19,963.31	14.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	1	\$3,300.00	\$3,300.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	2	\$1,186.67	\$3,560.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$1,206.67	\$3,620.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60235	7	\$2,308.96	\$46,179.27	20.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	3	\$2,788.57	\$19,520.00	7.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60922	1	\$1,450.00	\$4,350.00	3.000	EA	N	FENCE GATE,SPECIAL, DBL, 6.1-12' OPENING
0561 1	17	\$2,274.31	\$14,730,029.02	6,476.700	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$10.16	\$162,550.00	16,000.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	1	\$.11	\$82.50	750.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	1	\$.95	\$15,990.40	16,832.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	44	\$.65	\$2,070,698.96	3,183,504.200	SY	N	PERFORMANCE TURF
0570 1 2	225	\$2.17	\$11,750,129.22	5,412,287.110	SY	N	PERFORMANCE TURF, SOD
0571 1 11	11	\$4.30	\$139,189.92	32,397.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	6	\$4.02	\$46,611.70	11,599.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$23.63	\$408,925.51	17,304.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	9	\$58,837.13	\$588,371.30	10.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	17	\$349,994.63	\$7,699,881.77	22.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 1 3	1	\$175.00	\$175.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE (PUSH BUTTON)
0580 2 1	4	\$702.08	\$8,425.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	5	\$502.24	\$19,085.00	38.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 3	3	\$869.44	\$7,825.00	9.000	EA	N	LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580 2 4	4	\$812.08	\$9,745.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	4	\$952.08	\$11,425.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7	4	\$316.67	\$3,800.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	4	\$375.83	\$4,510.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580 4101	3	\$466.67	\$4,200.00	9.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4102	4	\$720.67	\$8,648.00	12.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4103	4	\$1,018.33	\$12,220.00	12.000	EA	N	LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580 4104	4	\$1,441.33	\$17,296.00	12.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4105	4	\$1,566.67	\$18,800.00	12.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4106	2	\$1,840.00	\$16,560.00	9.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4111	4	\$391.67	\$4,700.00	12.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4112	3	\$435.56	\$3,920.00	9.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4113	4	\$611.00	\$7,332.00	12.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4121	2	\$764.40	\$3,822.00	5.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4122	2	\$1,152.00	\$5,760.00	5.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4123	2	\$1,162.67	\$10,464.00	9.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4124	2	\$2,120.00	\$19,080.00	9.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4131	3	\$310.67	\$1,864.00	6.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580 4132	3	\$360.67	\$2,164.00	6.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580 4133	2	\$1,789.33	\$5,368.00	3.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580 4142	2	\$484.00	\$1,452.00	3.000	EA	N	LANDSCAPE- PALMS, FLORIDA SILVER PALM
0580 4152	2	\$440.00	\$1,320.00	3.000	EA	N	LANDSCAPE- PALMS, BOTTLE PALM

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4153	2	\$601.33	\$1,804.00	3.000	EA	N	LANDSCAPE- PALMS, BOTTLE PALM
0580 4162	2	\$352.00	\$1,056.00	3.000	EA	N	LANDSCAPE- PALMS, SPINDLE PALM
0580 4172	3	\$598.00	\$3,588.00	6.000	EA	N	LANDSCAPE- PALMS, RED LATAN PALM
0580 4173	3	\$828.00	\$4,968.00	6.000	EA	N	LANDSCAPE- PALMS, RED LATAN PALM
0580 4174	3	\$1,058.00	\$6,348.00	6.000	EA	N	LANDSCAPE- PALMS, RED LATAN PALM
0580 4183	4	\$532.67	\$6,392.00	12.000	EA	N	LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580 4184	4	\$673.67	\$8,084.00	12.000	EA	N	LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580 4185	3	\$858.67	\$5,152.00	6.000	EA	N	LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580 4193	3	\$490.36	\$5,394.00	11.000	EA	N	LANDSCAPE- PALMS, RIBBON PALM
0580 4194	3	\$664.36	\$7,308.00	11.000	EA	N	LANDSCAPE- PALMS, RIBBON PALM
0580 4195	3	\$901.64	\$9,918.00	11.000	EA	N	LANDSCAPE- PALMS, RIBBON PALM
0580 4202	2	\$381.33	\$1,144.00	3.000	EA	N	LANDSCAPE- PALMS, TARAW PALM
0580 4203	2	\$586.67	\$1,760.00	3.000	EA	N	LANDSCAPE- PALMS, TARAW PALM
0580 4212	3	\$4,273.94	\$38,465.50	9.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4213	4	\$4,264.33	\$51,172.00	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4214	4	\$4,761.88	\$57,142.50	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4215	4	\$5,479.75	\$65,757.00	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4216	4	\$6,328.29	\$75,939.50	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4217	4	\$7,218.17	\$86,618.00	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4218	4	\$8,667.38	\$104,008.50	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4219	4	\$9,991.29	\$119,895.50	12.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4222	3	\$260.67	\$1,564.00	6.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4223	2	\$322.67	\$968.00	3.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4232	4	\$1,488.33	\$17,860.00	12.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4233	4	\$2,506.67	\$30,080.00	12.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4234	4	\$3,681.67	\$44,180.00	12.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4235	4	\$5,326.67	\$63,920.00	12.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4244	3	\$291.33	\$1,748.00	6.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4245	3	\$398.67	\$2,392.00	6.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4254	2	\$358.80	\$1,794.00	5.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM D
0580 4255	2	\$452.40	\$2,262.00	5.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM D
0580 4264	2	\$452.40	\$2,262.00	5.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM T
0580 4265	2	\$577.20	\$2,886.00	5.000	EA	N	LANDSCAPE- PALMS, ALEXANDER PALM T
0580 4271	3	\$414.00	\$2,484.00	6.000	EA	N	LANDSCAPE- PALMS, LADY PALM
0580 4272	2	\$454.67	\$1,364.00	3.000	EA	N	LANDSCAPE- PALMS, LADY PALM
0580 4283	2	\$534.75	\$2,139.00	4.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4284	3	\$613.33	\$3,680.00	6.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4285	3	\$1,119.33	\$6,716.00	6.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4286	3	\$1,686.67	\$10,120.00	6.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4291	3	\$276.00	\$1,656.00	6.000	EA	N	LANDSCAPE- PALMS, THATCH PALM SINGLE

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4292	3	\$337.33	\$2,024.00	6.000	EA	N	LANDSCAPE- PALMS, THATCH PALM SINGLE
0580 4304	3	\$322.00	\$1,932.00	6.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4305	3	\$490.67	\$2,944.00	6.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4306	3	\$858.67	\$5,152.00	6.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580 4314	2	\$374.40	\$1,872.00	5.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM DOUBLE
0580 4315	2	\$670.80	\$3,354.00	5.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM DOUBLE
0580 4324	2	\$514.80	\$2,574.00	5.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM TRIPLE
0580 4325	1	\$720.00	\$1,440.00	2.000	EA	N	LANDSCAPE- PALMS, MONTGOMERY PALM TRIPLE
0580 4331	2	\$405.33	\$1,216.00	3.000	EA	N	LANDSCAPE- PALMS, COCONUT PALM
0580 4332	2	\$606.67	\$1,820.00	3.000	EA	N	LANDSCAPE- PALMS, COCONUT PALM
0580 4333	2	\$940.00	\$2,820.00	3.000	EA	N	LANDSCAPE- PALMS, COCONUT PALM
0580 4334	2	\$1,320.00	\$3,960.00	3.000	EA	N	LANDSCAPE- PALMS, COCONUT PALM
0580 4343	3	\$115.00	\$690.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344	3	\$134.17	\$805.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345	3	\$134.17	\$805.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	3	\$134.17	\$805.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	3	\$153.33	\$920.00	6.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352	1	\$175.00	\$175.00	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4353	1	\$262.50	\$262.50	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4354	1	\$336.00	\$336.00	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4362	1	\$2,800.00	\$2,800.00	1.000	EA	N	LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580 4373	2	\$296.00	\$2,664.00	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374	2	\$352.00	\$3,168.00	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375	2	\$416.00	\$3,744.00	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376	2	\$424.00	\$3,816.00	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377	2	\$444.00	\$3,996.00	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4378	2	\$493.60	\$4,442.40	9.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4383	1	\$688.00	\$4,128.00	6.000	EA	N	LANDSCAPE- PALMS, CARANDAY PALM
0580 4384	1	\$1,088.00	\$6,528.00	6.000	EA	N	LANDSCAPE- PALMS, CARANDAY PALM
0580 4393	2	\$480.00	\$4,320.00	9.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4394	2	\$560.00	\$5,040.00	9.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4395	2	\$592.00	\$5,328.00	9.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4403	2	\$1,120.00	\$10,080.00	9.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4404	2	\$1,360.00	\$12,240.00	9.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4413	2	\$2,120.00	\$19,080.00	9.000	EA	N	LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580 4414	2	\$3,384.00	\$30,456.00	9.000	EA	N	LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580 4422	2	\$340.00	\$3,060.00	9.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4423	2	\$440.00	\$3,960.00	9.000	EA	N	LANDSCAPE- PALMS, WINDMILL PALM
0580 4433	2	\$572.00	\$5,148.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRIBID FILIBU
0580 4434	2	\$640.00	\$5,760.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRIBID FILIBU

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4435	2	\$800.00	\$7,200.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580 4436	2	\$880.00	\$7,920.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580 4437	2	\$1,088.00	\$9,792.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580 4438	2	\$1,380.00	\$12,420.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580 4439	2	\$2,000.00	\$18,000.00	9.000	EA	N	LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580 4443	2	\$280.00	\$2,520.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4444	2	\$296.00	\$2,664.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4445	2	\$296.00	\$2,664.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4446	2	\$320.00	\$2,880.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4447	2	\$356.00	\$3,204.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4448	2	\$544.00	\$4,896.00	9.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4449	1	\$640.00	\$1,920.00	3.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4454	2	\$1,400.00	\$12,600.00	9.000	EA	N	LANDSCAPE- PALMS, MULE PALM
0580 4461	1	\$416.00	\$1,248.00	3.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 4462	2	\$352.00	\$3,168.00	9.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 4463	2	\$888.00	\$7,992.00	9.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 4464	1	\$3,520.00	\$21,120.00	6.000	EA	N	LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 5103	2	\$483.60	\$2,418.00	5.000	EA	N	LANDSCAPE- TREES, COTTON TREE
0580 5104	2	\$639.60	\$3,198.00	5.000	EA	N	LANDSCAPE- TREES, COTTON TREE
0580 5105	2	\$842.40	\$4,212.00	5.000	EA	N	LANDSCAPE- TREES, COTTON TREE
0580 5114	2	\$421.20	\$2,106.00	5.000	EA	N	LANDSCAPE- TREES, KAPOK TREE
0580 5121	2	\$40.00	\$360.00	9.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122	2	\$184.00	\$1,656.00	9.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5123	4	\$250.67	\$3,008.00	12.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5124	4	\$313.33	\$3,760.00	12.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5133	4	\$322.50	\$3,870.00	12.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134	4	\$454.33	\$5,452.00	12.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5143	4	\$250.67	\$3,008.00	12.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144	4	\$454.33	\$5,452.00	12.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5153	3	\$345.00	\$2,070.00	6.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5154	3	\$444.67	\$2,668.00	6.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5163	2	\$452.40	\$2,262.00	5.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5164	2	\$499.20	\$2,496.00	5.000	EA	N	LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5171	2	\$40.00	\$360.00	9.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5172	2	\$148.00	\$1,332.00	9.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5173	4	\$235.00	\$2,820.00	12.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5174	2	\$396.00	\$1,188.00	3.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5175	2	\$454.67	\$1,364.00	3.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5183	3	\$276.00	\$1,656.00	6.000	EA	N	LANDSCAPE- TREES, GUMBO LIMBO
0580 5184	3	\$368.00	\$2,208.00	6.000	EA	N	LANDSCAPE- TREES, GUMBO LIMBO

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5185	3	\$444.67	\$2,668.00	6.000	EA	N	LANDSCAPE- TREES, GUMBO LIMBO
0580 5193	2	\$256.00	\$2,304.00	9.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5194	4	\$695.00	\$8,340.00	12.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5195	4	\$966.67	\$11,600.00	12.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5202	2	\$436.80	\$2,184.00	5.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5203	2	\$468.00	\$2,340.00	5.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5204	2	\$499.20	\$2,496.00	5.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5212	3	\$214.67	\$1,288.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5213	3	\$291.33	\$1,748.00	6.000	EA	N	LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580 5223	2	\$360.00	\$3,240.00	9.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5224	4	\$627.17	\$7,526.00	12.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5225	4	\$1,184.17	\$14,210.00	12.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5226	3	\$3,116.67	\$18,700.00	6.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5232	3	\$166.17	\$997.00	6.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5233	3	\$230.00	\$1,380.00	6.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5234	3	\$306.67	\$1,840.00	6.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5243	3	\$240.33	\$1,442.00	6.000	EA	N	LANDSCAPE- TREES, SILVER TRUMPET TREE
0580 5244	3	\$334.83	\$2,009.00	6.000	EA	N	LANDSCAPE- TREES, SILVER TRUMPET TREE
0580 5253	3	\$306.67	\$1,840.00	6.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5254	3	\$398.67	\$2,392.00	6.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5272	3	\$191.67	\$1,150.00	6.000	EA	N	LANDSCAPE- TREES, VERAWOOD
0580 5273	3	\$230.00	\$1,380.00	6.000	EA	N	LANDSCAPE- TREES, VERAWOOD
0580 5282	3	\$268.33	\$1,610.00	6.000	EA	N	LANDSCAPE- TREES, FLOSS SILK TREE
0580 5286	1	\$400.00	\$1,200.00	3.000	EA	N	LANDSCAPE- TREES, FLOSS SILK TREE
0580 5292	3	\$230.00	\$1,380.00	6.000	EA	N	LANDSCAPE- TREES, SMALL LEAF CLUSIA TREE
0580 5303	3	\$191.67	\$1,150.00	6.000	EA	N	LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312	3	\$115.00	\$690.00	6.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5313	3	\$134.17	\$805.00	6.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5323	3	\$278.83	\$1,673.00	6.000	EA	N	LANDSCAPE- TREES, ROYAL POINCIANA
0580 5324	3	\$329.67	\$1,978.00	6.000	EA	N	LANDSCAPE- TREES, ROYAL POINCIANA
0580 5334	2	\$421.33	\$1,264.00	3.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5335	2	\$529.00	\$1,587.00	3.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5341	3	\$111.17	\$667.00	6.000	EA	N	LANDSCAPE- TREES, FRANGIPANI æBRIDAL BQT
0580 5353	3	\$240.33	\$1,442.00	6.000	EA	N	LANDSCAPE- TREES, MAHOGANY
0580 5354	3	\$317.00	\$1,902.00	6.000	EA	N	LANDSCAPE- TREES, MAHOGANY
0580 5355	3	\$424.67	\$2,548.00	6.000	EA	N	LANDSCAPE- TREES, MAHOGANY
0580 5362	3	\$120.17	\$721.00	6.000	EA	N	LANDSCAPE- TREES, PARADISE TREE
0580 5374	3	\$421.67	\$2,530.00	6.000	EA	N	LANDSCAPE- TREES, WEEPING PODOCARPUS
0580 5382	2	\$220.00	\$660.00	3.000	EA	N	LANDSCAPE- TREES, SIMPSON'S STOPPER
0580 5383	2	\$396.00	\$1,188.00	3.000	EA	N	LANDSCAPE- TREES, SIMPSON'S STOPPER

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5394	2	\$530.40	\$2,652.00	5.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA
0580 5395	2	\$592.80	\$2,964.00	5.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA
0580 5403	3	\$322.00	\$1,932.00	6.000	EA	N	LANDSCAPE- TREES, HORSEFLESH MAHOGANY
0580 5413	1	\$337.50	\$675.00	2.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5414	1	\$375.00	\$750.00	2.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422	2	\$146.67	\$440.00	3.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423	2	\$212.67	\$638.00	3.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5433	2	\$436.33	\$1,745.30	4.000	EA	N	LANDSCAPE- TREES, SHORT LEAF FIG
0580 5443	2	\$290.63	\$1,162.50	4.000	EA	N	LANDSCAPE- TREES, BRAZILIAN IRONWOOD
0580 5452	2	\$290.63	\$1,162.50	4.000	EA	N	LANDSCAPE- TREES, BRIDALVEIL TREE
0580 5462	2	\$183.68	\$734.70	4.000	EA	N	LANDSCAPE- TREES, GEIGER TREE
0580 5473	2	\$279.00	\$1,116.00	4.000	EA	N	LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580 5481	2	\$279.00	\$1,116.00	4.000	EA	N	LANDSCAPE- TREES, HOLLYWOOD LIGNUM VITAE
0580 5493	2	\$341.00	\$1,364.00	4.000	EA	N	LANDSCAPE- TREES, BLACK OLIVE
0580 5512	2	\$232.50	\$930.00	4.000	EA	N	LANDSCAPE- TREES, WILLOW BUSTIC
0580 5513	2	\$348.75	\$1,395.00	4.000	EA	N	LANDSCAPE- TREES, WILLOW BUSTIC
0580 5523	2	\$256.00	\$2,304.00	9.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5524	2	\$480.00	\$4,320.00	9.000	EA	N	LANDSCAPE- TREES, FL FLAME RED MAPLE
0580 5531	2	\$40.00	\$360.00	9.000	EA	N	LANDSCAPE- TREES, LOBLOLLY BAY
0580 5532	2	\$192.00	\$1,728.00	9.000	EA	N	LANDSCAPE- TREES, LOBLOLLY BAY
0580 5542	1	\$184.00	\$1,104.00	6.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5543	1	\$488.00	\$2,928.00	6.000	EA	N	LANDSCAPE- TREES, EAGLESTON HOLLY
0580 5552	1	\$192.00	\$1,152.00	6.000	EA	N	LANDSCAPE- TREES, OAK LEAF HOLLY
0580 5553	1	\$520.00	\$3,120.00	6.000	EA	N	LANDSCAPE- TREES, OAK LEAF HOLLY
0580 5562	1	\$188.00	\$1,128.00	6.000	EA	N	LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5563	1	\$416.00	\$2,496.00	6.000	EA	N	LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5571	2	\$184.00	\$1,656.00	9.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5572	2	\$388.00	\$3,492.00	9.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5583	1	\$280.00	\$1,680.00	6.000	EA	N	LANDSCAPE- TREES, SWEETGUM
0580 5593	2	\$184.00	\$1,656.00	9.000	EA	N	LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5594	2	\$416.00	\$3,744.00	9.000	EA	N	LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5595	2	\$1,840.00	\$16,560.00	9.000	EA	N	LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5601	2	\$43.20	\$388.80	9.000	EA	N	LANDSCAPE- TREES, SAND PINE
0580 5611	1	\$60.00	\$360.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5612	1	\$200.00	\$1,200.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5613	1	\$280.00	\$1,680.00	6.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5621	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5622	2	\$120.00	\$1,080.00	9.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5623	1	\$240.00	\$1,440.00	6.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5631	1	\$60.00	\$360.00	6.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5632	1	\$88.00	\$528.00	6.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5633	1	\$180.00	\$1,080.00	6.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5642	1	\$240.00	\$1,440.00	6.000	EA	N	LANDSCAPE- TREES, CHICKASAW PLUM
0580 5653	2	\$360.00	\$3,240.00	9.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5654	2	\$560.00	\$5,040.00	9.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5655	2	\$960.00	\$8,640.00	9.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5663	2	\$288.00	\$2,592.00	9.000	EA	N	LANDSCAPE- TREES, JACARANDA
0580 6101	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6102	2	\$76.00	\$684.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6103	2	\$96.00	\$864.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6104	2	\$120.00	\$1,080.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6105	3	\$134.45	\$1,479.00	11.000	EA	N	LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6111	3	\$35.83	\$215.00	6.000	EA	N	LANDSCAPE- LG SHRUB, RED TIP COCOPLUM
0580 6121	3	\$35.53	\$213.20	6.000	EA	N	LANDSCAPE- LG SHRUB, DWARF CLUSIA
0580 6131	3	\$32.97	\$197.80	6.000	EA	N	LANDSCAPE- LG SHRUB, GREEN ISLAND FICUS
0580 6141	3	\$30.67	\$184.00	6.000	EA	N	LANDSCAPE- LG SHRUB, DWARF FIREBUSH
0580 6152	3	\$61.33	\$368.00	6.000	EA	N	LANDSCAPE- LG SHRUB, FIREBUSH
0580 6161	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- LG SHRUB, SIMPSON'S STOPPER
0580 6165	3	\$191.67	\$1,150.00	6.000	EA	N	LANDSCAPE- LG SHRUB, SIMPSON'S STOPPER
0580 6171	2	\$31.20	\$156.00	5.000	EA	N	LANDSCAPE- LG SHRUB, INDIAN HAWTHORNE
0580 6181	4	\$47.00	\$564.00	12.000	EA	N	LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580 6182	4	\$141.00	\$1,692.00	12.000	EA	N	LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580 6191	3	\$51.95	\$519.50	10.000	EA	N	LANDSCAPE- LG SHRUB, 'GREEN SAW PALMETTO
0580 6201	2	\$96.88	\$387.50	4.000	EA	N	LANDSCAPE- LG SHRUB, COONTIE
0580 6211	2	\$87.58	\$350.30	4.000	EA	N	LANDSCAPE- LG SHRUB, CARDBOARD CYCAD
0580 6222	1	\$175.00	\$175.00	1.000	EA	N	LANDSCAPE- LG SHRUB, GREEN BUTTONWOOD
0580 6232	1	\$105.00	\$105.00	1.000	EA	N	LANDSCAPE- LG SHRUB, SILVER BUTTONWOOD
0580 6241	1	\$56.00	\$56.00	1.000	EA	N	LANDSCAPE- LG SHRUB, CLUSIA
0580 6251	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- LG SHRUB, FLORIDA PRIVET
0580 6261	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- LG SHRUB, YAUPON HOLLY
0580 6271	1	\$36.00	\$216.00	6.000	EA	N	LANDSCAPE- LG SHRUB, CHINESE FRINGE BUSH
0580 6281	2	\$36.00	\$324.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WALTER VIBURNUM
0580 6282	2	\$84.00	\$756.00	9.000	EA	N	LANDSCAPE- LG SHRUB, WALTER VIBURNUM
0580 7103	2	\$7.33	\$22.00	3.000	EA	N	LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580 7113	2	\$8.80	\$26.40	3.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOSTON FERN
0580 7123	3	\$6.13	\$36.80	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FAKAHATCHE
0580 7133	2	\$12.60	\$50.38	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, JAMAICA CAPER
0580 7143	2	\$9.69	\$38.75	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF PITCH APPL
0580 7153	2	\$11.63	\$46.50	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, SILV. BUTTONWOOD
0580 7163	2	\$14.53	\$58.13	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, HORIZ COCOPLUM

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 7173	2	\$7.75	\$31.00	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, RED TIP COCOPLUM
0580 7193	2	\$12.60	\$50.38	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580 7203	2	\$9.69	\$38.75	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, DWARF FIREBUSH
0580 7213	3	\$9.88	\$98.75	10.000	EA	N	LANDSCAPE- SM SHRUB/GR, FIREBUSH
0580 7223	2	\$9.69	\$38.75	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, WHITE STOPPER
0580 7233	2	\$9.69	\$38.75	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, SPANISH STOPPER
0580 7243	2	\$10.66	\$42.63	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, BOUGAINVILLA SIL
0580 7253	2	\$10.66	\$42.63	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, GREEN ISLAND FIC
0580 7263	2	\$23.25	\$93.00	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, COONTIE
0580 7273	2	\$23.25	\$93.00	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, MACHO FERN
0580 7283	2	\$9.69	\$38.75	4.000	EA	N	LANDSCAPE- SM SHRUB/GR, WILD COFFEE
0580 7293	2	\$9.60	\$86.40	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, FLORIDA PRIVET
0580 7303	1	\$9.60	\$57.60	6.000	EA	N	LANDSCAPE- SM SHRUB/GR, CHINESE FRINGE B
0580 7313	2	\$22.40	\$201.60	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIL SAW PALMETTO
0580 7323	2	\$22.40	\$201.60	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, SAW PALMETTO
0580 7333	2	\$9.60	\$86.40	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, SIMPSON'S STOPPE
0580 7343	2	\$12.00	\$108.00	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, RUSTY LYONIA
0580 7353	2	\$12.00	\$108.00	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, FETTERBUSH
0580 7363	2	\$12.00	\$108.00	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, SHINING SUMAC
0580 7373	2	\$9.60	\$86.40	9.000	EA	N	LANDSCAPE- SM SHRUB/GR, MARSH GRASS
0590 1	1	\$244,620.00	\$244,620.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 3	1	\$5,000.00	\$10,000.00	2.000	EA	N	IRRIGATION SYSTEM CONTROLLER
0590 70	4	\$44,600.00	\$223,000.00	5.000	LS	N	IRRIGATION SYSTEM
0590 70 1	2	\$17,250.00	\$34,500.00	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	108	\$6.28	\$2,902,123.33	462,121.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	122	\$15.47	\$6,469,537.75	418,332.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 13	2	\$21.90	\$4,292.80	196.000	LF	N	CONDUIT, F& I, JACK & BORE UNDER RR
0630 2 14	40	\$11.23	\$203,491.40	18,113.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	18	\$28.79	\$629,222.83	21,855.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 65	2	\$15.66	\$2,740.75	175.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	80	\$4,142.46	\$1,984,238.96	479.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	44	\$4.20	\$308,825.43	73,557.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	3	\$1,015.90	\$171,687.60	169.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	1	\$100.00	\$2,000.00	20.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	3	\$2.59	\$4,912.00	1,900.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	1	\$1.60	\$1,267.20	792.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	2	\$3.33	\$6,000.00	1,800.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1114	1	\$9.50	\$56,810.00	5,980.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,97-144
0633 1121	25	\$1.90	\$193,134.93	101,720.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	14	\$2.44	\$189,833.04	77,859.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1123	11	\$2.44	\$397,764.14	163,192.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	2	\$3.30	\$126,261.20	38,228.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1410	1	\$3.75	\$772.50	206.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	5	\$2.16	\$13,617.20	6,304.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	1	\$.60	\$8,640.00	14,400.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 2 31	23	\$44.09	\$183,175.85	4,155.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	14	\$71.56	\$37,285.36	521.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	24	\$787.60	\$132,316.63	168.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	23	\$119.85	\$38,593.10	322.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	14	\$50.12	\$46,209.95	922.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	8	\$702.33	\$21,772.22	31.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	21	\$1,428.87	\$271,484.96	190.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	12	\$1,622.65	\$63,283.30	39.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	8	\$339.78	\$6,115.98	18.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	2	\$285.22	\$1,140.89	4.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 4 1	9	\$2.30	\$42,912.00	18,662.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 8 1	9	\$3.34	\$130,981.33	39,213.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	2	\$1.63	\$8,985.00	5,500.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0634 4141	2	\$1,014.57	\$46,670.00	46.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT,PER
0634 4142	2	\$868.19	\$6,077.34	7.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634 4143	3	\$2,118.35	\$48,721.95	23.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4151	5	\$1,639.66	\$95,100.56	58.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	4	\$1,437.49	\$51,749.72	36.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	13	\$3,108.92	\$211,406.84	68.000	PI	N	SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634 4154	2	\$1,082.81	\$17,325.00	16.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4341	1	\$1,000.00	\$20,000.00	20.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634 4342	1	\$1,000.00	\$10,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634 4343	1	\$2,000.00	\$30,000.00	15.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, BOX
0634 4351	1	\$1,500.00	\$15,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634 4352	1	\$1,500.00	\$15,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634 4353	1	\$2,500.00	\$25,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634 4400	3	\$1,191.60	\$8,341.17	7.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 5 1	8	\$34.05	\$25,672.62	754.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	2	\$2.89	\$1,328.80	460.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635 2 11	138	\$499.95	\$3,855,109.17	7,711.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	55	\$1,244.66	\$938,475.32	754.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	27	\$2,250.62	\$328,590.22	146.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 40	12	\$566.73	\$53,839.38	95.000	EA	N	PULL & SPLICE BOX, RELOCATE
0635 2 50	2	\$63.43	\$6,533.50	103.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 3 11	11	\$499.80	\$45,481.36	91.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 3 12	16	\$545.62	\$72,021.38	132.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 40	3	\$195.26	\$1,757.37	9.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	5	\$2,280.38	\$59,290.00	26.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	16	\$1,555.80	\$105,794.35	68.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	5	\$1,413.40	\$35,335.06	25.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	4	\$2,753.22	\$41,298.34	15.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	31	\$2,226.02	\$249,313.83	112.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	27	\$1,831.53	\$150,185.39	82.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	1	\$103.97	\$311.91	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	2	\$1,600.00	\$3,200.00	2.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	1	\$220.00	\$660.00	3.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	4	\$537.01	\$3,222.08	6.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	65	\$4.11	\$574,785.33	139,766.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$1.00	\$490.00	490.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 3 11	30	\$678.98	\$193,509.67	285.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$4,070.00	\$4,070.00	1.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 6 1	4	\$1,001.63	\$49,080.00	49.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 11	8	\$995.70	\$25,888.09	26.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	55	\$1,055.60	\$226,953.16	215.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	2	\$1,740.00	\$3,480.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	2	\$5,600.00	\$11,200.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	4	\$5,960.73	\$119,214.52	20.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	6	\$6,271.29	\$175,596.08	28.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	9	\$6,475.77	\$1,036,123.26	160.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	6	\$6,894.94	\$1,027,345.72	149.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	2	\$6,974.39	\$265,026.88	38.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 30	2	\$3,376.49	\$16,882.46	5.000	EA	N	PREST CNC POLE, INSTALL
0646 1 11	79	\$962.24	\$1,059,423.08	1,101.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	19	\$578.70	\$101,272.82	175.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	3	\$5,393.10	\$86,289.54	16.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	4	\$567.65	\$11,920.60	21.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	7	\$146.57	\$2,638.30	18.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 10	2	\$782.14	\$43,800.00	56.000	EA	N	STEEL STRAIN POLE, F&I, PEDESTAL
0649 1 12	1	\$23,500.00	\$94,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- V
0649 1 14	1	\$28,700.00	\$114,800.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 31101	23	\$23,373.81	\$1,285,559.29	55.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-36
0649 31102	24	\$25,271.57	\$1,971,182.61	78.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-46
0649 31103	24	\$31,904.15	\$2,456,619.69	77.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-60
0649 31104	18	\$34,870.14	\$1,185,584.64	34.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-70.5
0649 31105	15	\$36,769.39	\$1,286,928.48	35.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-78

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31106	4	\$28,721.80	\$287,217.96	10.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107	3	\$24,636.14	\$492,722.88	20.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108	4	\$33,561.63	\$637,670.88	19.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	3	\$35,048.30	\$525,724.56	15.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31110	1	\$23,900.00	\$71,700.00	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36
0649 31111	3	\$26,704.90	\$534,098.00	20.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112	2	\$34,033.18	\$238,232.25	7.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113	3	\$38,461.43	\$230,768.60	6.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114	2	\$30,252.35	\$242,018.82	8.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-46
0649 31115	6	\$39,462.62	\$473,551.48	12.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116	4	\$38,767.00	\$310,136.02	8.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117	5	\$38,923.70	\$467,084.40	12.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118	5	\$47,695.83	\$429,262.46	9.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119	4	\$46,364.76	\$417,282.82	9.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 70.5-70
0649 31201	4	\$21,833.50	\$109,167.51	5.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202	4	\$25,766.15	\$180,363.03	7.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203	9	\$32,983.79	\$593,708.28	18.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204	8	\$36,769.45	\$661,850.05	18.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205	6	\$34,438.07	\$688,761.39	20.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31208	1	\$30,800.00	\$30,800.00	1.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	2	\$33,432.27	\$100,296.80	3.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210	1	\$29,000.00	\$29,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU, 36-36
0649 31211	1	\$31,000.00	\$31,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46
0649 31212	1	\$37,185.47	\$37,185.47	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213	1	\$42,000.00	\$42,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
0649 31215	1	\$48,070.00	\$48,070.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31218	1	\$48,481.00	\$48,481.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31299	2	\$48,235.84	\$96,471.67	2.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31302	1	\$22,235.61	\$22,235.61	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303	1	\$30,378.06	\$30,378.06	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31315	1	\$45,027.10	\$45,027.10	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60
0649 31316	1	\$45,423.86	\$45,423.86	1.000	EA	N	M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,46-70.5
0649 31318	1	\$47,806.56	\$47,806.56	1.000	EA	N	M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5
0649 31999	12	\$39,162.18	\$1,723,135.73	44.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 33000	3	\$6,400.86	\$38,405.18	6.000	EA	N	M/ARM, INSTALL
0649 34000	1	\$14,620.38	\$14,620.38	1.000	EA	N	M/ARM, RELOCATE
0649 38000	2	\$1,679.27	\$5,037.82	3.000	EA	N	M/ARM, REPAIR
0650 1311	70	\$1,109.62	\$2,565,444.01	2,312.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM
0654 2 11	3	\$3,294.53	\$158,137.48	48.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, SINGLE
0654 2 12	3	\$6,835.86	\$88,866.23	13.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, DOUBLE

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	6	\$10,482.22	\$220,126.68	21.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, SINGLE
0654 2 22	4	\$16,943.03	\$237,202.48	14.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, DOUBLE
0660 1101	8	\$142.93	\$12,148.96	85.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	7	\$178.93	\$6,083.55	34.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	2	\$253.33	\$1,520.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$520.00	\$1,560.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	41	\$239.75	\$110,047.43	459.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	22	\$214.25	\$51,633.61	241.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	53	\$808.14	\$885,723.07	1,096.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	53	\$552.99	\$561,834.22	1,016.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$670.00	\$1,340.00	2.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2105	1	\$670.00	\$670.00	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	66	\$701.78	\$807,048.03	1,150.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	2	\$1,018.63	\$6,111.78	6.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660 3 11	3	\$2,316.57	\$23,165.70	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	4	\$3,396.57	\$101,897.11	30.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 31	1	\$600.00	\$17,400.00	29.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660 3 32	1	\$1,000.00	\$38,000.00	38.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660 3 42	2	\$862.00	\$21,550.00	25.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 60	1	\$1,230.00	\$1,230.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	34	\$7,720.56	\$995,952.09	129.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	36	\$4,418.77	\$1,365,401.24	309.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 42	4	\$930.53	\$10,235.80	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	1	\$1,400.00	\$2,800.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 6121	1	\$6,695.00	\$6,695.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	3	\$8,821.51	\$61,750.60	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0663 1110	14	\$6,110.96	\$482,766.05	79.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663 1120	3	\$9,383.87	\$65,687.12	7.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663 1400	4	\$1,686.83	\$10,120.99	6.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	1	\$4,201.93	\$4,201.93	1.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	1	\$265.01	\$265.01	1.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	85	\$196.54	\$323,113.64	1,644.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	20	\$1,683.59	\$393,961.20	234.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	13	\$168.92	\$16,047.75	95.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	12	\$43.30	\$5,455.18	126.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	8	\$2,319.21	\$76,533.83	33.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	14	\$25,707.50	\$719,809.99	28.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	23	\$22,889.28	\$1,579,360.13	69.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	4	\$24,209.11	\$2,081,983.15	86.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	9	\$23,579.65	\$801,708.13	34.000	AS	N	TRAF CNTL ASSEM, F&I, 170

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5121	1	\$23,000.00	\$46,000.00	2.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5122	2	\$18,180.54	\$90,902.72	5.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5300	5	\$1,230.30	\$65,205.99	53.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5400	48	\$1,431.57	\$293,472.05	205.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	2	\$833.13	\$2,499.39	3.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0671 2 11	1	\$4,127.06	\$4,127.06	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0678 1104	2	\$204.13	\$1,020.67	5.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	2	\$916.26	\$5,497.56	6.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	3	\$702.40	\$4,916.80	7.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1112	1	\$1,006.92	\$2,013.84	2.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0684 1 1	23	\$2,418.16	\$239,397.76	99.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 3	1	\$300.00	\$14,400.00	48.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 5	2	\$1,178.89	\$10,610.00	9.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684 2 1	4	\$1,191.88	\$20,262.00	17.000	EA	N	DEVICE SERVER, F&I
0684 2 3	1	\$150.00	\$5,550.00	37.000	EA	N	DEVICE SERVER, INSTALL
0684 3 11	6	\$3,151.57	\$63,031.40	20.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 3 31	1	\$150.00	\$4,950.00	33.000	EA	N	DIGITAL VIDEO ENC W SO, INS HARD ENCODER
0684 5 1	1	\$1,490.00	\$44,700.00	30.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 3	1	\$400.00	\$3,600.00	9.000	EA	N	MEDIA CONVERTER, INSTALL
0684 6 11	2	\$9,845.71	\$413,520.00	42.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 60	1	\$470.00	\$3,290.00	7.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685106	26	\$5,141.54	\$447,313.83	87.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685120	4	\$2,083.73	\$18,753.60	9.000	EA	N	SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685127	2	\$250.47	\$1,502.80	6.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128	7	\$1,645.57	\$34,557.04	21.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685140	2	\$2,254.55	\$24,800.00	11.000	EA	N	SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0700 1 11	181	\$340.75	\$2,507,576.99	7,359.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	123	\$976.29	\$2,195,670.92	2,249.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	68	\$1,434.01	\$639,570.14	446.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	21	\$1,762.51	\$220,313.58	125.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 18	6	\$485.66	\$28,168.45	58.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700 1 21	10	\$1,227.71	\$119,088.00	97.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	7	\$2,224.13	\$91,189.52	41.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	10	\$1,666.59	\$68,330.28	41.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	8	\$1,723.38	\$80,998.96	47.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	2	\$3,467.07	\$20,802.44	6.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	8	\$99.28	\$17,573.20	177.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	109	\$167.63	\$164,944.60	984.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	179	\$25.76	\$184,107.88	7,145.750	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	6	\$2,174.85	\$19,573.67	9.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF

Florida Department of Transportation
 Item Average Unit Cost
 From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 11	17	\$2,139.41	\$201,104.18	94.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	34	\$2,482.42	\$307,820.13	124.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	48	\$3,687.32	\$873,895.04	237.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	58	\$4,148.62	\$987,370.63	238.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	34	\$6,257.44	\$907,329.18	145.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	17	\$8,458.84	\$617,495.32	73.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	11	\$11,857.58	\$367,585.11	31.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	5	\$12,355.00	\$123,550.00	10.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 40	1	\$758.28	\$3,033.12	4.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	30	\$2,673.56	\$224,579.31	84.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	71	\$410.97	\$166,033.66	404.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	1	\$450.00	\$9,000.00	20.000	AS	N	MULTI- POST SIGN, REPAIR
0700 3101	52	\$229.01	\$81,069.36	354.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	17	\$451.62	\$31,613.12	70.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	13	\$711.50	\$29,171.44	41.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	15	\$1,275.82	\$52,308.58	41.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	14	\$2,209.00	\$79,524.16	36.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	11	\$4,944.74	\$143,397.40	29.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	6	\$5,760.80	\$74,890.38	13.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	3	\$9,718.42	\$58,310.54	6.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3201	44	\$564.88	\$146,868.53	260.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	24	\$722.25	\$67,891.46	94.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	18	\$1,216.84	\$114,382.87	94.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	18	\$1,847.86	\$96,088.60	52.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	20	\$3,099.99	\$148,799.69	48.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	19	\$5,712.46	\$377,022.40	66.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	17	\$6,675.66	\$393,863.88	59.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	7	\$9,228.88	\$166,119.92	18.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	4	\$12,436.82	\$136,805.00	11.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	2	\$10,866.67	\$32,600.00	3.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	2	\$10,933.33	\$32,800.00	3.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3301	5	\$939.93	\$16,918.79	18.000	EA	N	SIGN PANEL, F&I BM, UP TO 12 SF
0700 3302	6	\$636.25	\$20,360.00	32.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3303	1	\$450.00	\$2,250.00	5.000	EA	N	SIGN PANEL, F&I BM, 21-30 SF
0700 3304	2	\$2,725.00	\$5,450.00	2.000	EA	N	SIGN PANEL, F&I BM, 31-50 SF
0700 3403	2	\$162.14	\$1,135.00	7.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3405	3	\$631.25	\$2,525.00	4.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3501	38	\$136.43	\$47,066.68	345.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	11	\$295.55	\$7,388.64	25.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	9	\$488.78	\$11,241.96	23.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3504	9	\$994.65	\$21,882.22	22.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3506	4	\$818.18	\$5,727.26	7.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	2	\$766.67	\$2,300.00	3.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	75	\$69.57	\$53,778.51	773.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	22	\$62.29	\$6,353.66	102.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	19	\$120.98	\$10,646.47	88.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	22	\$176.32	\$11,990.03	68.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	11	\$295.55	\$9,457.70	32.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	10	\$303.12	\$10,609.36	35.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	11	\$403.70	\$13,725.67	34.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	7	\$316.34	\$10,755.54	34.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	5	\$613.00	\$3,678.00	6.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	2	\$592.50	\$1,185.00	2.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	4	\$506.01	\$3,036.04	6.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	9	\$525.63	\$10,512.56	20.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	6	\$449.09	\$4,940.00	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	3	\$609.67	\$3,658.00	6.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	2	\$500.00	\$1,000.00	2.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3630	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700 3631	2	\$677.50	\$1,355.00	2.000	EA	N	SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700 4112	7	\$43,198.53	\$475,183.85	11.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	5	\$55,410.97	\$332,465.81	6.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	8	\$83,609.47	\$919,704.12	11.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4122	1	\$50,000.00	\$50,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4125	6	\$120,507.55	\$1,446,090.64	12.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	1	\$195,000.00	\$195,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$168,964.00	\$168,964.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	4	\$10,307.01	\$82,456.06	8.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4514	1	\$24,700.00	\$49,400.00	2.000	EA	N	OH STATIC SIGN STR, RELOCATE, C 41-50 FT
0700 4610	13	\$4,976.59	\$109,485.03	22.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	5	\$7,404.17	\$88,850.00	12.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	4	\$675.12	\$4,050.74	6.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	27	\$2,707.22	\$663,268.34	245.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	36	\$3,150.90	\$948,421.42	301.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 40	1	\$560.00	\$2,240.00	4.000	EA	N	INTERNAL ILLUM SIGN, INSTALL
0700 5 50	14	\$896.10	\$49,285.58	55.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	15	\$226.77	\$17,688.34	78.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,200.00	\$3,200.00	1.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 6 22	1	\$4,200.00	\$4,200.00	1.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 6 50	1	\$100.00	\$100.00	1.000	AS	N	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$25.00	\$25.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8115	1	\$86,670.00	\$86,670.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, MONO,51-
0700 8216	1	\$55,000.00	\$220,000.00	4.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, MONO,101-
0700 8221	1	\$15,900.00	\$15,900.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, TRI,12-20
0700 8400	1	\$5,000.00	\$55,000.00	11.000	EA	N	FRONT ACC DYN MESS SIGN, INSTALL
0700 9137	1	\$120,000.00	\$120,000.00	1.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9400	1	\$7,000.00	\$63,000.00	9.000	EA	N	WALK-IN DYN MESS SIGN, INSTALL
0700 10122	1	\$65,000.00	\$455,000.00	7.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	3	\$44,858.95	\$852,320.00	19.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10140	2	\$4,317.33	\$12,952.00	3.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 11112	1	\$10,340.00	\$10,340.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11131	3	\$2,431.45	\$29,177.40	12.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132	3	\$2,790.35	\$22,322.76	8.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11222	1	\$11,200.00	\$11,200.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	4	\$7,381.42	\$155,009.88	21.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11241	2	\$14,335.58	\$43,006.74	3.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT WARN,
0700 11251	1	\$11,900.00	\$11,900.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11261	2	\$8,850.00	\$17,700.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11391	6	\$4,346.89	\$60,856.46	14.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11433	1	\$1,500.00	\$15,000.00	10.000	AS	N	ELECT DISP SIGN, INS, SPEED FEEDB
0700 11443	1	\$1,630.00	\$27,710.00	17.000	AS	N	ELECT DISP SIGN, INS, ELECT WARN,
0700 11500	4	\$2,236.54	\$20,128.84	9.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 11600	1	\$100.00	\$100.00	1.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	4	\$124.52	\$498.08	4.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	5	\$1,985.38	\$65,517.46	33.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	8	\$2,706.32	\$181,323.62	67.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	7	\$3,936.31	\$224,369.42	57.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	5	\$4,606.56	\$147,409.98	32.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	8	\$2,319.30	\$48,705.24	21.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	9	\$3,913.19	\$144,787.98	37.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	3	\$587.50	\$2,350.00	4.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	6	\$272.00	\$2,992.00	11.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0705 10 1	63	\$148.38	\$127,754.71	861.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	30	\$85.94	\$34,719.31	404.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	18	\$156.76	\$14,735.38	94.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	14	\$155.29	\$10,093.76	65.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	66	\$66.45	\$268,066.34	4,034.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	20	\$50.99	\$43,135.42	846.000	EA	N	DELINEATOR, NON-FLEXIBLE

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 3	29	\$170.23	\$78,473.94	461.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	16	\$25.11	\$1,159,534.12	46,177.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	114	\$3.38	\$591,689.71	174,895.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0709 11131	1	\$5,675.00	\$261.05	.046	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SKIP,6"
0710 11123	126	\$.73	\$447,374.81	608,716.600	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	115	\$1.20	\$113,941.08	95,106.100	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	151	\$1.40	\$392,570.76	281,403.700	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	138	\$291.80	\$588,562.39	2,016.996	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	16	\$611.00	\$2,806.32	4.593	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11160	124	\$40.30	\$244,076.34	6,056.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	140	\$24.86	\$428,664.15	17,244.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	11	\$5.17	\$3,043.90	589.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	26	\$1.02	\$19,730.25	19,253.200	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11223	4	\$.40	\$140.00	350.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	108	\$1.12	\$107,981.74	96,152.700	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	58	\$194.89	\$180,783.09	927.620	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11290	71	\$1.54	\$72,603.88	47,129.200	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	20	\$81.59	\$35,044.99	429.539	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	1	\$791.28	\$7,912.80	10.000	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11421	4	\$1.06	\$1,910.65	1,801.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	125	\$31,939.07	\$4,407,591.90	138.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	127	\$2.96	\$1,577,226.04	532,617.510	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	118	\$2.21	\$385,142.47	174,642.910	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	139	\$3.65	\$778,549.37	213,531.430	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11160	116	\$98.60	\$364,225.22	3,694.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	133	\$52.55	\$784,399.35	14,927.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	10	\$1.60	\$4,979.60	3,112.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	105	\$2.54	\$235,853.03	92,769.810	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11421	11	\$2.91	\$9,661.59	3,320.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12121	8	\$.86	\$6,502.75	7,575.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	13	\$.73	\$38,484.70	52,978.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	13	\$1.47	\$120,605.30	82,238.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	14	\$1.27	\$52,820.34	41,447.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	13	\$2.54	\$99,893.00	39,276.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	14	\$533.22	\$101,913.29	191.127	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12160	10	\$82.79	\$68,300.27	825.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	10	\$50.26	\$63,776.78	1,269.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12221	9	\$.66	\$8,296.50	12,660.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	12	\$.45	\$8,271.75	18,290.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	12	\$1.66	\$34,166.62	20,639.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12231	14	\$387.70	\$32,205.49	83.068	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 13111	4	\$1,097.77	\$196,500.00	179.000	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	1	\$.50	\$2,640.00	5,280.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13131	4	\$294.87	\$23,000.00	78.000	GM	N	THERMOPLASTIC, HOT SPRAY, WHITE, SKIP, 6"
0711 13151	1	\$.60	\$60.00	100.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13211	4	\$1,087.60	\$140,300.00	129.000	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222	1	\$.50	\$2,640.00	5,280.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13231	4	\$294.59	\$21,800.00	74.000	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251	1	\$.60	\$60.00	100.000	LF	N	THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123	21	\$8.34	\$135,239.42	16,213.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14124	3	\$13.38	\$4,375.12	327.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,18"
0711 14125	28	\$13.83	\$422,440.76	30,553.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	86	\$204.55	\$949,920.85	4,644.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	70	\$108.10	\$377,806.24	3,495.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 14560	7	\$881.43	\$42,308.50	48.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 15131	59	\$1,134.04	\$926,036.99	816.583	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	10	\$1,835.38	\$14,565.56	7.936	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15231	23	\$1,585.79	\$45,588.43	28.748	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16131	91	\$1,081.47	\$460,456.94	425.770	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	14	\$1,397.42	\$15,136.88	10.832	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16231	64	\$1,120.14	\$237,738.94	212.241	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	72	\$.57	\$368,148.02	640,332.200	SF	N	THERMOPLASTIC, REMOVE
0713107	3	\$1.16	\$1,858.00	1,604.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	7	\$.82	\$30,160.10	36,753.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	60	\$1.33	\$1,403,486.29	1,058,385.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	33	\$2.13	\$792,562.37	372,771.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	1	\$3.00	\$13,419.00	4,473.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	5	\$5.14	\$17,007.80	3,312.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 60	28	\$.31	\$78,011.07	250,257.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4011	2	\$5,770.00	\$51,930.00	9.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4013	1	\$7,567.38	\$1,823,738.58	241.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 50'
0715 4029	1	\$9,690.00	\$58,140.00	6.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715 4111	8	\$3,704.00	\$663,016.79	179.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	12	\$5,034.06	\$543,677.98	108.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	13	\$4,663.83	\$1,072,682.04	230.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	1	\$3,050.10	\$9,150.30	3.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	5	\$4,013.97	\$461,606.00	115.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	9	\$4,456.68	\$1,033,950.07	232.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	1	\$4,793.34	\$532,060.74	111.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4129	3	\$5,153.15	\$417,405.00	81.000	EA	N	LIGHT POLE COMP, F&I, WS130,CUSTOM HT

Florida Department of Transportation
 Item Average Unit Cost
 From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4131	1	\$5,170.00	\$20,680.00	4.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4400	17	\$2,413.70	\$304,126.45	126.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	26	\$623.22	\$274,842.09	441.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	7	\$1,442.46	\$64,910.80	45.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 12	2	\$1,319.62	\$6,598.10	5.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 30	1	\$850.00	\$2,550.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 50	11	\$271.81	\$10,872.22	40.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	32	\$9,033.06	\$831,041.64	92.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$9,000.00	\$18,000.00	2.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	3	\$768.50	\$2,305.50	3.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	6	\$464.23	\$3,713.86	8.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11111	8	\$560.49	\$78,468.70	140.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11113	1	\$500.00	\$1,000.00	2.000	EA	N	LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11114	1	\$300.00	\$600.00	2.000	EA	N	LUMINAIRE, F&I, ROADWAY, SHOE BOX
0715 11115	1	\$450.00	\$59,400.00	132.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125	5	\$565.56	\$28,278.12	50.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11137	3	\$1,174.45	\$91,607.20	78.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11500	4	\$180.84	\$12,658.54	70.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$200.00	\$12,800.00	64.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 21 1	1	\$81,836.00	\$81,836.00	1.000	LS	N	LIGHTING REPAIRS- ELECTRICAL WORK
0715 36 12	1	\$25.00	\$25.00	1.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 51	1	\$4,500.00	\$9,000.00	2.000	EA	N	LIGHTING- TRANSFORMER FOR SPECIAL LIGHT
0715500 1	44	\$929.75	\$1,477,370.28	1,589.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	9	\$503.20	\$38,243.28	76.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$10,499.00	\$115,489.00	11.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120	1	\$4,600.00	\$27,600.00	6.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	1	\$4,700.00	\$37,600.00	8.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	2	\$4,692.50	\$93,850.00	20.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	1	\$5,000.00	\$30,000.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	5	\$8,080.57	\$606,042.40	75.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	3	\$2,744.64	\$13,723.20	5.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511320	1	\$9,419.50	\$9,419.50	1.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715512140	1	\$17,483.00	\$472,041.00	27.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715513135	1	\$6,858.00	\$6,858.00	1.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140	1	\$2,300.62	\$6,901.86	3.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513145	1	\$2,480.00	\$17,360.00	7.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715513150	1	\$3,561.84	\$10,685.52	3.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715514145	1	\$4,540.00	\$4,540.00	1.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715515135	2	\$2,800.00	\$5,600.00	2.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145	2	\$2,605.00	\$33,865.00	13.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715515150	1	\$3,646.55	\$3,646.55	1.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516115	2	\$9,536.04	\$1,058,500.00	111.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516130	1	\$3,481.50	\$6,963.00	2.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516135	1	\$6,420.00	\$282,480.00	44.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140	3	\$5,301.76	\$79,526.40	15.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	2	\$6,679.06	\$427,460.00	64.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150	1	\$6,300.00	\$107,100.00	17.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715518150	1	\$5,654.10	\$11,308.20	2.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715518315	1	\$15,000.00	\$2,070,000.00	138.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, CO,15'
0715540000	3	\$2,885.00	\$25,965.00	9.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	4	\$657.45	\$6,574.48	10.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	1	\$1,158.00	\$3,474.00	3.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0735 74 1	1	\$996,000.00	\$996,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$900,000.00	\$900,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$850,000.00	\$850,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$850,000.00	\$850,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0750 1 19	1	\$159.21	\$143,289.00	900.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0751 2	1	\$10,000.00	\$10,000.00	1.000	LS	N	ARCHITECTURAL-ELECTRICAL/POWER
0751 5	1	\$166,063.00	\$166,063.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 11 1	1	\$19,000.00	\$19,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, WALLS/TOWERS
0751 36 11	1	\$275.00	\$3,850.00	14.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 36 14	1	\$3,290.00	\$6,580.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, >10 BI
0751 41	1	\$2,700.00	\$48,600.00	18.000	EA	N	ARCHITECTURAL- BEACH SHOWER
0770 78	1	\$578,000.00	\$578,000.00	1.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0770 79	1	\$1,247,000.00	\$1,247,000.00	1.000	LS	N	WEIGH STATION
0781 3112	2	\$35,148.57	\$738,120.00	21.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781 3121	1	\$45,000.00	\$90,000.00	2.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0913548 1	2	\$41.49	\$480,401.00	11,579.000	SF	N	SEGMENTAL BLOCK RETAINING WALL SYSTEM
0914334 2	1	\$133.98	\$264,034.39	1,970.700	TN	N	SUPERPAVE ASPH CONC, TR C, PG76-22, HP
0914337 2	1	\$163.51	\$158,392.14	968.700	TN	N	ASPH CONC FC, TR C, FC-9.5, PG76-22, HP
0999 2	160	\$8,993,197.56	\$1,915,551,079.40	213.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	51	\$11,561.54	\$601,200.00	52.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	36	\$3,299.52	\$2,078,700.00	630.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	37	\$5,396.39	\$447,900.00	83.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	396	\$42,552.16	\$22,637,749.85	532.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	7	\$171,998.00	\$1,203,986.00	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	6	\$164,353.08	\$986,118.50	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	1	\$283,000.00	\$283,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 11124	1	\$3,000.00	\$228,000.00	76.000	LF	N	UTILITY PIPE,F&I,CONC,WATER/SEW,8-19.9"
1050 11212	1	\$24.01	\$2,401.00	100.000	LF	N	UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 11221	3	\$24.64	\$2,020.72	82.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222	5	\$23.09	\$122,950.45	5,324.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	5	\$40.22	\$607,567.49	15,106.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224	6	\$46.17	\$4,978,931.52	107,839.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9"
1050 11225	1	\$107.20	\$2,332,350.40	21,757.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9"
1050 11321	5	\$25.81	\$51,357.00	1,990.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322	4	\$52.01	\$19,658.60	378.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324	4	\$93.61	\$635,297.36	6,787.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11325	2	\$284.03	\$199,389.00	702.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWE,20-49.9"
1050 11332	1	\$46.00	\$34,040.00	740.000	LF	N	UTILITY PIPE, F&I,PE,GAS,2-4.9"
1050 11422	3	\$119.93	\$8,755.24	73.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423	6	\$83.23	\$169,779.60	2,040.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424	8	\$74.26	\$2,578,592.95	34,723.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9"
1050 11425	4	\$911.95	\$387,577.30	425.000	LF	N	UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9"
1050 11514	4	\$109.15	\$183,482.32	1,681.000	LF	N	UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515	3	\$191.61	\$482,467.09	2,518.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 13002	1	\$16.00	\$16,416.00	1,026.000	LF	N	UTILITY PIPE,INSTALL, 2-4.9"
1050 14001	1	\$11.40	\$3,420.00	300.000	LF	N	UTILITY PIPE, RELOCATE, 0-1.9"
1050 14002	2	\$16.80	\$5,040.00	300.000	LF	N	UTILITY PIPE, RELOCATE, 2.0-4.9"
1050 16001	2	\$4.67	\$4,690.00	1,005.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	5	\$10.10	\$17,613.95	1,744.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	8	\$10.38	\$87,485.56	8,430.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	9	\$12.10	\$406,890.88	33,632.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	2	\$30.06	\$5,531.05	184.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 16006	1	\$37.50	\$12,450.00	332.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,50" OR >
1050 18000	1	\$175.00	\$1,400.00	8.000	EA	N	UTILITY PIPE,PLUG & OUT OF SERV, CAP
1050 18002	3	\$12.93	\$39,537.00	3,057.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	5	\$12.88	\$59,476.60	4,617.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	7	\$19.19	\$386,779.38	20,153.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$25.25	\$19,190.00	760.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1055 11146	2	\$10,788.00	\$53,940.00	5.000	EA	N	UTILITY FITTING,F&I,CONC,UN/ADA,50" OR G
1055 11194	1	\$727.00	\$14,540.00	20.000	EA	N	UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11214	1	\$173.00	\$692.00	4.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11244	1	\$1,091.27	\$1,091.27	1.000	EA	N	UTILITY FITTING, F&I,PVC,UNION,8.0-19.9"
1055 11264	2	\$214.29	\$3,000.00	14.000	EA	N	UTILITY FITTNG, F&I,PVC,Y FITTIN,8-19.9"
1055 11273	2	\$421.67	\$10,963.40	26.000	EA	N	UTILITY FITTNG, F&I,PVC,CLEANOUT
1055 11394	1	\$875.00	\$14,000.00	16.000	EA	N	UTILITY FITTNG,F&I,PE,SPEC ,8-19.9"
1055 11414	9	\$572.95	\$621,077.58	1,084.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	4	\$2,174.36	\$219,609.88	101.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11416	2	\$21,420.90	\$171,367.20	8.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,50" OR G

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11424	8	\$827.99	\$217,760.07	263.000	EA	N	UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425	3	\$4,409.24	\$74,957.10	17.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11426	2	\$46,504.60	\$186,018.38	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,50" OR GRE
1055 11434	6	\$447.17	\$19,228.34	43.000	EA	N	UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	2	\$1,918.33	\$11,510.00	6.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	5	\$758.78	\$24,281.00	32.000	EA	N	UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11445	1	\$1,102.00	\$4,408.00	4.000	EA	N	UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
1055 11454	9	\$613.78	\$116,004.78	189.000	EA	N	UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	3	\$2,664.67	\$29,311.38	11.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11456	2	\$13,054.99	\$91,384.95	7.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,50" OR GRE
1055 11464	2	\$1,133.10	\$15,863.40	14.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11494	6	\$1,152.13	\$24,194.66	21.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	1	\$1,547.33	\$7,736.65	5.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11496	2	\$29,777.81	\$357,333.70	12.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,50" GREA
1060 11211	2	\$1,931.65	\$13,521.52	7.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11222	5	\$5,810.72	\$278,914.56	48.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	5	\$8,017.15	\$264,565.88	33.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 13	1	\$547.00	\$2,188.00	4.000	EA	N	UTILITY STR, BELOW GROUND, INSTALL
1060 15	3	\$2,920.80	\$14,604.00	5.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	3	\$1,230.41	\$41,833.88	34.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 10	1	\$6,002.03	\$6,002.03	1.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/O COVER
1080 11101	3	\$438.65	\$30,267.00	69.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11102	1	\$829.00	\$1,658.00	2.000	EA	N	UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM
1080 11103	3	\$530.83	\$27,603.20	52.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104	1	\$292.00	\$2,628.00	9.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11106	1	\$1,438.18	\$15,819.98	11.000	EA	N	UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11112	2	\$657.57	\$46,687.80	71.000	EA	N	UTIL FIXT, F&I, 0-1.9", SAMPLE POINT
1080 11201	2	\$4,902.00	\$9,804.00	2.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11202	1	\$3,001.03	\$3,001.03	1.000	EA	N	UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY
1080 11203	3	\$1,128.40	\$22,568.00	20.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	5	\$789.82	\$27,643.79	35.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	3	\$1,865.79	\$13,060.56	7.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	7	\$3,165.21	\$208,903.56	66.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11209	2	\$180.00	\$1,800.00	10.000	EA	N	UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11303	3	\$2,255.26	\$15,786.82	7.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	8	\$1,150.44	\$156,460.00	136.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$1,572.67	\$4,718.01	3.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11307	3	\$4,395.13	\$52,741.52	12.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309	3	\$181.62	\$30,694.00	169.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11313	1	\$1,600.00	\$1,600.00	1.000	EA	N	UTIL FIXT, F&I, 5-7.9", PLUG VALVE ASSEM

Florida Department of Transportation
Item Average Unit Cost
From 2014/01/01 to 2014/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 11401	2	\$28,487.23	\$85,461.70	3.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	7	\$4,391.79	\$206,414.20	47.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	9	\$2,282.49	\$814,847.59	357.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405	3	\$11,131.15	\$55,655.73	5.000	EA	N	UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11406	2	\$4,356.67	\$26,140.00	6.000	EA	N	UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407	4	\$4,544.66	\$145,429.20	32.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	3	\$185.79	\$135,254.00	728.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11413	1	\$6,000.00	\$6,000.00	1.000	EA	N	UTIL FIXT,F&I,8-19.9",PLUG VALVE ASSEM
1080 11501	1	\$993.54	\$1,987.08	2.000	EA	N	UTIL FIXT,F&I,20-49.9",VALVE/METER BOX
1080 11503	3	\$24,349.27	\$121,746.34	5.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	4	\$16,044.01	\$352,968.30	22.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	2	\$59,494.41	\$237,977.64	4.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509	2	\$626.73	\$131,613.89	210.000	EA	N	UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 11603	2	\$36,542.00	\$73,083.99	2.000	EA	N	UTIL FIXT,F&I,50" OR G,TAPPNG SDDLE/SLEV
1080 11604	2	\$71,250.35	\$498,752.48	7.000	EA	N	UTIL FIXT, F&I, 50" OR G, VALVE ASSEMBLY
1080 13101	1	\$381.95	\$15,278.00	40.000	EA	N	UTIL FIXT, INSTA, 0-1.9", VALVE/METER BO
1080 14	5	\$1,205.21	\$85,570.00	71.000	EA	N	UTILITY FIXTURES, RELOCATE
1080 15	5	\$331.12	\$20,860.48	63.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	4	\$490.56	\$16,188.42	33.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1644113 08	5	\$3,903.29	\$355,199.45	91.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644133 08	2	\$3,831.10	\$38,311.00	10.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	1	\$6,500.00	\$84,500.00	13.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	1	\$381.95	\$1,145.85	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$2,070.00	\$4,140.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	4	\$1,997.23	\$35,950.10	18.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	4	\$651.34	\$22,797.00	35.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.