CONTROL OF THE WORK.
(REV 11-15-11)

ARTICLE 5-2 is deleted and the following substituted:

5-2 Coordination of Contract Documents.
These Specifications, the plans, Special Provisions, and all supplementary documents are integral parts of the Contract; a requirement occurring in one is as binding as though occurring in all. In addition to the work and materials specifically called for in the Contract Documents and any additional incidental work, not specifically mentioned, when so shown in the plans, or if indicated, or obvious and apparent, as being necessary for the proper completion of the work will be included in the Contract Lump Sum Price.

In cases of discrepancy, the governing order of the documents is as follows:
1. Request for Proposal (RFP) Packages
2. Special Provisions
4. Plans
5. Design Standards
6. Developmental Specification
7. Supplemental Specifications
8. Standard Specifications
Computed dimensions govern over scaled dimensions.