



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 N. Broadway
Bartow, FL 33830

ERIK FENNIMAN
INTERIM SECRETARY

December 13, 2018

ADDENDUM NUMBER TWO

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1S15-R0
FINANCIAL PROJECT NO.: 432729-1-72-75
LETTING DATE: 12/20/2018
COUNTY(IES): LEE

Specifications Revision

The timeframe to complete each sweeping cycle was changed from 7 days to 10 days. Please see the Specifications Revision in Section 110.31.2 Frequency of Sweeping.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/>

Sincerely,

Don Naylor,
District Contracts Administrator