



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 N. Broadway Avenue
Bartow, FL 33830

ERIK R. FENNIMAN
INTERIM SECRETARY

January 16, 2019

ADDENDUM NUMBER TWO

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1R64
FINANCIAL PROJECT NO.: 425841-2-52-01
LETTING DATE: 1/24/2019
COUNTY(IES): LEE

Plans Revisions/Pay Items Changes

Plan Revisions:

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/14/19</u>	<u>Key Sheet</u>
<u>2A</u>	<u>1/14/19</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>1/14/19</u>	<u>Revised Quantities, Added Pay Item 102-89-1</u>
<u>4</u>	<u>1/14/19</u>	<u>Table Updated</u>
<u>237</u>	<u>1/14/19</u>	<u>Added Detail and Notes</u>
<u>239</u>	<u>1/14/19</u>	<u>Remove Temp. Barrier Notes</u>
<u>240</u>	<u>1/14/19</u>	<u>Added Side Streets</u>
<u>242</u>	<u>1/14/19</u>	<u>Revised Temp. Barrier Wall</u>
<u>255</u>	<u>1/14/19</u>	<u>Revised Side Streets</u>
<u>SQ-1</u>	<u>1/14/19</u>	<u>Revised Index</u>
<u>SQ-2</u>	<u>1/14/19</u>	<u>Revised Quantity</u>
<u>SQ-2A</u>	<u>1/14/19</u>	<u>Added Sheet</u>
<u>SQ-13</u>	<u>1/14/19</u>	<u>Revised Quantities</u>
<u>BP-1</u>	<u>1/14/19</u>	<u>Key Sheet</u>
<u>BP-2A</u>	<u>1/14/19</u>	<u>Added Sheet</u>
<u>BP-10A</u>	<u>1/14/19</u>	<u>Added Sheet</u>
<u>BPO-2</u>	<u>1/14/19</u>	<u>Added Contaminated Soil Volume</u>

Pay Item Changes:

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-71-16	3	Rev.	1125 LF	1098 LF
102-89-1	3	Add.	0 LO	1 LO
120-6	3	Rev.	311550.0 CY	321,665.0 CY

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/>

Sincerely,



Don Naylor,
District Contracts Administrator