



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

March 8, 2019

ADDENDUM NUMBER ONE

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1S34
FINANCIAL PROJECT NO.: 432744-1-72-36
LETTING DATE: 3/21/2019
COUNTY(IES): Glades, Hendry

Calendar Days Revision

The calendar days were corrected to 1095 days.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/>

Sincerely,

Don Naylor,
District Contracts Administrator