



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

May 21, 2019

ADDENDUM NUMBER THREE

TO: PROSPECTIVE BIDDERS
PROPOSAL/CONTRACT ID: E1S36
FINANCIAL PROJECT NO.: 412918-2-72-05
COUNTY(IES): COLLIER

RFP/SCHEDULE REVISION THREE

Selection Committee Meeting changed:

From: 5/30/2019 at 10:00 AM
To: 5/31/2019 at 1:30 PM

Posting of Department's Decision to Award changed:

From: 5/30/2019 at 4:00 PM
To: 5/31/2019 at 4:00 PM

Anticipated Award Date changed:

From: 6/5/2019
To: 6/6/2019

Sincerely,

Don Naylor
District Contracts Administrator

Please acknowledge receipt by signing below:

Signature

Date

Company Name