



Vendor Ranking

Page 1 of 1

Letting: 01200416 April 16, 2020 11:00 AM
District: District 1
Contract Time: 365 AVAILABLE DAYS
Contract Desc: ADA Mat Replacement

Call Order: 008
Counties: DIST/ST-WIDE, POLK

Contract: E1T77-R0
Fed Aid No: N/A
Project(s): 43272727209 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Winning bid	\$81,078.57	100.00%
2	ALROD LOGISTICS, INC.	Responsive	Non-Winning Bid	\$95,067.00	117.25%
3	WRANGLER CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$153,012.60	188.72%
4	LAS CONTRACTING CORP	Responsive	Non-Winning Bid	\$185,607.00	228.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Page 1 of 3

Letting: 01200416 April 16, 2020

Call Order: 008

Contract: E1T77-R0

District: District 1

Counties: DIST/ST-WIDE, POLK

Fed Aid No: N/A

Contract Time: 365 AVAILABLE DAYS

Project(s): 43272727209 (*)

Contract Descr: ADA Mat Replacement

The work under this Contract consists of ADA MAT REPLACEMENT.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(2) ALROD LOGISTICS, INC.		(3) WRANGLER CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 PAVEMENT SYMBOLS (SF)								
0005 0527 2 DETECTABLE WARNINGS		4,527.000 SF	17.91000	81,078.57	21.00000	95,067.00	33.80000	153,012.60
0001 PAVEMENT SYMBOLS Section Totals: (SF)				\$81,078.57		\$95,067.00		\$153,012.60
Contract Grand Totals:				\$81,078.57		\$95,067.00		153,012.60



Tabulation of Bids

Letting: 01200416 April 16, 2020

Call Order: 008

Contract: E1T77-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LAS CONTRACTING CORP					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 PAVEMENT SYMBOLS (SF)								
0005 0527 2		4,527.000	41.00000	185,607.00				
DETECTABLE WARNINGS		SF						
0001 PAVEMENT SYMBOLS Section Totals: (SF)			\$185,607.00					
Contract Grand Totals:			\$185,607.00					



Tabulation of Bids

Letting: 01200416 April 16, 2020 **Call Order:** 008 **Contract:** E1T77-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.