



Vendor Ranking

Page 1 of 1

Letting: 01200319 March 19, 2020 11:00 AM **Call Order:** 004 **Contract:** E1S58
District: District 1 **Counties:** SARASOTA **Fed Aid No:** N/A
Contract Time: 830 AVAILABLE DAYS **Project(s):** 44112115201 (*)
Contract Desc: Bold Landscaping along SR93/ I-75 at Jacaranda Blvd.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	VALDEZ, FRANKIE CO., INC.	Responsive	Winning bid	\$617,000.00	100.00%
2	ARAZOZA BROTHERS CORPORATION	Responsive	Non-Winning Bid	\$736,220.00	119.32%
3	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$775,210.00	125.64%
4	COBB SITE DEVELOPMENT, INC	Responsive	Non-Winning Bid	\$1,277,220.29	207.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01200319 March 19, 2020

Call Order: 004

Contract: E1S58

District: District 1

Counties: SARASOTA

Fed Aid No: N/A

Contract Time: 830 AVAILABLE DAYS

Project(s): 44112115201 (*)

Contract Descr: Bold Landscaping along SR93/ I-75 at Jacaranda Blvd.

The work under this Contract consist of installation and establishment of landscaping along SR 93 / I-75 at Jacaranda Blvd in Sarasota County.

LANDSCAPING EXPERTISE REQUIRED: For this Contract, the contractor or Contract Project Manager is required to have at least five (5) years experience in active performance of roadway landscape work or be Prequalified with the Department in "Landscaping".

Experience Form Required

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>		Alternate	Quantity Units	(1) VALDEZ, FRANKIE CO., INC.		(2) ARAZOZA BROTHERS CORPORATION		(3) MIDWESTERN CONSTRUCTION, INC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Landscape / Peripheral									
0005	0999 2		(1.000)	607,000.00000	607,000.00	726,220.00000	726,220.00	765,210.00000	765,210.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 44112115201			LS						
0010	0999 25		(1.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44112115201			LS						
0001 Landscape / Peripheral Section Totals:				\$617,000.00		\$736,220.00		\$775,210.00	
Contract Grand Totals:				\$617,000.00		\$736,220.00		775,210.00	



Tabulation of Bids

Letting: 01200319 March 19, 2020

Call Order: 004

Contract: E1S58

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>		Alternate	Quantity Units	(4) COBB SITE DEVELOPMENT, INC					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001			Landscape / Peripheral						
0005	0999 2		(1.000)	1,267,220.29000	1,267,220.29				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 44112115201			LS						
0010	0999 25		(1.000)	10,000.00000	10,000.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44112115201			LS						
0001 Landscape / Peripheral Section Totals:				\$1,277,220.29					
Contract Grand Totals:				\$1,277,220.29					



Tabulation of Bids

Letting:	01200319	March 19, 2020	Call Order: 004	Contract: E1S58
-----------------	----------	----------------	------------------------	------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.