



Vendor Ranking

Page 1 of 1

Letting: 01210318 March 18, 2021 11:00 AM **Call Order:** 006 **Contract:** E1U37-R0
District: District 1 **Counties:** DIST/ST-WIDE, LEE **Fed Aid No:** N/A
Contract Time: 365 AVAILABLE DAYS **Project(s):** 43272917290 (*)
Contract Desc: Non-Paved Shoulder Repair/Slope Repair & Bahia Sod

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Winning bid	\$447,409.42	100.00%
2	ENVIRONMENTAL LAND DEVELOPMENT	Responsive	Non-Winning Bid	\$453,270.21	101.31%
3	T & M LAWN-FENCE SERVICE INC	Responsive	Non-Winning Bid	\$473,750.18	105.89%
4	MERRELL'S GRADE-ALL, INC.	Responsive	Non-Winning Bid	\$473,807.06	105.90%
5	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$494,083.25	110.43%
6	MAER HOMES, LLC	Responsive	Non-Winning Bid	\$519,684.47	116.15%
7	SUPERIOR LANDSCAPING & LAWN SE	Responsive	Non-Winning Bid	\$1,351,812.02	302.14%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01210318 March 18, 2021

Call Order: 006

Contract: E1U37-R0

District: District 1

Counties: DIST/ST-WIDE, LEE

Fed Aid No: N/A

Contract Time: 365 AVAILABLE DAYS

Project(s): 43272917290 (*)

Contract Descr: Non-Paved Shoulder Repair/Slope Repair & Bahia Sod

The work under this Contract consists of Repair Non-Paved Shoulders/Slopes and Bahia Sodding.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(2) ENVIRONMENTAL LAND DEVELOPMENT		(3) T & M LAWN-FENCE SERVICE INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 E570 5 FERTILIZER		4.133 TN	0.01000	0.04	999.00000	4,128.87	100.00000	413.30
0010 E570 9 1 WATER FOR GRASS & PLANTS		1,683.121 MG	0.01000	16.83	15.00000	25,246.82	1.00000	1,683.12
0015 E575 1 8 SODDING, BAHIA		100,000.000 SY	3.21000	321,000.00	2.88000	288,000.00	2.25000	225,000.00
0020 E575 2 SOIL LAYER MATERIAL- IMPORTED MATERIAL		880.000 CY	17.61000	15,496.80	22.00000	19,360.00	40.00000	35,200.00
0025 E577 70 SHOULDER REWORK		93,979.448 SY	1.18000	110,895.75	1.24000	116,534.52	2.25000	211,453.76
0001 REPAIRING NON-PAVED Section Totals: SHLDRS (MANUAL) (SY			\$447,409.42		\$453,270.21		\$473,750.18	
Contract Grand Totals:			\$447,409.42		\$453,270.21		473,750.18	



Tabulation of Bids

Letting: 01210318 March 18, 2021

Call Order: 006

Contract: E1U37-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) MERRELL'S GRADE-ALL, INC.		(5) MIDWESTERN CONSTRUCTION, INC		(6) MAER HOMES, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 E570 5 FERTILIZER		4.133 TN	850.00000	3,513.05	1,500.00000	6,199.50	1,500.00000	6,199.50
0010 E570 9 1 WATER FOR GRASS & PLANTS		1,683.121 MG	40.00000	67,324.84	5.00000	8,415.61	10.00000	16,831.21
0015 E575 1 8 SODDING, BAHIA		100,000.000 SY	2.40000	240,000.00	3.25000	325,000.00	2.50000	250,000.00
0020 E575 2 SOIL LAYER MATERIAL- IMPORTED MATERIAL		880.000 CY	25.00000	22,000.00	10.00000	8,800.00	40.00000	35,200.00
0025 E577 70 SHOULDER REWORK		93,979.448 SY	1.50000	140,969.17	1.55000	145,668.14	2.25000	211,453.76
0001 REPAIRING NON-PAVED Section Totals: SHLDRS (MANUAL) (SY)			\$473,807.06		\$494,083.25		\$519,684.47	
Contract Grand Totals:			\$473,807.06		\$494,083.25		519,684.47	



Tabulation of Bids

Letting: 01210318 March 18, 2021

Call Order: 006

Contract: E1U37-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) SUPERIOR LANDSCAPING & LAWN SE					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 E570 5 FERTILIZER		4.133 TN	2,800.00000	11,572.40				
0010 E570 9 1 WATER FOR GRASS & PLANTS		1,683.121 MG	95.00000	159,896.50				
0015 E575 1 8 SODDING, BAHIA		100,000.000 SY	4.77000	477,000.00				
0020 E575 2 SOIL LAYER MATERIAL- IMPORTED MATERIAL		880.000 CY	88.00000	77,440.00				
0025 E577 70 SHOULDER REWORK		93,979.448 SY	6.66000	625,903.12				
0001 REPAIRING NON-PAVED Section Totals: SHLDRS (MANUAL) (SY			\$1,351,812.02					
Contract Grand Totals:			\$1,351,812.02					



Tabulation of Bids

Letting:	01210318	March 18, 2021	Call Order: 006	Contract: E1U37-R0
-----------------	----------	----------------	------------------------	---------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.