



Vendor Ranking

Page 1 of 1

Letting:	01220519	May 19, 2022 11:00 AM	Call Order: 012	Contract: Z1103-R0
District:	District 1		Counties: CHARLOTTE, COLLIER,	Fed Aid No: N/A
Contract Time:	365 AVAILABLE DAYS		DESOTO, DIST/ST-WIDE,	Project(s): 4506123E201 (*)
Contract Desc:	Pre-Event Single and Multi-Post Sign		GLADES, HARDEE,	
			HENDRY, HIGHLANDS,	
			LEE, OKEECHOBEE	

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	\$12,080,900.00	100.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

District: District 1

Counties: CHARLOTTE, COLLIER,
DESOTO, DIST/ST-
WIDE, GLADES,
HARDEE, HENDRY,
HIGHLANDS, LEE,
OKEECHOBEE

Fed Aid No: N/A

Contract Time: 365 AVAILABLE DAYS

Project(s): 4506123E201 (*)

Contract Descr: Pre-Event Single and Multi-Post Sign

Pre-Event Single and Multi-Post Sign

Experience Form Required

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0005 0630 2 11		500.000	10.00000	5,000.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH		LF						
0010 0630 2 12		1,000.000	30.00000	30,000.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		LF						
0015 0630 2 14		340.000	40.00000	13,600.00				
CONDUIT, FURNISH & INSTALL, ABOVEGROUND		LF						
0020 0630 2 15		600.000	40.00000	24,000.00				
CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT		LF						
0025 0632 7 2		600.000	20.00000	12,000.00				
SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL		LF						
0030 0634 4142		4.000	4,500.00000	18,000.00				
SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL		PI						
0035 0634 4152		4.000	4,500.00000	18,000.00				
SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL		PI						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0040 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		20.000 EA	2,500.00000	50,000.00				
0045 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		20.000 EA	3,500.00000	70,000.00				
0050 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY		1.000 AS	6,500.00000	6,500.00				
0055 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		1.000 AS	6,500.00000	6,500.00				
0060 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED		4.000 AS	2,000.00000	8,000.00				
0065 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY		4.000 AS	6,500.00000	26,000.00				
0070 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		4.000 AS	4,000.00000	16,000.00				



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0075 0639 1123		5.000	4,000.00000	20,000.00				
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		AS						
0080 0641 2 12		4.000	4,000.00000	16,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		EA						
0085 0641 2 15		4.000	10,000.00000	40,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-V		EA						
0090 0670 4 1		10.000	2,500.00000	25,000.00				
INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL		AS						
0095 0700 1 11		50.000	1,500.00000	75,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		AS						
0100 0700 1 12		50.000	3,250.00000	162,500.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		AS						
0105 0700 1 13		30.000	3,500.00000	105,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		AS						
0110 0700 1 14		10.000	4,000.00000	40,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF		AS						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0115 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF		6.000 AS	2,800.00000	16,800.00				
0120 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF		3.000 AS	3,250.00000	9,750.00				
0125 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF		2.000 AS	3,500.00000	7,000.00				
0130 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF		2.000 AS	3,750.00000	7,500.00				
0135 0700 1 80 SINGLE POST SIGN, REPAIR		100.000 AS	400.00000	40,000.00				
0140 0700 1 87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL		100.000 AS	1,000.00000	100,000.00				
0145 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		10.000 AS	4,000.00000	40,000.00				
0150 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF		30.000 AS	6,500.00000	195,000.00				



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0155 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF		60.000 AS	8,500.00000	510,000.00				
0160 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF		60.000 AS	9,500.00000	570,000.00				
0165 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF		10.000 AS	14,000.00000	140,000.00				
0170 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF		30.000 AS	20,000.00000	600,000.00				
0175 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF		30.000 AS	24,000.00000	720,000.00				
0180 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF		30.000 AS	30,000.00000	900,000.00				
0185 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE		10.000 AS	10,000.00000	100,000.00				
0190 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		50.000 EA	500.00000	25,000.00				
0195 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF		50.000 EA	800.00000	40,000.00				



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0200 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF		30.000 EA	2,000.00000	60,000.00				
0205 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF		10.000 EA	2,500.00000	25,000.00				
0210 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF		10.000 EA	5,000.00000	50,000.00				
0215 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF		30.000 EA	10,000.00000	300,000.00				
0220 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF		30.000 EA	13,000.00000	390,000.00				
0225 0700 3108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF		30.000 EA	16,000.00000	480,000.00				
0230 0700 3109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF		10.000 EA	18,000.00000	180,000.00				
0235 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		10.000 EA	1,500.00000	15,000.00				
0240 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF		10.000 EA	2,000.00000	20,000.00				



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0245 0700 3203		10.000	2,500.00000	25,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF		EA						
0250 0700 3204		10.000	3,000.00000	30,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		EA						
0255 0700 3205		10.000	7,500.00000	75,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		EA						
0260 0700 3206		10.000	10,000.00000	100,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		EA						
0265 0700 3207		10.000	15,000.00000	150,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF		EA						
0270 0700 3208		10.000	16,000.00000	160,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF		EA						
0275 0700 3209		10.000	18,000.00000	180,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF		EA						
0280 0700 3210		10.000	18,000.00000	180,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF		EA						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0285 0700 3211		10.000	20,000.00000	200,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER		EA						
0290 0700 3301		5.000	1,500.00000	7,500.00				
SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF		EA						
0295 0700 3302		5.000	2,000.00000	10,000.00				
SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF		EA						
0300 0700 3401		30.000	300.00000	9,000.00				
SIGN PANEL, INSTALL, UP TO 12 SF		EA						
0305 0700 3402		30.000	350.00000	10,500.00				
SIGN PANEL, INSTALL, 12-20 SF		EA						
0310 0700 3403		30.000	450.00000	13,500.00				
SIGN PANEL, INSTALL, 21-30 SF		EA						
0315 0700 3404		30.000	500.00000	15,000.00				
SIGN PANEL, INSTALL, 31-50 SF		EA						
0320 0700 3405		30.000	1,200.00000	36,000.00				
SIGN PANEL, INSTALL, 51-100 SF		EA						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0325 0700 3406		30.000	1,500.00000	45,000.00				
SIGN PANEL, INSTALL, 101-200 SF		EA						
0330 0700 3407		30.000	2,500.00000	75,000.00				
SIGN PANEL, INSTALL, 201-300 SF		EA						
0335 0700 3408		30.000	3,500.00000	105,000.00				
SIGN PANEL, INSTALL, 301-400 SF		EA						
0340 0700 4111		3.000	70,000.00000	210,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT		EA						
0345 0700 4112		3.000	110,000.00000	330,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21- 30 FT		EA						
0350 0700 4113		3.000	120,000.00000	360,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31- 40 FT		EA						
0355 0700 4114		3.000	140,000.00000	420,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41- 50 FT		EA						
0360 0700 4121		3.000	110,000.00000	330,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, UP TO 20 FT		EA						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0365 0700 4122		3.000	130,000.00000	390,000.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 21-30 FT		EA						
0370 0700 5 11		1.000	6,500.00000	6,500.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		EA						
0375 0700 5 21		50.000	6,500.00000	325,000.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		EA						
0380 0700 5 22		100.000	7,000.00000	700,000.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		EA						
0385 0700 11121		5.000	8,500.00000	42,500.00				
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF		AS						
0390 0700 11321		25.000	12,000.00000	300,000.00				
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF		AS						
0395 0700 12 11		5.000	2,500.00000	12,500.00				
SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON		AS						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0400 0700 12 12		5.000	3,500.00000	17,500.00				
SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS		AS						
0405 0700 12 21		20.000	6,500.00000	130,000.00				
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON		AS						
0410 0700 12 22		20.000	7,500.00000	150,000.00				
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS		AS						
0415 0700 12 31		10.000	5,000.00000	50,000.00				
SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON		AS						
0420 0700 12 32		30.000	6,000.00000	180,000.00				
SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS		AS						
0425 0700 12 60		1.000	1,000.00000	1,000.00				
SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN		AS						
0430 0704 1 1		75.000	200.00000	15,000.00				
TUBULAR MARKER, DURABLE, 36" WHITE POST		EA						
0435 0705 10 1		50.000	350.00000	17,500.00				
OBJECT MARKER, TYPE 1		EA						
0440 0705 10 2		50.000	200.00000	10,000.00				
OBJECT MARKER, TYPE 2		EA						



Tabulation of Bids

Letting: 01220519 May 19, 2022

Call Order: 012

Contract: Z1103-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA								
0445 0705 10 3		50.000	350.00000	17,500.00				
OBJECT MARKER, TYPE 3		EA						
0450 0705 11 1		50.000	150.00000	7,500.00				
DELINEATOR, FLEXIBLE TUBULAR		EA						
0455 0705 11 2		25.000	150.00000	3,750.00				
DELINEATOR, NON-FLEXIBLE		EA						
0460 E700 46 32		200.000	1,500.00000	300,000.00				
REPAIR EXISTING SIGN (MULTI POST)		AS						
0001 Section Totals:			\$12,080,900.00					
EMER. DELINEATOR/ATTENUATOR/SI GN REPR(EA)								

Contract Grand Totals:

\$12,080,900.00



Tabulation of Bids

Letting:	01220519	May 19, 2022	Call Order: 012	Contract: Z1103-R0
-----------------	----------	--------------	------------------------	---------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.