



Vendor Ranking

Letting: 01221103 November 03, 2022 11:00 AM
Call Order: 008
Contract: E1V88-R0
District: District 1
Counties: MANATEE
Fed Aid No: N/A
Contract Time: 365 CALENDAR DAYS
Project(s): 44873117202 (*)
Contract Desc: Mitered End Replacement (BDI)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	BURNETT CIVIL CONTRACTING OF FL	Responsive	Winning bid	\$65,675.00	100.00%
2	GILLIAM CONSTRUCTION LLC	Responsive	Non-Winning Bid	\$66,562.50	101.35%
3	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$69,615.50	106.00%
4	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$88,750.00	135.14%
5	VILLA-FUERTE CONSTRUCTION LLC	Responsive	Non-Winning Bid	\$131,350.00	200.00%
6	AJ GENERAL CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	\$134,154.50	204.27%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01221103 November 03, 2022 **Call Order:** 008 **Contract:** E1V88-R0
District: District 1 **Counties:** MANATEE **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 44873117202 (*)
Contract Descr: Mitered End Replacement (BDI)
 The work under this Contract consists of Mitered End Replacement (BDI).

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at <http://www.fdot.gov/equalopportunityoffice/bdi.shtm>

For more information about bidding on BDI projects, please see the training guide located at <http://www.cmdp-bgp.com/bdi-projects.html>

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: <http://www.fdot.gov/contracts/forms/forms.shtm>

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

All Sublet work must be contracted to a small business or businesses as defined by the Department. The subcontractor must also submit a notarized Small Business Affidavit Form provided by the Department prior to the start of work.

Proposal Guaranty of \$500 is required for bids over \$150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BURNETT CIVIL CONTRACTING OF FL		(2) GILLIAM CONSTRUCTION LLC		(3) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (CONCRETE REPAIR (CY								
0005 0430991 1 MITERED END SECT, REPLACE SLAB- MAINTENANCE USE ONLY		35.500 CY	1,850.00000	65,675.00	1,875.00000	66,562.50	1,961.00000	69,615.50
0001 CONCRETE REPAIR (CY) Section Totals:				\$65,675.00		\$66,562.50		\$69,615.50



Tabulation of Bids

Letting: 01221103 November 03, 2022 Call Order: 008 Contract: E1V88-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) BURNETT CIVIL CONTRACTING OF FL		(2) GILLIAM CONSTRUCTION LLC		(3) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				\$65,675.00		\$66,562.50		69,615.50



Tabulation of Bids

Letting: 01221103 November 03, 2022 Call Order: 008 Contract: E1V88-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) MIDWESTERN CONSTRUCTION, INC		(5) VILLA-FUERTE CONSTRUCTION LLC		(6) AJ GENERAL CONSTRUCTION SERVICES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (CONCRETE REPAIR (CY								
0005 0430991 1 MITERED END SECT, REPLACE SLAB- MAINTENANCE USE ONLY		35.500 CY	2,500.00000	88,750.00	3,700.00000	131,350.00	3,779.00000	134,154.50
0001 CONCRETE REPAIR (CY) Section Totals:				\$88,750.00		\$131,350.00		\$134,154.50
Contract Grand Totals:				\$88,750.00		\$131,350.00		134,154.50



Tabulation of Bids

Letting: 01221103 November 03, 2022 **Call Order:** 008 **Contract:** E1V88-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.