



Vendor Ranking

Page 1 of 1

Letting: 01250417 April 17, 2025 11:00 AM
District: District 1
Contract Time: 365 CALENDAR DAYS
Contract Desc: Shoulder Rework with Sod

Call Order: 002
Counties: DIST/ST-WIDE, POLK

Contract: E1X87-R0
Fed Aid No: N/A
Project(s): 43272727275 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PROLIFIC CONSTRUCTION GROUP, IN	Responsive	Winning bid	\$148,919.70	100.00%
2	T & M LAWN-FENCE SERVICE INC	Responsive	Non-Winning Bid	\$162,799.47	109.32%
3	CYCLONE CONTRACTING SERVICES, L	Responsive	Non-Winning Bid	\$164,724.75	110.61%
4	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$170,441.20	114.45%
5	CREATIVE MANAGEMENT TECHNOLOGY, INC.	Responsive	Non-Winning Bid	\$176,768.64	118.70%
6	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$189,695.25	127.38%
7	TURTLE INFRASTRUCTURE PARTNERS, LLC	Responsive	Non-Winning Bid	\$197,434.50	132.58%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01250417 April 17, 2025

Call Order: 002

Contract: E1X87-R0

District: District 1

Counties: DIST/ST-WIDE, POLK

Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS

Project(s): 43272727275 (*)

Contract Descr: Shoulder Rework with Sod

The work under this Contract consists of Shoulder Rework With Sod.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PROLIFIC CONSTRUCTION GROUP, IN		(2) T & M LAWN-FENCE SERVICE INC		(3) CYCLONE CONTRACTING SERVICES, L	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 0570 1 2 PERFORMANCE TURF, SOD		31,935.000 SY	0.82000	26,186.70	3.69000	117,840.15	3.25000	103,788.75
0010 E577 70 SHOULDER REWORK		28,668.000 SY	2.25000	64,503.00	1.49000	42,715.32	2.00000	57,336.00
0015 E577 70 1 REWORKING SHOULDERS (SPOT REPAIRS)		200.000 SY	1.15000	230.00	1.49000	298.00	1.00000	200.00
0020 E577 70 2 REWORKING UTILITY STRIPS		400.000 SY	2.50000	1,000.00	1.49000	596.00	1.00000	400.00
0025 E577 71 BLADING PAVED SHOULDER, UP TO 24" BEYOND PAVEMENT		3,000.000 LF	19.00000	57,000.00	0.45000	1,350.00	1.00000	3,000.00
0001 REPAIRING NON-PAVED Section Totals: SHLDRS (MANUAL) (SY)				\$148,919.70		\$162,799.47		\$164,724.75
Contract Grand Totals:			\$148,919.70		\$162,799.47		164,724.75	



Tabulation of Bids

Letting: 01250417 April 17, 2025

Call Order: 002

Contract: E1X87-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) MIDWESTERN CONSTRUCTION, INC		(5) CREATIVE MANAGEMENT TECHNOLOGY, INC.		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 0570 1 2 PERFORMANCE TURF, SOD		31,935.000 SY	1.00000	31,935.00	3.96000	126,462.60	4.11000	131,252.85
0010 E577 70 SHOULDER REWORK		28,668.000 SY	4.65000	133,306.20	1.53000	43,862.04	1.80000	51,602.40
0015 E577 70 1 REWORKING SHOULDERS (SPOT REPAIRS)		200.000 SY	1.00000	200.00	2.83000	566.00	1.00000	200.00
0020 E577 70 2 REWORKING UTILITY STRIPS		400.000 SY	5.00000	2,000.00	6.22000	2,488.00	10.00000	4,000.00
0025 E577 71 BLADING PAVED SHOULDER, UP TO 24" BEYOND PAVEMENT		3,000.000 LF	1.00000	3,000.00	1.13000	3,390.00	0.88000	2,640.00
0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY		Section Totals:	\$170,441.20		\$176,768.64		\$189,695.25	
Contract Grand Totals:			\$170,441.20		\$176,768.64		189,695.25	



Tabulation of Bids

Letting: 01250417 April 17, 2025

Call Order: 002

Contract: E1X87-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) TURTLE INFRASTRUCTURE PARTNERS, LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIRING NON-PAVED SHLDRS (MANUAL) (SY								
0005 0570 1 2		31,935.000	4.74000	151,371.90				
PERFORMANCE TURF, SOD		SY						
0010 E577 70		28,668.000	1.45000	41,568.60				
SHOULDER REWORK		SY						
0015 E577 70 1		200.000	5.34000	1,068.00				
REWORKING SHOULDERS (SPOT REPAIRS)		SY						
0020 E577 70 2		400.000	5.34000	2,136.00				
REWORKING UTILITY STRIPS		SY						
0025 E577 71		3,000.000	0.43000	1,290.00				
BLADING PAVED SHOULDER, UP TO 24" BEYOND PAVEMENT		LF						
0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY		Section Totals:		\$197,434.50				
Contract Grand Totals:				\$197,434.50				



Tabulation of Bids

Letting:	01250417	April 17, 2025	Call Order: 002	Contract: E1X87-R0
-----------------	----------	----------------	------------------------	---------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.