Vendor Ranking

Letting: 01261105 November 05, 2026 11:00 AM **Call Order:** 003 **Contract:** E1Y47

District: District 1 **Counties:** POLK **Fed Aid No:** N/A

Contract Time: 90 AVAILABLE DAYS **Project(s):** 45087615201 (*)

Contract Desc: SR 600 (US 92/US 17) FROM S OF SOUTH BLVD TO N OF NORTH BLVD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$1,006,700.08	100.00%
2	BURGESS CIVIL, LLC	Responsive	Non-Winning Bid	$1,018,434.19	101.17%
3	GARCIA CIVIL CONTRACTORS	Responsive	Non-Winning Bid	$1,132,822.39	112.53%
4	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$1,149,088.87	114.14%
5	TURTLE INFRASTRUCTURE PARTNERS, LLC	Responsive	Non-Winning Bid	$1,168,787.85	116.10%
6	R & D PAVING LLC	Responsive	Non-Winning Bid	$1,207,084.42	119.91%
7	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,217,912.72	120.98%
8	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,487,724.15	147.78%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

District: District 1 **Counties:** POLK **Fed Aid No:** N/A

Contract Time: 90 AVAILABLE DAYS **Project(s):** 45087615201 (*)

Contract Descr: SR 600 (US 92/US 17) FROM S OF SOUTH BLVD TO N OF NORTH BLVD

The Improvements under this contract consist of milling and resurfacing, curb and gutter, sidewalk, and pavement markings on SR 600 (US 92/US 17) from South of South Boulevard to North of North Boulevard in Polk County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45087615201	57,868.48000	57,868.48	97,140.47000	97,140.47	126,392.50000	126,392.50
0010 0102 1 (90.000) DA (LS) MAINTENANCE OF TRAFFIC 45087615201	111,697.24000	111,697.24	55,240.84000	55,240.84	68,108.49000	68,108.49
0015 0102 4 1 (164.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45087615201	16,651.29000	16,651.29	4,255.59000	4,255.59	15,766.69000	15,766.69
0020 0102 14 180.000 HR TRAFFIC CONTROL OFFICER	82.08000	14,774.40	93.50000	16,830.00	97.75000	17,595.00
0025 0102 60 10,536.000 ED WORK ZONE SIGN	0.39000	4,109.04	0.27000	2,844.72	0.40000	4,214.40
0030 0102 74 1 18,810.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	2,445.30	0.14000	2,633.40	0.14000	2,633.40
0035 0102 74 8 11,760.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.09000	1,058.40	0.07000	823.20	0.09000	1,058.40

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 18.000 EA	4.42000	79.56	6.78000	122.04	6.90000	124.20
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 467.000 ED	15.55000	7,261.85	27.21000	12,707.07	16.25000	7,588.75
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 90.000 ED	27.86000	2,507.40	52.44000	4,719.60	23.00000	2,070.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 90.000 ED	27.44000	2,469.60	28.88000	2,599.20	46.00000	4,140.00
0060 0102115 TYPE III BARRICADE 30.000 ED	0.56000	16.80	0.34000	10.20	0.58000	17.40
0065 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 14.000 LF	22.11000	309.54	18.09000	253.26	20.70000	289.80
0070 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 233.000 LF	11.05000	2,574.65	10.17000	2,369.61	10.35000	2,411.55
0075 0104 10 3 SEDIMENT BARRIER 449.000 LF	1.59000	713.91	5.44000	2,442.56	2.87000	1,288.63

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 18 INLET PROTECTION SYSTEM 19.000 EA	144.35000	2,742.65	150.18000	2,853.42	160.70000	3,053.30
0085 0107 1 LITTER REMOVAL 13.550 AC	38.30000	518.97	30.42000	412.19	43.94000	595.39
0090 0107 2 MOWING 11.980 AC	147.74000	1,769.93	68.82000	824.46	166.90000	1,999.46
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 454.000 SY	148.91000	67,605.14	42.59000	19,335.86	52.94000	24,034.76
0100 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 1,020.000 SY	9.82000	10,016.40	6.93000	7,068.60	8.28000	8,445.60
0105 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 20,373.000 SY	3.43000	69,879.39	4.25000	86,585.25	4.35000	88,622.55
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 168.400 TN	169.37000	28,521.91	173.50000	29,217.40	231.33000	38,955.97
0115 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,764.900 TN	176.95000	312,299.06	226.67000	400,049.88	285.64000	504,126.04
0120 0425 5 MANHOLE, ADJUST 7.000 EA	796.51000	5,575.57	507.41000	3,551.87	841.22000	5,888.54

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 527.000 LF	116.03000	61,147.81	87.55000	46,138.85	36.59000	19,282.93
0130 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 350.000 SY	236.70000	82,845.00	167.07000	58,474.50	105.40000	36,890.00
0135 0527 2 DETECTABLE WARNINGS 362.000 SF	34.38000	12,445.56	53.02000	19,193.24	30.21000	10,936.02
0140 0570 1 2 PERFORMANCE TURF, SOD 412.000 SY	12.93000	5,327.16	8.22000	3,386.64	13.48000	5,553.76
0145 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.136 GM	2,007.65000	273.04	2,327.21000	316.50	1,821.54000	247.73
0150 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 950.000 LF	1.77000	1,681.50	1.13000	1,073.50	2.30000	2,185.00
0155 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 47.000 LF	1.99000	93.53	3.39000	159.33	2.88000	135.36
0160 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.272 GM	2,084.93000	567.10	2,244.08000	610.39	1,796.88000	488.75

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45087615201	45,963.00000	45,963.00	45,963.00000	45,963.00	45,963.00000	45,963.00
0001 Roadway Section Totals:		**$933,810.18**		**$930,206.64**		**$1,051,103.37**
SECTION: 0002 Signing						
0170 0706 1 3 414.000 EA RAISED PAVEMENT MARKER, TYPE B	4.42000	1,829.88	5.65000	2,339.10	4.89000	2,024.46
0175 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45087615201	8,754.12000	8,754.12	15,825.02000	15,825.02	10,580.00000	10,580.00
0180 0711 11124 6.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.24000	31.44	11.31000	67.86	5.18000	31.08
0185 0711 11125 371.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.98000	2,589.58	9.04000	3,353.84	6.91000	2,563.61
0190 0711 11141 0.002 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,837.50000	3.68	28,260.00000	56.52	1,515.00000	3.03
0195 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	116.07000	232.14	282.59000	565.18	230.00000	460.00

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0711 11170 — 7.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	59.69000	417.83	90.43000	633.01	115.00000	805.00
0205 0711 11224 — 456.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.67000	2,129.52	9.04000	4,122.24	5.18000	2,362.08
0210 0711 14123 — 2,046.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.87000	18,148.02	7.91000	16,183.86	10.35000	21,176.10
0215 0711 14125 — 314.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.73000	5,567.22	15.83000	4,970.62	16.11000	5,058.54
0220 0711 16101 — 1.664 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,431.29000	9,037.67	7,555.20000	12,571.85	5,984.98000	9,959.01
0225 0711 16102 — 0.016 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,536.88000	72.59	11,303.75000	180.86	7,475.00000	119.60
0230 0711 16201 — 2.136 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,815.07000	10,284.99	7,552.13000	16,131.35	5,981.51000	12,776.51
0002 Signing Section Totals:		**$59,098.68**		**$77,001.31**		**$67,919.02**

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) BURGESS CIVIL, LLC		(3) GARCIA CIVIL CONTRACTORS	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0235 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 2.000 AS	2,346.12000	4,692.24	2,562.01000	5,124.02	2,932.50000	5,865.00
0240 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	2,540.23000	5,080.46	2,735.02000	5,470.04	3,162.50000	6,325.00
0245 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	4,018.52000	4,018.52	632.18000	632.18	1,610.00000	1,610.00
0003 Signalization Section Totals:		**$13,791.22**		**$11,226.24**		**$13,800.00**
Contract Grand Totals:		**$1,006,700.08**		**$1,018,434.19**		**1,132,822.39**

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45087615201 (1.000) LS	87,386.13000	87,386.13	66,133.60000	66,133.60	113,000.00000	113,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45087615201 (90.000) DA (LS)	57,151.25000	57,151.25	23,563.80000	23,563.80	80,000.00000	80,000.00
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45087615201 (164.000) SY (LS)	23,184.92000	23,184.92	59,751.86000	59,751.86	20,000.00000	20,000.00
0020 0102 14 TRAFFIC CONTROL OFFICER 180.000 HR	97.29000	17,512.20	128.70000	23,166.00	95.00000	17,100.00
0025 0102 60 WORK ZONE SIGN 10,536.000 ED	0.51000	5,373.36	0.46000	4,846.56	0.40000	4,214.40
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,810.000 ED	0.17000	3,197.70	0.16000	3,009.60	0.15000	2,821.50
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 11,760.000 FD	0.12000	1,411.20	0.10000	1,176.00	0.10000	1,176.00
0040 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 18.000 EA	7.48000	134.64	7.80000	140.40	6.60000	118.80

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 467.000 ED	20.20000	9,433.40	18.20000	8,499.40	15.40000	7,191.80
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 90.000 ED	34.50000	3,105.00	28.08000	2,527.20	19.25000	1,732.50
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 90.000 ED	34.50000	3,105.00	28.08000	2,527.20	19.25000	1,732.50
0060 0102115 TYPE III BARRICADE 30.000 ED	0.72000	21.60	0.65000	19.50	0.55000	16.50
0065 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 14.000 LF	18.96000	265.44	19.50000	273.00	16.50000	231.00
0070 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 233.000 LF	12.46000	2,903.18	13.00000	3,029.00	11.00000	2,563.00
0075 0104 10 3 SEDIMENT BARRIER 449.000 LF	5.15000	2,312.35	13.00000	5,837.00	16.05000	7,206.45
0080 0104 18 INLET PROTECTION SYSTEM 19.000 EA	51.52000	978.88	32.50000	617.50	434.20000	8,249.80
0085 0107 1 LITTER REMOVAL 13.550 AC	51.52000	698.10	65.00000	880.75	203.40000	2,756.07

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 2 MOWING 11.980 AC	51.52000	617.21	260.00000	3,114.80	343.90000	4,119.92
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 454.000 SY	325.88000	147,949.52	51.00000	23,154.00	354.00000	160,716.00
0100 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 1,020.000 SY	11.63000	11,862.60	5.72000	5,834.40	19.05000	19,431.00
0105 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 20,373.000 SY	4.60000	93,715.80	3.74000	76,195.02	3.95000	80,473.35
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 168.400 TN	190.14000	32,019.58	286.64000	48,270.18	228.30000	38,445.72
0115 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,764.900 TN	198.91000	351,056.26	303.06000	534,870.59	192.45000	339,655.01
0120 0425 5 MANHOLE, ADJUST 7.000 EA	672.38000	4,706.66	486.85000	3,407.95	2,000.00000	14,000.00
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 527.000 LF	64.40000	33,938.80	71.54000	37,701.58	66.00000	34,782.00
0130 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 350.000 SY	184.61000	64,613.50	143.06000	50,071.00	195.00000	68,250.00

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0527 2 DETECTABLE WARNINGS 362.000 SF	72.99000	26,422.38	42.95000	15,547.90	37.40000	13,538.80
0140 0570 1 2 PERFORMANCE TURF, SOD 412.000 SY	10.34000	4,260.08	9.10000	3,749.20	32.00000	13,184.00
0145 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.136 GM	3,207.35000	436.20	3,250.00000	442.00	2,750.00000	374.00
0150 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 950.000 LF	2.49000	2,365.50	2.60000	2,470.00	2.20000	2,090.00
0155 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 47.000 LF	4.99000	234.53	5.20000	244.40	4.40000	206.80
0160 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.272 GM	3,092.79000	841.24	3,250.00000	884.00	2,750.00000	748.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45087615201 (1.000) LS	45,963.00000	45,963.00	45,963.00000	45,963.00	45,963.00000	45,963.00
0001 Roadway Section Totals:		**$1,039,177.21**		**$1,057,918.39**		**$1,106,087.92**

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 414.000 EA	7.48000	3,096.72	7.80000	3,229.20	6.60000	2,732.40
0175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45087615201 (1.000) LS	18,694.23000	18,694.23	19,500.00000	19,500.00	16,500.00000	16,500.00
0180 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 6.000 LF	9.97000	59.82	10.40000	62.40	8.80000	52.80
0185 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 371.000 LF	12.46000	4,622.66	13.00000	4,823.00	11.00000	4,081.00
0190 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.002 GM	0.00000	0.00	5,850.00000	11.70	4,950.00000	9.90
0195 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	373.89000	747.78	390.00000	780.00	330.00000	660.00
0200 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 7.000 EA	124.63000	872.41	130.00000	910.00	110.00000	770.00
0205 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 456.000 LF	9.97000	4,546.32	10.40000	4,742.40	8.80000	4,012.80

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,046.000 LF	12.46000	25,493.16	13.00000	26,598.00	11.00000	22,506.00
0215 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 314.000 LF	22.43000	7,043.02	23.40000	7,347.60	19.80000	6,217.20
0220 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.664 GM	7,504.66000	12,487.75	7,800.00000	12,979.20	6,600.00000	10,982.40
0225 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.016 GM	10,126.25000	162.02	8,450.00000	135.20	7,150.00000	114.40
0230 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.136 GM	7,491.69000	16,002.25	7,800.00000	16,660.80	6,600.00000	14,097.60
0002 Signing Section Totals:		**$93,828.14**		**$97,779.50**		**$82,736.50**
SECTION: 0003 Signalization						
0235 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 2.000 AS	2,199.96000	4,399.92	1,790.49000	3,580.98	2,805.00000	5,610.00
0240 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	3,541.69000	7,083.38	2,882.49000	5,764.98	3,850.00000	7,700.00

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) TURTLE INFRASTRUCTURE PARTNERS, LLC		(6) R & D PAVING LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0245 0671 2 40 TRAFFIC CONTROLLER, MODIFY		1.000 EA	4,600.22000	4,600.22	3,744.00000	3,744.00	4,950.00000	4,950.00
0003 Signalization Section Totals:				**$16,083.52**		**$13,089.96**		**$18,260.00**
Contract Grand Totals:				**$1,149,088.87**		**$1,168,787.85**		**1,207,084.42**

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45087615201	115,500.00000	115,500.00	100,000.00000	100,000.00		
0010 0102 1 (90.000) DA (LS) MAINTENANCE OF TRAFFIC 45087615201	217,220.00000	217,220.00	50,000.00000	50,000.00		
0015 0102 4 1 (164.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45087615201	50,500.00000	50,500.00	5,000.00000	5,000.00		
0020 0102 14 180.000 HR TRAFFIC CONTROL OFFICER	99.28000	17,870.40	48.00000	8,640.00		
0025 0102 60 10,536.000 ED WORK ZONE SIGN	0.33000	3,476.88	0.50000	5,268.00		
0030 0102 74 1 18,810.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	1,881.00	0.50000	9,405.00		
0035 0102 74 8 11,760.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.10000	1,176.00	2.00000	23,520.00		
0040 0102 78 2 18.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	4.41000	79.38	4.00000	72.00		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 467.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.92000	7,434.64	25.00000	11,675.00		
0050 0102104 90.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	14.55000	1,309.50	100.00000	9,000.00		
0055 0102107 1 90.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	14.55000	1,309.50	100.00000	9,000.00		
0060 0102115 30.000 ED TYPE III BARRICADE	0.13000	3.90	10.00000	300.00		
0065 0102913 23 14.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	22.06000	308.84	100.00000	1,400.00		
0070 0102913 24 233.000 LF REMOVABLE TAPE, WHITE, 12" CROSSWALK	11.03000	2,569.99	20.00000	4,660.00		
0075 0104 10 3 449.000 LF SEDIMENT BARRIER	1.60000	718.40	4.00000	1,796.00		
0080 0104 18 19.000 EA INLET PROTECTION SYSTEM	193.04000	3,667.76	100.00000	1,900.00		
0085 0107 1 13.550 AC LITTER REMOVAL	38.61000	523.17	25.00000	338.75		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 2 MOWING 11.980 AC	148.92000	1,784.06	25.00000	299.50		
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 454.000 SY	119.69000	54,339.26	44.00000	19,976.00		
0100 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 1,020.000 SY	7.10000	7,242.00	28.00000	28,560.00		
0105 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 20,373.000 SY	3.82000	77,824.86	12.00000	244,476.00		
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 168.400 TN	170.53000	28,717.25	399.00000	67,191.60		
0115 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,764.900 TN	227.15000	400,897.04	337.00000	594,771.30		
0120 0425 5 MANHOLE, ADJUST 7.000 EA	150.00000	1,050.00	1,200.00000	8,400.00		
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 527.000 LF	51.57000	27,177.39	100.00000	52,700.00		
0130 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 350.000 SY	165.47000	57,914.50	150.00000	52,500.00		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0527 2 DETECTABLE WARNINGS 362.000 SF	22.83000	8,264.46	25.00000	9,050.00		
0140 0570 1 2 PERFORMANCE TURF, SOD 412.000 SY	18.16000	7,481.92	25.00000	10,300.00		
0145 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.136 GM	2,095.89000	285.04	4,000.00000	544.00		
0150 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 950.000 LF	1.76000	1,672.00	2.00000	1,900.00		
0155 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 47.000 LF	1.99000	93.53	2.00000	94.00		
0160 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.272 GM	2,095.89000	570.08	4,000.00000	1,088.00		
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45087615201 (1.000) LS	45,963.00000	45,963.00	45,963.00000	45,963.00		
0001 Roadway Section Totals:		**$1,146,825.75**		**$1,379,788.15**		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 414.000 EA	4.41000	1,825.74	4.00000	1,656.00		
0175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45087615201 (1.000) LS	8,735.46000	8,735.46	10,000.00000	10,000.00		
0180 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 6.000 LF	5.23000	31.38	10.00000	60.00		
0185 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 371.000 LF	6.96000	2,582.16	10.00000	3,710.00		
0190 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.002 GM	1,930.43000	3.86	10,000.00000	20.00		
0195 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	115.83000	231.66	400.00000	800.00		
0200 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 7.000 EA	59.57000	416.99	100.00000	700.00		
0205 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 456.000 LF	4.66000	2,124.96	7.00000	3,192.00		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,046.000 LF	8.85000	18,107.10	16.00000	32,736.00		
0215 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 314.000 LF	17.69000	5,554.66	25.00000	7,850.00		
0220 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.664 GM	5,432.77000	9,040.13	7,000.00000	11,648.00		
0225 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.016 GM	7,244.07000	115.91	7,000.00000	112.00		
0230 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.136 GM	4,818.35000	10,292.00	7,000.00000	14,952.00		
0002 Signing Section Totals:		**$59,062.01**		**$87,436.00**		
SECTION: 0003 Signalization						
0235 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 2.000 AS	1,984.69000	3,969.38	4,100.00000	8,200.00		
0240 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	2,033.54000	4,067.08	4,100.00000	8,200.00		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0245 0671 2 40	1.000	3,988.50000	3,988.50	4,100.00000	4,100.00	
TRAFFIC CONTROLLER, MODIFY	EA					
0003 Signalization Section Totals:		**$12,024.96**		**$20,500.00**		
Contract Grand Totals:		**$1,217,912.72**		**$1,487,724.15**		

Letting: 01261105 November 05, 2026 **Call Order:** 003 **Contract:** E1Y47

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.