Vendor Ranking

Letting: 01261015 October 15, 2026 11:00 AM **Call Order:** 004 **Contract:** E1Y85-R0

District: District 1 **Counties:** DIST/ST-WIDE, POLK **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 43272727289 (*)

Contract Desc: Retroreflective Pavement Markers (RPM) and Replacement

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Winning bid	$56,918.00	100.00%
2	ROAD RUNNER STRIPING TECHNOLOGIES INC.	Responsive	Non-Winning Bid	$62,075.00	109.06%
3	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	$75,445.00	132.55%
4	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	$111,926.00	196.64%
5	ACME BARRICADES LC	Responsive	Non-Winning Bid	$124,150.00	218.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 01261015 October 15, 2026 **Call Order:** 004 **Contract:** E1Y85-R0

District: District 1 **Counties:** DIST/ST-WIDE, POLK **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 43272727289 (*)

Contract Descr: Retroreflective Pavement Markers (RPM) and Replacement

The work under this contract consists of Retroreflective Pavement Markers Removal and Replacement.

The award amount and contract bond shall be based on the Departments Budget Estimate amount of $100,000.00 and not the contractors bid total.

Line No / Item ID / Item Description / *( ) indicates item is bid as Lump Sum*	Alternate	Quantity / Units	(1) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(2) ROAD RUNNER STRIPING TECHNOLOGIES INC.		(3) MCSHEA CONTRACTING, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA								
0005 E706 1 42 REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)		19,100.000 EA	2.98000	56,918.00	3.25000	62,075.00	3.95000	75,445.00
0001 RAISED PAVEMENT MARKER REPLACEMENT (EA)		**Section Totals:**		**$56,918.00**		**$62,075.00**		**$75,445.00**
		Contract Grand Totals:		**$56,918.00**		**$62,075.00**		**75,445.00**

Letting: 01261015 October 15, 2026 **Call Order:** 004 **Contract:** E1Y85-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRP CONSTRUCTION GROUP, LLC		(5) ACME BARRICADES LC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA						
0005 E706 1 42 19,100.000 EA REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)	5.86000	111,926.00	6.50000	124,150.00		
0001 RAISED PAVEMENT MARKER REPLACEMENT (EA) Section Totals:		**$111,926.00**		**$124,150.00**		
Contract Grand Totals:		**$111,926.00**		**$124,150.00**		

Letting: 01261015 October 15, 2026 **Call Order:** 004 **Contract:** E1Y85-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.