Vendor Ranking

Letting: 01261029 October 29, 2026 11:00 AM **Call Order:** 001 **Contract:** E1X94

District: District 1 **Counties:** COLLIER **Fed Aid No:** N/A

Contract Time: 1000 AVAILABLE DAYS **Project(s):** 41754065201
41754055201 (*)
41754065601
41754055601
41754055602

Contract Desc: SR 29

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	OHLA USA INC	Responsive	Winning bid	$63,258,368.24	100.00%
2	RYAN CIVIL - GENERAL ASPHALT, L	Responsive	Non-Winning Bid	$71,744,062.05	113.41%
3	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$77,450,887.68	122.44%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$80,159,153.12	126.72%
5	WEBBER, LLC	Responsive	Non-Winning Bid	$86,815,434.56	137.24%
6	SKANSKA USA CIVIL SOUTHEAST INC.	Responsive	Non-Winning Bid	$94,049,000.00	148.67%
7	SACYR CONSTRUCCION SA	Responsive	Non-Winning Bid	$111,283,863.75	175.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

District: District 1 **Counties:** COLLIER **Fed Aid No:** N/A

Contract Time: 1000 AVAILABLE DAYS **Project(s):** 41754065201
41754055201 (*)
41754065601
41754055601
41754055602

Contract Descr: SR 29

The Improvements under this contract consist of new road construction, roundabout construction, widening and reconstruction, drainage, milling and resurfacing, lighting, signalization, ITS and signing and pavement markings along SR 29 from CR 846 East to North of New Market Road W and from North of New Market Road to SR 82 in Collier County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41754055201 (1.000) LS	2,200,000.00000	2,200,000.00	3,500,000.00000	3,500,000.00	4,125,000.00000	4,125,000.00
0010 0101 1 MOBILIZATION 41754065201 (1.000) LS	4,123,000.00000	4,123,000.00	3,400,000.00000	3,400,000.00	3,375,000.00000	3,375,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41754055201 (1000.000) DA (LS)	348,400.00000	348,400.00	467,376.92000	467,376.92	650,000.00000	650,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41754065201 (1000.000) DA (LS)	100,000.00000	100,000.00	1,700,422.13000	1,700,422.13	530,000.00000	530,000.00
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754055201 (5314.000) SY (LS)	0.01000	0.01	1.00000	1.00	211,000.00000	211,000.00
0030 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754065201 (67311.000) SY (LS)	0.01000	0.01	161,000.00000	161,000.00	1,960,000.00000	1,960,000.00
0035 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754055201 (52.800) CY (LS)	35,000.00000	35,000.00	1.00000	1.00	142,000.00000	142,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754065201 (713.000) CY (LS)	170,000.00000	170,000.00	171,721.41000	171,721.41	1,235,000.00000	1,235,000.00
0045 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 166.500 CY	117.95000	19,638.68	88.14000	14,675.31	164.00000	27,306.00
0050 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754055201 (171.000) SY (LS)	4,687.35000	4,687.35	1.00000	1.00	17,200.00000	17,200.00
0055 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754065201 (656.000) SY (LS)	9,374.69000	9,374.69	14,470.26000	14,470.26	56,500.00000	56,500.00
0060 0102 5 PEDESTRIAN ESCORT/FLAGGER 780.000 HR	50.00000	39,000.00	41.18000	32,120.40	29.00000	22,620.00
0065 0102 14 TRAFFIC CONTROL OFFICER 144.000 HR	85.00000	12,240.00	101.65000	14,637.60	110.00000	15,840.00
0070 0102 30 TEMPORARY HIGHWAY LIGHTING 41754065201 (40.000) EA (LS)	100,000.00000	100,000.00	1.00000	1.00	253,000.00000	253,000.00
0075 0102 60 WORK ZONE SIGN 232,920.000 ED	0.18000	41,925.60	0.20000	46,584.00	0.29000	67,546.80

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 61 BUSINESS SIGN 12.000 EA	30.00000	360.00	41.73000	500.76	40.00000	480.00
0085 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 2,571.000 LF	0.01000	25.71	48.15000	123,793.65	51.00000	131,121.00
0090 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 11,463.000 LF	0.01000	114.63	26.75000	306,635.25	14.50000	166,213.50
0095 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 1,208,858.000 ED	0.09000	108,797.22	0.10000	120,885.80	0.13000	157,151.54
0100 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,914,331.000 FD	0.03000	87,429.93	0.03000	87,429.93	0.04000	116,573.24
0105 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 3,218.000 ED	4.50000	14,481.00	5.35000	17,216.30	7.00000	22,526.00
0110 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 18,114.000 EA	4.04000	73,180.56	4.28000	77,527.92	4.90000	88,758.60
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 8,432.000 ED	8.75000	73,780.00	10.70000	90,222.40	13.00000	109,616.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 810.000 ED	139.47000	112,970.70	29.66000	24,024.60	200.00000	162,000.00
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 810.000 ED	100.70000	81,567.00	16.95000	13,729.50	150.00000	121,500.00
0130 0102115 TYPE III BARRICADE 69,320.000 ED	0.23000	15,943.60	0.34000	23,568.80	0.40000	27,728.00
0135 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.118 GM	9,887.03000	1,166.67	11,235.00000	1,325.73	13,500.00000	1,593.00
0140 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.118 GM	9,887.03000	1,166.67	11,235.00000	1,325.73	13,500.00000	1,593.00
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 2,342.000 SY	1.50000	3,513.00	1.61000	3,770.62	7.75000	18,150.50
0150 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM 6.000 EA	1,900.00000	11,400.00	4,280.00000	25,680.00	5,900.00000	35,400.00
0155 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 6.000 EA	300.00000	1,800.00	2,140.00000	12,840.00	3,900.00000	23,400.00
0160 0104 10 3 SEDIMENT BARRIER 63,238.000 LF	2.27000	143,550.26	1.07000	67,664.66	1.60000	101,180.80

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0104 11 FLOATING TURBIDITY BARRIER 1,086.000 LF	20.35000	22,100.10	11.61000	12,608.46	14.00000	15,204.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 8,635.000 LF	8.85000	76,419.75	5.35000	46,197.25	5.80000	50,083.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 19.000 EA	4,500.00000	85,500.00	1,070.00000	20,330.00	6,100.00000	115,900.00
0180 0104 18 INLET PROTECTION SYSTEM 37.000 EA	205.00000	7,585.00	133.75000	4,948.75	177.00000	6,549.00
0185 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 2,342.000 SY	0.70000	1,639.40	1.34000	3,138.28	50.00000	117,100.00
0190 0107 1 LITTER REMOVAL 5,957.940 AC	8.00000	47,663.52	42.80000	254,999.83	40.00000	238,317.60
0195 0107 2 MOWING 4,681.000 AC	18.00000	84,258.00	32.10000	150,260.10	40.00000	187,240.00
0200 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41754065201 (1.000) LS	20,500.00000	20,500.00	19,260.00000	19,260.00	14,000.00000	14,000.00
0205 0110 1 1 CLEARING & GRUBBING 41754055201 (135.230) AC (LS)	4,150,000.00000	4,150,000.00	2,854,491.99000	2,854,491.99	1,600,000.00000	1,600,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0110 1 1 (85.050) CLEARING & GRUBBING 41754065201 AC (LS)	2,530,000.00000	2,530,000.00	4,000,000.00000	4,000,000.00	1,510,000.00000	1,510,000.00
0215 0110 4 10 4,366.000 REMOVAL OF EXISTING CONCRETE SY	171.85000	750,297.10	11.26000	49,161.16	29.00000	126,614.00
0220 0110 7 1 3.000 MAILBOX, F&I SINGLE EA	644.46000	1,933.38	535.00000	1,605.00	371.00000	1,113.00
0225 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41754065201 LS	1,121.22000	1,121.22	1,631.75000	1,631.75	5,500.00000	5,500.00
0230 0120 1 429,801.300 REGULAR EXCAVATION CY	9.56000	4,108,900.43	6.45000	2,772,218.39	8.40000	3,610,330.92
0235 0120 4 9,529.000 SUBSOIL EXCAVATION CY	20.00000	190,580.00	7.41000	70,609.89	15.00000	142,935.00
0240 0120 6 548,147.200 EMBANKMENT CY	3.10000	1,699,256.32	4.85000	2,658,513.92	8.00000	4,385,177.60
0245 0160 4 407,200.000 TYPE B STABILIZATION SY	0.01000	4,072.00	6.01000	2,447,272.00	10.30000	4,194,160.00
0250 0285701 81,160.000 OPTIONAL BASE, BASE GROUP 01 SY	7.00000	568,120.00	8.79000	713,396.40	13.00000	1,055,080.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0285702 OPTIONAL BASE, BASE GROUP 02 250.000 SY	40.00000	10,000.00	59.84000	14,960.00	108.00000	27,000.00
0260 0285703 OPTIONAL BASE, BASE GROUP 03 13,452.000 SY	16.00000	215,232.00	17.17000	230,970.84	17.00000	228,684.00
0265 0285705 OPTIONAL BASE, BASE GROUP 05 6,000.000 SY	16.00000	96,000.00	20.03000	120,180.00	22.00000	132,000.00
0270 0285706 OPTIONAL BASE, BASE GROUP 06 12,049.000 SY	17.00000	204,833.00	23.91000	288,091.59	23.00000	277,127.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09 119.000 SY	75.00000	8,925.00	103.30000	12,292.70	203.00000	24,157.00
0280 0285711 OPTIONAL BASE, BASE GROUP 11 84,020.000 SY	22.00000	1,848,440.00	26.74000	2,246,694.80	27.50000	2,310,550.00
0285 0285712 OPTIONAL BASE, BASE GROUP 12 128,622.000 SY	24.00000	3,086,928.00	29.55000	3,800,780.10	28.50000	3,665,727.00
0290 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 486.700 TN	230.00000	111,941.00	525.45000	255,736.52	284.00000	138,222.80

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0327 70 2 8,988.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH	6.00000	53,928.00	6.73000	60,489.24	5.90000	53,029.20
0300 0327 70 6 2,063.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.00000	12,378.00	5.58000	11,511.54	6.90000	14,234.70
0305 0327 70 17 1,811.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH	8.50000	15,393.50	8.27000	14,976.97	11.50000	20,826.50
0310 0327 70 19 8,478.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	3.00000	25,434.00	3.46000	29,333.88	4.25000	36,031.50
0315 0334 1 12 6,570.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	130.00000	854,191.00	172.40000	1,132,788.68	172.20000	1,131,474.54
0320 0334 1 15 19,452.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	125.00000	2,431,500.00	165.00000	3,209,580.00	165.00000	3,209,580.00
0325 0334 1 55 24,904.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	138.00000	3,436,848.60	180.00000	4,482,846.00	163.50000	4,071,918.45
0330 0337 7 25 3,807.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	204.00000	776,709.60	250.00000	951,850.00	247.50000	942,331.50
0335 0337 7 88 13,307.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	141.00000	1,876,287.00	187.00000	2,488,409.00	190.00000	2,528,330.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 96.800 TN	420.00000	40,656.00	375.00000	36,300.00	304.00000	29,427.20
0345 0350 30 13 CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH 1,309.000 SY	202.53000	265,111.77	321.48000	420,817.32	235.00000	307,615.00
0350 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	10,000.00000	110,000.00	9,506.61000	104,572.71	7,800.00000	85,800.00
0355 0425 1351 INLETS, CURB, TYPE P-5, <10' 84.000 EA	7,900.00000	663,600.00	6,188.77000	519,856.68	6,700.00000	562,800.00
0360 0425 1361 INLETS, CURB, TYPE P-6, <10' 14.000 EA	8,200.00000	114,800.00	6,903.38000	96,647.32	8,700.00000	121,800.00
0365 0425 1411 INLETS, CURB TYPE J-1, <10' 1.000 EA	13,400.00000	13,400.00	12,216.46000	12,216.46	10,400.00000	10,400.00
0370 0425 1451 INLETS, CURB, TYPE J-5, <10' 5.000 EA	11,900.00000	59,500.00	11,372.98000	56,864.90	9,400.00000	47,000.00
0375 0425 1452 INLETS, CURB, TYPE J-5, >10' 2.000 EA	12,900.00000	25,800.00	11,685.03000	23,370.06	11,800.00000	23,600.00
0380 0425 1461 INLETS, CURB, TYPE J-6, <10' 5.000 EA	12,200.00000	61,000.00	11,351.42000	56,757.10	9,600.00000	48,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0425 1521 INLETS, DT BOT, TYPE C,<10' 11.000 EA	7,600.00000	83,600.00	4,998.56000	54,984.16	4,700.00000	51,700.00
0390 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 3.000 EA	7,400.00000	22,200.00	4,832.77000	14,498.31	5,100.00000	15,300.00
0395 0425 1541 INLETS, DT BOT, TYPE D, <10' 50.000 EA	7,500.00000	375,000.00	5,477.03000	273,851.50	5,700.00000	285,000.00
0400 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 12.000 EA	9,100.00000	109,200.00	9,023.87000	108,286.44	9,400.00000	112,800.00
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 6.000 EA	10,300.00000	61,800.00	7,860.28000	47,161.68	9,000.00000	54,000.00
0410 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	9,100.00000	27,300.00	8,030.48000	24,091.44	8,000.00000	24,000.00
0415 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	8,900.00000	17,800.00	6,302.53000	12,605.06	5,800.00000	11,600.00
0420 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	11,600.00000	11,600.00	11,259.41000	11,259.41	6,500.00000	6,500.00
0425 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 6.000 EA	11,800.00000	70,800.00	15,471.74000	92,830.44	18,300.00000	109,800.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	9,400.00000	9,400.00	6,688.46000	6,688.46	6,300.00000	6,300.00
0435 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 7.000 EA	11,300.00000	79,100.00	9,564.63000	66,952.41	10,000.00000	70,000.00
0440 0425 1910 INLETS, CLOSED FLUME 4.000 EA	11,700.00000	46,800.00	11,949.83000	47,799.32	6,500.00000	26,000.00
0445 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	9,500.00000	38,000.00	4,704.90000	18,819.60	4,800.00000	19,200.00
0450 0425 2 61 MANHOLES, P-8, <10' 11.000 EA	9,700.00000	106,700.00	6,619.83000	72,818.13	4,900.00000	53,900.00
0455 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	17,000.00000	85,000.00	25,048.66000	125,243.30	18,800.00000	94,000.00
0460 0425 2 91 MANHOLES, J-8, <10' 18.000 EA	10,600.00000	190,800.00	12,664.37000	227,958.66	8,300.00000	149,400.00
0465 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	14,700.00000	14,700.00	21,381.25000	21,381.25	10,800.00000	10,800.00
0470 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	6,700.00000	6,700.00	4,578.13000	4,578.13	4,300.00000	4,300.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0475 0425 5 MANHOLE, ADJUST 3.000 EA	3,700.00000	11,100.00	1,027.32000	3,081.96	1,600.00000	4,800.00
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 278.000 LF	190.00000	52,820.00	81.61000	22,687.58	106.00000	29,468.00
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 165.000 LF	245.00000	40,425.00	116.46000	19,215.90	144.00000	23,760.00
0490 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 300.000 LF	290.00000	87,000.00	116.52000	34,956.00	129.00000	38,700.00
0495 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 56.000 LF	315.00000	17,640.00	155.99000	8,735.44	184.00000	10,304.00
0500 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD 369.000 LF	400.00000	147,600.00	288.48000	106,449.12	351.00000	129,519.00
0505 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 13,390.000 LF	135.00000	1,807,650.00	82.01000	1,098,113.90	120.00000	1,606,800.00
0510 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 4,695.000 LF	115.00000	539,925.00	112.43000	527,858.85	150.00000	704,250.00
0515 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 5,576.000 LF	145.00000	808,520.00	138.74000	773,614.24	206.00000	1,148,656.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 4,634.000 LF	170.00000	787,780.00	136.52000	632,633.68	248.00000	1,149,232.00
0525 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 1,732.000 LF	280.00000	484,960.00	163.79000	283,684.28	322.00000	557,704.00
0530 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 2,772.000 LF	240.00000	665,280.00	208.38000	577,629.36	363.00000	1,006,236.00
0535 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 879.000 LF	520.18000	457,238.22	304.27000	267,453.33	433.00000	380,607.00
0540 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD 249.000 LF	676.73000	168,505.77	304.35000	75,783.15	533.00000	132,717.00
0545 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 27.000 LF	596.42000	16,103.34	179.21000	4,838.67	115.00000	3,105.00
0550 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 864.000 LF	223.13000	192,784.32	165.78000	143,233.92	158.00000	136,512.00
0555 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 1,596.000 LF	280.98000	448,444.08	196.19000	313,119.24	207.00000	330,372.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0560 0430175230 300.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	326.01000	97,803.00	248.93000	74,679.00	264.00000	79,200.00
0565 0430175236 688.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	423.60000	291,436.80	296.37000	203,902.56	327.00000	224,976.00
0570 0430175248 635.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	633.91000	402,532.85	430.29000	273,234.15	470.00000	298,450.00
0575 0430175260 148.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	1,010.02000	149,482.96	740.16000	109,543.68	719.00000	106,412.00
0580 0430200 40 2.000 EA FLARED END SECTION, CONCRETE, 42"	11,939.91000	23,879.82	7,626.91000	15,253.82	5,300.00000	10,600.00
0585 0430200 41 1.000 EA FLARED END SECTION, CONCRETE, 48"	13,631.86000	13,631.86	2,697.67000	2,697.67	6,700.00000	6,700.00
0590 0430518100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	5,052.80000	10,105.60	3,768.35000	7,536.70	2,500.00000	5,000.00
0595 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	8,079.75000	16,159.50	6,316.01000	12,632.02	5,000.00000	10,000.00
0600 0430536100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	8,915.45000	8,915.45	7,340.45000	7,340.45	5,000.00000	5,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0605 0430542100 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND 1.000 EA	10,173.40000	10,173.40	8,833.74000	8,833.74	6,600.00000	6,600.00
0610 0430542200 STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND 1.000 EA	11,533.84000	11,533.84	12,999.48000	12,999.48	10,000.00000	10,000.00
0615 0430548320 STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 30 DEGREES, ROUND 2.000 EA	15,737.56000	31,475.12	21,569.03000	43,138.06	17,200.00000	34,400.00
0620 0430554300 STRAIGHT CONCRETE ENDWALLS, 54", TRIPLE, 0 DEGREES, ROUND 2.000 EA	24,877.38000	49,754.76	28,242.84000	56,485.68	38,000.00000	76,000.00
0625 0430560102 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL 2.000 EA	14,650.67000	29,301.34	13,481.25000	26,962.50	17,000.00000	34,000.00
0630 0430610325 U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE 7.000 EA	7,029.05000	49,203.35	3,466.61000	24,266.27	2,700.00000	18,900.00
0635 0430611333 U-ENDWALL, BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 30"PIPE 1.000 EA	9,001.61000	9,001.61	5,453.76000	5,453.76	3,900.00000	3,900.00
0640 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 8.000 EA	3,961.25000	31,690.00	2,692.92000	21,543.36	1,900.00000	15,200.00
0645 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 4.000 EA	4,278.49000	17,113.96	3,938.43000	15,753.72	2,250.00000	9,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0650 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 2.000 EA	7,591.90000	15,183.80	7,944.93000	15,889.86	5,300.00000	10,600.00
0655 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 8.000 EA	8,719.88000	69,759.04	7,920.01000	63,360.08	6,500.00000	52,000.00
0660 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 7.000 EA	10,381.68000	72,671.76	9,948.73000	69,641.11	7,700.00000	53,900.00
0665 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 2.000 EA	18,378.53000	36,757.06	13,595.19000	27,190.38	12,500.00000	25,000.00
0670 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD 6.000 EA	18,378.54000	110,271.24	15,767.36000	94,604.16	15,000.00000	90,000.00
0675 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 5.000 EA	4,102.25000	20,511.25	2,681.90000	13,409.50	2,000.00000	10,000.00
0680 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 6.000 EA	4,412.45000	26,474.70	2,948.38000	17,690.28	2,500.00000	15,000.00
0685 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 1.000 EA	11,117.22000	11,117.22	5,817.38000	5,817.38	6,400.00000	6,400.00
0690 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD 3.000 EA	15,742.18000	47,226.54	8,074.54000	24,223.62	9,300.00000	27,900.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0695 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 16.000 EA	3,961.25000	63,380.00	2,464.54000	39,432.64	1,900.00000	30,400.00
0700 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 8.000 EA	4,278.49000	34,227.92	3,027.22000	24,217.76	2,250.00000	18,000.00
0705 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 16.000 EA	4,102.25000	65,636.00	3,593.12000	57,489.92	2,000.00000	32,000.00
0710 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 3.000 EA	4,412.44000	13,237.32	3,896.58000	11,689.74	3,800.00000	11,400.00
0715 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD 12.000 EA	11,117.23000	133,406.76	7,541.99000	90,503.88	4,100.00000	49,200.00
0720 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 80.000 LF	82.00000	6,560.00	172.12000	13,769.60	277.00000	22,160.00
0725 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 301.000 LF	76.00000	22,876.00	99.63000	29,988.63	100.00000	30,100.00
0730 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 30.000 LF	114.00000	3,420.00	266.71000	8,001.30	391.00000	11,730.00
0735 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 55,114.000 LF	22.04000	1,214,712.56	28.00000	1,543,192.00	24.00000	1,322,736.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0740 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 16,644.000 LF	26.86000	447,057.84	28.00000	466,032.00	22.50000	374,490.00
0745 0520 2 2 CONCRETE CURB, TYPE B 852.000 LF	34.13000	29,078.76	48.60000	41,407.20	27.00000	23,004.00
0750 0520 2 4 CONCRETE CURB, TYPE D 1,276.000 LF	30.09000	38,394.84	25.01000	31,912.76	26.00000	33,176.00
0755 0520 2 8 CONCRETE CURB, TYPE RA 1,793.000 LF	44.83000	80,380.19	44.82000	80,362.26	47.00000	84,271.00
0760 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 5,426.000 LF	65.12000	353,341.12	92.80000	503,532.80	67.00000	363,542.00
0765 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 240.000 LF	60.76000	14,582.40	219.73000	52,735.20	51.00000	12,240.00
0770 0520 6 SHOULDER GUTTER- CONCRETE 1,302.000 LF	54.22000	70,594.44	43.98000	57,261.96	44.00000	57,288.00
0775 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 133.000 SY	126.58000	16,835.14	122.35000	16,272.55	114.00000	15,162.00
0780 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 672.000 SY	63.52000	42,685.44	48.11000	32,329.92	44.00000	29,568.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0785 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 3,992.000 SY	82.36000	328,781.12	66.74000	266,426.08	65.00000	259,480.00
0790 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 141.000 SY	65.82000	9,280.62	90.20000	12,718.20	113.00000	15,933.00
0795 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 322.000 SY	55.70000	17,935.40	67.19000	21,635.18	112.00000	36,064.00
0800 0527 2 DETECTABLE WARNINGS 2,103.000 SF	33.42000	70,282.26	32.10000	67,506.30	31.00000	65,193.00
0805 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 194.400 TN	151.45000	29,441.88	377.67000	73,419.05	205.00000	39,852.00
0810 0530 74 BEDDING STONE 140.900 TN	150.08000	21,146.27	55.01000	7,750.91	240.00000	33,816.00
0815 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,788.000 LF	26.26000	73,212.88	29.87000	83,277.56	31.00000	86,428.00
0820 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 10.000 EA	252.53000	2,525.30	197.95000	1,979.50	41.00000	410.00
0825 0536 73 GUARDRAIL REMOVAL 137.000 LF	2.02000	276.74	1.93000	264.41	1.85000	253.45

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0830 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 3.000 EA	1,818.18000	5,454.54	1,280.85000	3,842.55	1,420.00000	4,260.00
0835 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 3.000 EA	3,333.33000	9,999.99	4,387.00000	13,161.00	3,500.00000	10,500.00
0840 0550 10150 FENCING, TYPE A, 8.1-10.0', STANDARD 4,117.000 LF	15.03000	61,878.51	16.08000	66,201.36	15.20000	62,578.40
0845 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 9,943.000 LF	20.43000	203,135.49	21.86000	217,353.98	21.00000	208,803.00
0850 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 317.000 LF	28.06000	8,895.02	30.02000	9,516.34	29.00000	9,193.00
0855 0550 60111 FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING 2.000 EA	1,665.00000	3,330.00	1,780.58000	3,561.16	1,700.00000	3,400.00
0860 0550 60132 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING 1.000 EA	2,700.00000	2,700.00	2,889.43000	2,889.43	2,750.00000	2,750.00
0865 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 1.000 EA	2,980.00000	2,980.00	3,186.93000	3,186.93	3,020.00000	3,020.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0870 0550 60134 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING 1.000 EA	3,695.00000	3,695.00	3,953.21000	3,953.21	3,800.00000	3,800.00
0875 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING 3.000 EA	2,585.00000	7,755.00	2,763.22000	8,289.66	2,650.00000	7,950.00
0880 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 1.000 EA	6,300.00000	6,300.00	6,738.88000	6,738.88	6,400.00000	6,400.00
0885 0570 1 2 PERFORMANCE TURF, SOD 604,820.000 SY	3.15000	1,905,183.00	4.18000	2,528,147.60	4.80000	2,903,136.00
0890 0570 13 1 SHOULDER DROP OFF SOIL 27.500 CY	14.04000	386.10	160.27000	4,407.43	53.50000	1,471.25
0895 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 41,222.000 SY	7.40000	305,042.80	5.65000	232,904.30	4.00000	164,888.00
0900 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 86.000 LF	16.87000	1,450.82	17.34000	1,491.24	18.80000	1,616.80
0905 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 80.000 LF	75.40000	6,032.00	43.87000	3,509.60	84.00000	6,720.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0910 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,388.06000	4,164.18	2,021.04000	6,063.12	1,550.00000	4,650.00
0915 0639 8154 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754055201 (1.000) LS	32,200.00000	32,200.00	32,200.00000	32,200.00	32,200.00000	32,200.00
0920 0639 8154 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754065201 (1.000) LS	3,500.00000	3,500.00	3,500.00000	3,500.00	3,500.00000	3,500.00
0925 0646 2400 ALUMINUM POLE- INDEX 695-001, RELOCATE 1.000 EA	1,391.42000	1,391.42	1,298.89000	1,298.89	1,550.00000	1,550.00
0930 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 2.000 EA	2,305.99000	4,611.98	2,570.16000	5,140.32	2,600.00000	5,200.00
0935 0695 6 11 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP 2.000 EA	1,486.66000	2,973.32	1,609.82000	3,219.64	1,700.00000	3,400.00
0940 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 2.000 EA	2,973.32000	5,946.64	3,028.84000	6,057.68	3,320.00000	6,640.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0945 0695 7133 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT	8,202.15000	8,202.15	8,372.12000	8,372.12	9,200.00000	9,200.00
0950 0695 9 11 8.000 EA TRAFFIC MONITORING SITE WEIGH- IN-MOTION ELECTRONIC SENSOR, FURNISH & INSTALL, WITH SPECIAL FOUNDATION SOCKET	28,552.43000	228,419.44	24,637.55000	197,100.40	32,000.00000	256,000.00
0955 0695 10 10 1.000 AS TRAFFIC MONITORING SITE WEIGH-IN-MOTION UNIT, FURNISH & INSTALL	22,560.94000	22,560.94	9,502.04000	9,502.04	25,100.00000	25,100.00
0960 0710 11101 30.347 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,363.32000	41,372.67	1,444.50000	43,836.24	1,520.00000	46,127.44
0965 0710 11102 0.197 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,461.32000	287.88	1,605.03000	316.19	2,050.00000	403.85
0970 0710 11123 1,904.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.01000	1,923.04	1.07000	2,037.28	1.20000	2,284.80
0975 0710 11124 295.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.26000	371.70	1.34000	395.30	1.45000	427.75

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0980 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,012.000 LF	1.52000	3,058.24	1.61000	3,239.32	2.15000	4,325.80
0985 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.014 GM	577.14000	8.08	855.71000	11.98	493.00000	6.90
0990 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.780 GM	808.08000	630.30	856.00000	667.68	734.00000	572.52
0995 0710 11144 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12" 0.021 GM	1,442.86000	30.30	1,605.24000	33.71	1,500.00000	31.50
1000 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 17.000 EA	65.66000	1,116.22	69.55000	1,182.35	54.00000	918.00
1005 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 162.000 EA	35.35000	5,726.70	37.45000	6,066.90	41.00000	6,642.00
1010 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 15.000 LF	5.05000	75.75	5.35000	80.25	4.50000	67.50

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1015 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 32.467 GM	1,363.34000	44,263.56	1,444.50000	46,898.58	1,520.00000	49,349.84
1020 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,019.000 LF	1.52000	4,588.88	1.61000	4,860.59	1.45000	4,377.55
1025 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.168 GM	769.58000	129.29	856.01000	143.81	658.00000	110.54
1030 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.422 GM	804.24000	339.39	856.00000	361.23	730.00000	308.06
1035 0919528100 DIRECTIONAL INDICATORS 147.000 SF	33.42000	4,912.74	32.10000	4,718.70	104.00000	15,288.00
1040 0920530100 FABRIC FORMED CONCRETE RIPRAP 11,004.000 SY	73.84000	812,535.36	57.34000	630,969.36	81.00000	891,324.00
1041 0999 16 PARTNERING, DO NOT BID 41754055201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
1042 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 34.000 DA	4,800.00000	163,200.00	4,800.00000	163,200.00	4,800.00000	163,200.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1043 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00	5,750.00000	11,500.00	5,750.00000	11,500.00
1045 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055201 (1.000) LS	60,000.00000	60,000.00	60,000.00000	60,000.00	60,000.00000	60,000.00
1050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$55,719,287.18**		**$62,711,908.23**		**$69,256,537.44**
SECTION: 0002 Signing						
1055 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 11.348 GM	2,216.89000	25,157.27	2,304.22000	26,148.29	2,200.00000	24,965.60
1060 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 249.000 EA	432.46000	107,682.54	556.40000	138,543.60	433.00000	107,817.00
1065 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 39.000 EA	2,218.73000	86,530.47	2,033.00000	79,287.00	2,250.00000	87,750.00
1070 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 8.000 EA	2,755.01000	22,040.08	2,247.00000	17,976.00	2,800.00000	22,400.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1075 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 6.000 EA	248.91000	1,493.46	321.00000	1,926.00	249.00000	1,494.00
1080 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 99.000 EA	39.86000	3,946.14	10.70000	1,059.30	40.00000	3,960.00
1085 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	5,218.99000	5,218.99	6,955.00000	6,955.00	5,250.00000	5,250.00
1090 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 6.000 EA	8,833.96000	53,003.76	12,840.00000	77,040.00	8,900.00000	53,400.00
1095 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF 2.000 EA	9,580.09000	19,160.18	13,910.00000	27,820.00	9,600.00000	19,200.00
1100 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 1.000 EA	6,782.59000	6,782.59	7,490.00000	7,490.00	6,800.00000	6,800.00
1105 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 4.000 EA	880.41000	3,521.64	1,605.00000	6,420.00	881.00000	3,524.00
1110 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	261.08000	522.16	235.40000	470.80	262.00000	524.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1115 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 8.000 EA	743.16000	5,945.28	1,248.21000	9,985.68	744.00000	5,952.00
1120 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	169.64000	339.28	118.88000	237.76	170.00000	340.00
1125 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 12.000 EA	250.17000	3,002.04	237.75000	2,853.00	251.00000	3,012.00
1130 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 10.000 EA	42.58000	425.80	59.44000	594.40	42.60000	426.00
1135 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 42.000 EA	140.83000	5,914.86	107.00000	4,494.00	141.00000	5,922.00
1140 0704 1 3 TUBULAR MARKER, 36" WHITE POST 15.000 EA	118.78000	1,781.70	187.25000	2,808.75	200.00000	3,000.00
1145 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 24.000 EA	118.78000	2,850.72	187.25000	4,494.00	190.00000	4,560.00
1150 0705 10 1 OBJECT MARKER, TYPE 1 19.000 EA	275.00000	5,225.00	294.25000	5,590.75	275.00000	5,225.00
1155 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,257.000 EA	4.04000	13,158.28	4.28000	13,939.96	4.90000	15,959.30

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1160 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754055201	55,555.56000	55,555.56	58,850.00000	58,850.00	42,000.00000	42,000.00
1165 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754065201	35,353.54000	35,353.54	37,450.00000	37,450.00	38,600.00000	38,600.00
1170 0711 11123 3,000.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.04000	12,120.00	4.28000	12,840.00	2.80000	8,400.00
1175 0711 11124 3,037.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.05000	15,336.85	5.35000	16,247.95	5.00000	15,185.00
1180 0711 11125 883.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.06000	5,350.98	6.42000	5,668.86	6.30000	5,562.90
1185 0711 11141 0.203 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,985.52000	606.06	3,210.00000	651.63	2,100.00000	426.30
1190 0711 11144 0.127 GM THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT	5,726.54000	727.27	6,420.00000	815.34	4,300.00000	546.10
1195 0711 11160 33.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	227.27000	7,499.91	240.75000	7,944.75	161.00000	5,313.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1200 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 174.000 EA	80.81000	14,060.94	85.60000	14,894.40	88.00000	15,312.00
1205 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,363.000 LF	5.05000	6,883.15	5.35000	7,292.05	5.00000	6,815.00
1210 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.321 GM	3,020.87000	969.70	3,210.00000	1,030.41	2,120.00000	680.52
1215 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,612.000 LF	16.16000	26,049.92	17.12000	27,597.44	16.20000	26,114.40
1220 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 1.000 EA	252.53000	252.53	267.50000	267.50	236.00000	236.00
1225 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 1.000 EA	151.52000	151.52	160.50000	160.50	108.00000	108.00
1230 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.837 GM	5,545.42000	21,277.78	5,885.00000	22,580.75	5,900.00000	22,638.30
1235 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 1.030 GM	6,060.60000	6,242.42	6,420.00000	6,612.60	6,800.00000	7,004.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1240 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.560 GM	2,525.25000	11,515.14	2,675.00000	12,198.00	2,050.00000	9,348.00
1245 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 4.406 GM	5,547.99000	24,444.44	5,885.00000	25,929.31	4.75000	20.93
1250 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.838 GM	5,046.40000	49,646.48	5,350.00000	52,633.30	5,550.00000	54,600.90
1255 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 1.239 GM	5,515.20000	6,833.33	5,885.00000	7,291.52	6,700.00000	8,301.30
1260 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.750 GM	2,525.25000	17,045.44	2,675.00000	18,056.25	1,820.00000	12,285.00
1265 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.370 GM	5,050.50000	47,323.19	5,350.00000	50,129.50	5,550.00000	52,003.50
1270 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.005 GM	11,112.00000	55.56	5,886.00000	29.43	13,500.00000	67.50
0002 Signing Section Totals:		**$739,003.95**		**$823,305.78**		**$713,049.55**

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1275 0630 2 11	13,210.000	8.95000	118,229.50	11.42000	150,858.20	10.00000	132,100.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1280 0630 2 12	2,501.000	28.42000	71,078.42	24.52000	61,324.52	32.00000	80,032.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1285 0635 2 11	117.000	1,337.80000	156,522.60	1,768.52000	206,916.84	1,500.00000	175,500.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1290 0639 1122	4.000	5,233.74000	20,934.96	3,861.12000	15,444.48	5,900.00000	23,600.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS						
1295 0639 2 1	1,429.000	9.58000	13,689.82	20.28000	28,980.12	11.00000	15,719.00
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
1300 0639 3 11	7.000	2,524.00000	17,668.00	3,602.86000	25,220.02	2,820.00000	19,740.00
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA						
1305 0641 2 12	7.000	1,568.53000	10,979.71	3,113.14000	21,791.98	1,800.00000	12,600.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
1310 0715 1 12	50,905.000	1.84000	93,665.20	2.53000	128,789.65	2.05000	104,355.25
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1315 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 25,454.000 LF	0.14000	3,563.56	0.35000	8,908.90	0.16000	4,072.64
1320 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 4.000 EA	17,688.33000	70,753.32	18,193.51000	72,774.04	20,000.00000	80,000.00
1325 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 13.000 EA	8,299.13000	107,888.69	12,165.90000	158,156.70	9,250.00000	120,250.00
1330 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	8,339.86000	225,176.22	12,173.76000	328,691.52	9,300.00000	251,100.00
1335 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	8,244.81000	16,489.62	13,069.31000	26,138.62	9,200.00000	18,400.00
1340 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	8,591.06000	231,958.62	11,621.42000	313,778.34	9,600.00000	259,200.00
1345 0715 61542 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH 3.000 EA	10,077.88000	30,233.64	14,705.97000	44,117.91	11,300.00000	33,900.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1350 0715 65366 2.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	8,652.16000	17,304.32	13,450.91000	26,901.82	9,700.00000	19,400.00
1355 0715 68000 17.000 EA LIGHT POLE COMPLETE, RELOCATE	2,698.09000	45,867.53	4,585.32000	77,950.44	3,020.00000	51,340.00
1360 0715 69000 26.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	563.42000	14,648.92	1,694.88000	44,066.88	630.00000	16,380.00
1365 0715500 1 91.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	702.75000	63,950.25	913.44000	83,123.04	790.00000	71,890.00
0003 Lighting Section Totals:		**$1,330,602.90**		**$1,823,934.02**		**$1,489,578.89**
SECTION: 0004 Signalization						
1370 0611 1 1 3.073 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,056.83000	12,466.64	3,804.06000	11,689.88	4,550.00000	13,982.15
1375 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	2,855.24000	2,855.24	2,674.73000	2,674.73	3,200.00000	3,200.00
1380 0630 2 11 3,679.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.17000	63,168.43	15.40000	56,656.60	19.20000	70,636.80

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,294.000 LF	38.04000	87,263.76	50.92000	116,810.48	43.00000	98,642.00
1390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	13,529.23000	54,116.92	34,280.85000	137,123.40	15,100.00000	60,400.00
1395 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,414.00000	1,414.00	2,259.84000	2,259.84	1,600.00000	1,600.00
1400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 102.000 EA	1,388.06000	141,582.12	1,627.28000	165,982.56	1,600.00000	163,200.00
1405 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	1,414.00000	1,414.00	2,509.03000	2,509.03	2,200.00000	2,200.00
1410 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 27.000 EA	1,691.92000	45,681.84	1,807.55000	48,803.85	1,900.00000	51,300.00
1415 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	5,505.30000	22,021.20	4,426.08000	17,704.32	6,200.00000	24,800.00
1420 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	753.09000	753.09	847.44000	847.44	840.00000	840.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1425 0639 2 1 1,376.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	9.58000	13,182.08	13.80000	18,988.80	10.70000	14,723.20
1430 0639 2 6 50.000 ELECTRICAL SERVICE WIRE, REMOVE LF	0.18000	9.00	0.71000	35.50	0.21000	10.50
1435 0639 3 11 7.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	2,401.58000	16,811.06	3,320.38000	23,242.66	2,670.00000	18,690.00
1440 0641 2 12 7.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,568.53000	10,979.71	2,830.66000	19,814.62	1,750.00000	12,250.00
1445 0641 2 80 2.000 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER EA	6,310.24000	12,620.48	16,784.02000	33,568.04	7,100.00000	14,200.00
1450 0646 1 11 77.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,192.90000	168,853.30	5,085.45000	391,579.65	2,500.00000	192,500.00
1455 0649 21 3 3.000 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' EA	61,029.72000	183,089.16	77,047.59000	231,142.77	68,000.00000	204,000.00
1460 0649 21 6 10.000 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' EA	70,445.61000	704,456.10	95,979.75000	959,797.50	79,000.00000	790,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1465 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 3.000 EA	73,250.88000	219,752.64	85,070.68000	255,212.04	82,000.00000	246,000.00
1470 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' 1.000 EA	98,231.03000	98,231.03	113,159.06000	113,159.06	110,000.00000	110,000.00
1475 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	82,277.80000	82,277.80	97,245.55000	97,245.55	92,000.00000	92,000.00
1480 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	95,240.87000	95,240.87	106,723.19000	106,723.19	106,000.00000	106,000.00
1485 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 4.000 AS	1,399.60000	5,598.40	2,010.04000	8,040.16	1,560.00000	6,240.00
1490 0650 1 44 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY 2.000 AS	7,659.96000	15,319.92	8,176.72000	16,353.44	8,550.00000	17,100.00
1495 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 58.000 AS	797.68000	46,265.44	1,003.75000	58,217.50	890.00000	51,620.00
1500 0654 3 10 MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY 54.000 AS	1,697.87000	91,684.98	2,376.36000	128,323.44	1,900.00000	102,600.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1505 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	14,469.60000	14,469.60	33,022.58000	33,022.58	16,100.00000	16,100.00
1510 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 3.000 EA	8,794.18000	26,382.54	3,044.65000	9,133.95	9,800.00000	29,400.00
1515 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	8,135.69000	8,135.69	9,045.67000	9,045.67	9,100.00000	9,100.00
1520 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 3.000 EA	4,300.56000	12,901.68	3,846.87000	11,540.61	4,800.00000	14,400.00
1525 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 58.000 EA	378.91000	21,976.78	684.48000	39,699.84	422.00000	24,476.00
1530 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,329.67000	1,329.67	1,694.88000	1,694.88	1,480.00000	1,480.00
1535 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	868.81000	868.81	1,575.13000	1,575.13	970.00000	970.00
1540 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	10,736.09000	10,736.09	13,070.53000	13,070.53	12,000.00000	12,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1545 0684 6 4 WIRELESS COMMUNICATION SYSTEM DEVICE, RELOCATE 1.000 EA	884.91000	884.91	2,971.93000	2,971.93	985.00000	985.00
1550 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	11,993.69000	47,974.76	14,492.91000	57,971.64	13,400.00000	53,600.00
1555 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 1.000 EA	908.87000	908.87	585.77000	585.77	1,020.00000	1,020.00
1560 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 19.000 EA	220.10000	4,181.90	556.40000	10,571.60	245.00000	4,655.00
1565 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 13.000 EA	638.83000	8,304.79	846.09000	10,999.17	711.00000	9,243.00
1570 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	3,133.14000	3,133.14	3,409.42000	3,409.42	3,500.00000	3,500.00
1575 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	3,499.75000	6,999.50	3,752.86000	7,505.72	3,900.00000	7,800.00
1580 0923676104 ATC CABINET WITH CONTROLLER, F&I, NEMA, SIZE 6, 44"-49" W x 24"-27" D 4.000 EA	53,674.53000	214,698.12	69,882.62000	279,530.48	60,000.00000	240,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$2,580,996.06**		**$3,516,834.97**		**$2,897,463.65**
SECTION: 0005 Utilities						
1583 0519 78 14.000 EA BOLLARDS	1,569.62000	21,974.68	2,023.54000	28,329.56	1,450.00000	20,300.00
1585 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
1590 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055602	13,000.00000	13,000.00	13,000.00000	13,000.00	13,000.00000	13,000.00
1595 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065601	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
1600 1050 16004 8,669.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	44.94000	389,584.86	22.78000	197,479.82	33.00000	286,077.00
1605 1050 31202 144.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	41.92000	6,036.48	25.07000	3,610.08	34.00000	4,896.00
1610 1050 31208 948.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	76.10000	72,142.80	82.56000	78,266.88	99.00000	93,852.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1615 1050 31210 227.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	125.01000	28,377.27	89.52000	20,321.04	103.00000	23,381.00
1620 1050 31212 8,218.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	90.49000	743,646.82	83.68000	687,682.24	119.00000	977,942.00
1623 1050 61108 118.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 8"	189.57000	22,369.26	168.40000	19,871.20	120.00000	14,160.00
1625 1050 61120 741.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"	325.72000	241,358.52	127.74000	94,655.34	220.00000	163,020.00
1630 1055 51108 15.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	1,392.41000	20,886.15	1,383.61000	20,754.15	2,300.00000	34,500.00
1635 1055 51110 8.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	1,716.46000	13,731.68	2,435.27000	19,482.16	2,450.00000	19,600.00
1640 1055 51112 103.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	1,988.35000	204,800.05	2,637.47000	271,659.41	2,400.00000	247,200.00
1645 1055 51212 14.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"	2,556.96000	35,797.44	3,319.61000	46,474.54	1,400.00000	19,600.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1650 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' 2.000 EA	10,784.81000	21,569.62	11,931.43000	23,862.86	13,000.00000	26,000.00
1655 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 2.000 EA	4,258.23000	8,516.46	4,244.28000	8,488.56	5,200.00000	10,400.00
1660 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 2.000 EA	1,610.13000	3,220.26	1,095.66000	2,191.32	2,200.00000	4,400.00
1665 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 10.000 EA	1,189.87000	11,898.70	1,258.08000	12,580.80	580.00000	5,800.00
1670 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" 2.000 EA	2,511.39000	5,022.78	5,396.38000	10,792.76	1,250.00000	2,500.00
1673 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 2.000 EA	7,144.31000	14,288.62	524.23000	1,048.46	4,300.00000	8,600.00
1675 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 35.000 EA	7,797.47000	272,911.45	4,763.36000	166,717.60	4,800.00000	168,000.00
1680 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 7.000 EA	8,197.47000	57,382.29	10,848.52000	75,939.64	8,300.00000	58,100.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1685 1644700 FIRE HYDRANT, ADJUST & MODIFY 4.000 EA	1,929.12000	7,716.48	3,119.43000	12,477.72	500.00000	2,000.00
1690 1644900 FIRE HYDRANT, REMOVE 1.000 EA	1,807.59000	1,807.59	2,152.06000	2,152.06	525.00000	525.00
0005 Utilities Section Totals:		**$2,245,040.26**		**$1,844,838.20**		**$2,230,853.00**
SECTION: 0006 Intelligent Transportation System						
1695 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 3.650 MI	4,060.79000	14,821.88	3,804.06000	13,884.82	4,550.00000	16,607.50
1700 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 1.000 EA	2,855.24000	2,855.24	2,674.73000	2,674.73	3,200.00000	3,200.00
1705 0611 2 2 ITSFM LOCATION DOCUMENTATION-ITS SITE 2.000 EA	2,277.85000	4,555.70	2,133.85000	4,267.70	2,550.00000	5,100.00
1710 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 11,524.000 LF	9.23000	106,366.52	20.06000	231,171.44	10.50000	121,002.00
1715 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 6,370.000 LF	33.20000	211,484.00	33.38000	212,630.60	37.00000	235,690.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1720 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 10.000 LF	28.75000	287.50	63.37000	633.70	32.00000	320.00
1725 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 443.000 LF	4.25000	1,882.75	4.38000	1,940.34	4.75000	2,104.25
1730 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 19,372.000 LF	4.63000	89,692.36	4.73000	91,629.56	5.20000	100,734.40
1735 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 56.000 EA	57.11000	3,198.16	53.50000	2,996.00	64.00000	3,584.00
1740 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	1,586.25000	3,172.50	1,485.97000	2,971.94	1,800.00000	3,600.00
1745 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	63.45000	380.70	59.44000	356.64	71.00000	426.00
1750 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 24.000 EA	95.18000	2,284.32	89.16000	2,139.84	106.00000	2,544.00
1755 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	1,713.15000	3,426.30	1,604.84000	3,209.68	1,920.00000	3,840.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1760 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 2.000 EA	126.91000	253.82	118.88000	237.76	142.00000	284.00
1765 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	881.95000	881.95	826.20000	826.20	982.00000	982.00
1770 0633 6 FIBER OPTIC CABLE LOCATOR 1,000.000 DA	0.01000	10.00	219.93000	219,930.00	141.00000	141,000.00
1775 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	1,336.66000	9,356.62	1,627.28000	11,390.96	1,500.00000	10,500.00
1780 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 23.000 EA	2,298.14000	52,857.22	2,509.03000	57,707.69	2,600.00000	59,800.00
1785 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2.000 EA	3,785.37000	7,570.74	5,091.26000	10,182.52	4,250.00000	8,500.00
1790 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,452.96000	4,452.96	5,698.06000	5,698.06	5,000.00000	5,000.00
1795 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 810.000 LF	9.58000	7,759.80	13.01000	10,538.10	10.70000	8,667.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1800 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	2,401.59000	4,803.18	3,256.78000	6,513.56	2,700.00000	5,400.00
1805 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	3,221.51000	3,221.51	3,924.57000	3,924.57	3,600.00000	3,600.00
1810 0641 2 14 PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV 1.000 EA	12,462.39000	12,462.39	10,500.15000	10,500.15	14,000.00000	14,000.00
1815 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 1.000 EA	52,536.14000	52,536.14	49,927.40000	49,927.40	59,000.00000	59,000.00
1820 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	6,112.09000	6,112.09	16,069.29000	16,069.29	6,800.00000	6,800.00
1825 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	4,991.45000	9,982.90	6,270.77000	12,541.54	5,600.00000	11,200.00
1830 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	10,736.09000	21,472.18	13,070.53000	26,141.06	12,000.00000	24,000.00
1835 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 1.000 EA	4,387.59000	4,387.59	9,619.06000	9,619.06	4,900.00000	4,900.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) RYAN CIVIL - GENERAL ASPHALT, L		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1840 0685 2 1 1.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	908.87000	908.87	985.94000	985.94	1,020.00000	1,020.00
0006 Intelligent Transportation System Section Totals:		**$643,437.89**		**$1,023,240.85**		**$863,405.15**
Contract Grand Totals:		**$63,258,368.24**		**$71,744,062.05**		**77,450,887.68**

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41754055201 (1.000) LS	2,889,298.00000	2,889,298.00	4,300,000.00000	4,300,000.00	4,959,377.60000	4,959,377.60
0010 0101 1 MOBILIZATION 41754065201 (1.000) LS	4,333,945.80000	4,333,945.80	4,300,000.00000	4,300,000.00	3,000,000.00000	3,000,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41754055201 (1000.000) DA (LS)	847,590.95000	847,590.95	2,474,750.00000	2,474,750.00	600,000.00000	600,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41754065201 (1000.000) DA (LS)	966,773.93000	966,773.93	2,474,750.00000	2,474,750.00	575,000.00000	575,000.00
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754055201 (5314.000) SY (LS)	159,487.18000	159,487.18	1,150,296.00000	1,150,296.00	200,000.00000	200,000.00
0030 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754065201 (67311.000) SY (LS)	1,320,466.14000	1,320,466.14	352,700.00000	352,700.00	1,750,000.00000	1,750,000.00
0035 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754055201 (52.800) CY (LS)	34,286.23000	34,286.23	640,951.82000	640,951.82	150,000.00000	150,000.00
0040 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754065201 (713.000) CY (LS)	2,089,414.62000	2,089,414.62	330,150.45000	330,150.45	1,750,000.00000	1,750,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 166.500 CY	213.21000	35,499.47	73.28000	12,201.12	500.00000	83,250.00
0050 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754055201 (171.000) SY (LS)	9,110.01000	9,110.01	25,650.00000	25,650.00	20,000.00000	20,000.00
0055 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754065201 (656.000) SY (LS)	56,312.11000	56,312.11	98,400.00000	98,400.00	75,000.00000	75,000.00
0060 0102 5 PEDESTRIAN ESCORT/FLAGGER 780.000 HR	111.26000	86,782.80	47.11000	36,745.80	50.00000	39,000.00
0065 0102 14 TRAFFIC CONTROL OFFICER 144.000 HR	117.09000	16,860.96	120.00000	17,280.00	125.00000	18,000.00
0070 0102 30 TEMPORARY HIGHWAY LIGHTING 41754065201 (40.000) EA (LS)	249,672.35000	249,672.35	223,898.75000	223,898.75	200,000.00000	200,000.00
0075 0102 60 WORK ZONE SIGN 232,920.000 ED	0.20000	46,584.00	0.19000	44,254.80	0.25000	58,230.00
0080 0102 61 BUSINESS SIGN 12.000 EA	43.49000	521.88	39.00000	468.00	50.00000	600.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 2,571.000 LF	13.38000	34,399.98	50.00000	128,550.00	55.00000	141,405.00
0090 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 11,463.000 LF	13.38000	153,374.94	14.00000	160,482.00	30.00000	343,890.00
0095 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 1,208,858.000 ED	0.09000	108,797.22	0.09000	108,797.22	0.10000	120,885.80
0100 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,914,331.000 FD	0.03000	87,429.93	0.03000	87,429.93	0.05000	145,716.55
0105 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 3,218.000 ED	5.02000	16,154.36	5.00000	16,090.00	5.50000	17,699.00
0110 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 18,114.000 EA	4.46000	80,788.44	4.50000	81,513.00	4.25000	76,984.50
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 8,432.000 ED	10.04000	84,657.28	10.00000	84,320.00	11.00000	92,752.00
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 810.000 ED	153.19000	124,083.90	32.33000	26,187.30	750.00000	607,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 810.000 ED	110.61000	89,594.10	99.19000	80,343.90	245.00000	198,450.00
0130 0102115 TYPE III BARRICADE 69,320.000 ED	0.36000	24,955.20	0.32000	22,182.40	0.35000	24,262.00
0135 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.118 GM	11,708.68000	1,381.62	13,420.00000	1,583.56	11,000.00000	1,298.00
0140 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.118 GM	11,708.68000	1,381.62	13,420.00000	1,583.56	11,000.00000	1,298.00
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 2,342.000 SY	7.81000	18,291.02	5.25000	12,295.50	10.00000	23,420.00
0150 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM 6.000 EA	1,486.26000	8,917.56	3,500.00000	21,000.00	15,000.00000	90,000.00
0155 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 6.000 EA	836.33000	5,017.98	1,250.00000	7,500.00	3,000.00000	18,000.00
0160 0104 10 3 SEDIMENT BARRIER 63,238.000 LF	1.06000	67,032.28	1.45000	91,695.10	2.00000	126,476.00
0165 0104 11 FLOATING TURBIDITY BARRIER 1,086.000 LF	13.94000	15,138.84	17.50000	19,005.00	25.00000	27,150.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 8,635.000 LF	5.85000	50,514.75	3.95000	34,108.25	6.00000	51,810.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 19.000 EA	3,902.89000	74,154.91	3,500.00000	66,500.00	7,500.00000	142,500.00
0180 0104 18 INLET PROTECTION SYSTEM 37.000 EA	178.42000	6,601.54	125.00000	4,625.00	225.00000	8,325.00
0185 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 2,342.000 SY	0.56000	1,311.52	0.50000	1,171.00	3.50000	8,197.00
0190 0107 1 LITTER REMOVAL 5,957.940 AC	5.00000	29,789.70	20.00000	119,158.80	15.00000	89,369.10
0195 0107 2 MOWING 4,681.000 AC	5.00000	23,405.00	20.00000	93,620.00	25.00000	117,025.00
0200 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41754065201 (1.000) LS	3,233.83000	3,233.83	14,900.00000	14,900.00	50,000.00000	50,000.00
0205 0110 1 1 CLEARING & GRUBBING 41754055201 (135.230) AC (LS)	454,620.11000	454,620.11	5,300,000.00000	5,300,000.00	1,200,000.00000	1,200,000.00
0210 0110 1 1 CLEARING & GRUBBING 41754065201 (85.050) AC (LS)	2,237,566.60000	2,237,566.60	5,300,000.00000	5,300,000.00	700,000.00000	700,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,366.000 SY	34.59000	151,019.94	41.57000	181,494.62	20.00000	87,320.00
0220 0110 7 1 MAILBOX, F&I SINGLE 3.000 EA	139.39000	418.17	333.98000	1,001.94	500.00000	1,500.00
0225 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41754065201 (1.000) LS	11,151.13000	11,151.13	15,000.00000	15,000.00	5,000.00000	5,000.00
0230 0120 1 REGULAR EXCAVATION 429,801.300 CY	6.39000	2,746,430.31	8.97000	3,855,317.66	8.00000	3,438,410.40
0235 0120 4 SUBSOIL EXCAVATION 9,529.000 CY	29.54000	281,486.66	12.74000	121,399.46	12.00000	114,348.00
0240 0120 6 EMBANKMENT 548,147.200 CY	19.65000	10,771,092.48	17.23000	9,444,576.26	22.00000	12,059,238.40
0245 0160 4 TYPE B STABILIZATION 407,200.000 SY	4.82000	1,962,704.00	2.03000	826,616.00	7.50000	3,054,000.00
0250 0285701 OPTIONAL BASE, BASE GROUP 01 81,160.000 SY	18.46000	1,498,213.60	12.56000	1,019,369.60	19.00000	1,542,040.00
0255 0285702 OPTIONAL BASE, BASE GROUP 02 250.000 SY	96.85000	24,212.50	100.00000	25,000.00	51.00000	12,750.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0285703 OPTIONAL BASE, BASE GROUP 03 13,452.000 SY	22.05000	296,616.60	13.53000	182,005.56	29.00000	390,108.00
0265 0285705 OPTIONAL BASE, BASE GROUP 05 6,000.000 SY	26.41000	158,460.00	17.97000	107,820.00	33.00000	198,000.00
0270 0285706 OPTIONAL BASE, BASE GROUP 06 12,049.000 SY	22.10000	266,282.90	18.04000	217,363.96	37.00000	445,813.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09 119.000 SY	187.67000	22,332.73	193.50000	23,026.50	75.00000	8,925.00
0280 0285711 OPTIONAL BASE, BASE GROUP 11 84,020.000 SY	35.03000	2,943,220.60	23.60000	1,982,872.00	48.00000	4,032,960.00
0285 0285712 OPTIONAL BASE, BASE GROUP 12 128,622.000 SY	36.17000	4,652,257.74	24.49000	3,149,952.78	50.00000	6,431,100.00
0290 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 486.700 TN	271.81000	132,289.93	280.00000	136,276.00	375.00000	182,512.50
0295 0327 70 2 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH 8,988.000 SY	5.56000	49,973.28	5.75000	51,681.00	6.50000	58,422.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0327 70 6 2,063.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.51000	13,430.13	6.75000	13,925.25	7.00000	14,441.00
0305 0327 70 17 1,811.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH	10.98000	19,884.78	11.35000	20,554.85	12.00000	21,732.00
0310 0327 70 19 8,478.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	4.02000	34,081.56	4.15000	35,183.70	4.50000	38,151.00
0315 0334 1 12 6,570.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	164.33000	1,079,763.13	170.00000	1,117,019.00	200.00000	1,314,140.00
0320 0334 1 15 19,452.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	152.50000	2,966,430.00	162.90000	3,168,730.80	195.00000	3,793,140.00
0325 0334 1 55 24,904.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	158.62000	3,950,383.51	161.45000	4,020,863.82	190.00000	4,731,893.00
0330 0337 7 25 3,807.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	239.63000	912,367.26	244.30000	930,147.82	290.00000	1,104,146.00
0335 0337 7 88 13,307.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	181.31000	2,412,692.17	187.45000	2,494,397.15	220.00000	2,927,540.00
0340 0339 1 96.800 TN MISCELLANEOUS ASPHALT PAVEMENT	292.24000	28,288.83	300.00000	29,040.00	350.00000	33,880.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0350 30 13 CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH 1,309.000 SY	245.88000	321,856.92	225.00000	294,525.00	250.00000	327,250.00
0350 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	9,730.64000	107,037.04	9,054.10000	99,595.10	9,600.00000	105,600.00
0355 0425 1351 INLETS, CURB, TYPE P-5, <10' 84.000 EA	9,350.15000	785,412.60	6,408.28000	538,295.52	9,200.00000	772,800.00
0360 0425 1361 INLETS, CURB, TYPE P-6, <10' 14.000 EA	9,297.38000	130,163.32	6,832.42000	95,653.88	9,200.00000	128,800.00
0365 0425 1411 INLETS, CURB TYPE J-1, <10' 1.000 EA	11,612.73000	11,612.73	10,492.44000	10,492.44	11,700.00000	11,700.00
0370 0425 1451 INLETS, CURB, TYPE J-5, <10' 5.000 EA	14,089.15000	70,445.75	7,564.43000	37,822.15	14,400.00000	72,000.00
0375 0425 1452 INLETS, CURB, TYPE J-5, >10' 2.000 EA	21,842.33000	43,684.66	11,438.13000	22,876.26	22,800.00000	45,600.00
0380 0425 1461 INLETS, CURB, TYPE J-6, <10' 5.000 EA	16,510.99000	82,554.95	8,053.50000	40,267.50	17,000.00000	85,000.00
0385 0425 1521 INLETS, DT BOT, TYPE C,<10' 11.000 EA	5,137.99000	56,517.89	6,927.79000	76,205.69	4,700.00000	51,700.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 3.000 EA	7,518.73000	22,556.19	9,552.98000	28,658.94	7,200.00000	21,600.00
0395 0425 1541 INLETS, DT BOT, TYPE D, <10' 50.000 EA	6,425.25000	321,262.50	7,738.45000	386,922.50	6,000.00000	300,000.00
0400 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 12.000 EA	8,873.61000	106,483.32	8,922.17000	107,066.04	8,700.00000	104,400.00
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 6.000 EA	8,984.08000	53,904.48	9,552.97000	57,317.82	8,800.00000	52,800.00
0410 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	9,461.93000	28,385.79	8,054.77000	24,164.31	9,400.00000	28,200.00
0415 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	7,649.09000	15,298.18	9,673.94000	19,347.88	7,400.00000	14,800.00
0420 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	8,670.51000	8,670.51	9,170.58000	9,170.58	8,500.00000	8,500.00
0425 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 6.000 EA	17,128.81000	102,772.86	9,169.10000	55,014.60	17,700.00000	106,200.00
0430 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	7,242.37000	7,242.37	6,561.11000	6,561.11	6,900.00000	6,900.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 7.000 EA	9,540.56000	66,783.92	7,606.41000	53,244.87	9,400.00000	65,800.00
0440 0425 1910 INLETS, CLOSED FLUME 4.000 EA	5,428.52000	21,714.08	7,788.16000	31,152.64	5,000.00000	20,000.00
0445 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	7,687.96000	30,751.84	6,162.31000	24,649.24	7,400.00000	29,600.00
0450 0425 2 61 MANHOLES, P-8, <10' 11.000 EA	7,325.86000	80,584.46	6,279.73000	69,077.03	7,000.00000	77,000.00
0455 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	11,712.63000	58,563.15	11,727.17000	58,635.85	11,800.00000	59,000.00
0460 0425 2 91 MANHOLES, J-8, <10' 18.000 EA	7,979.71000	143,634.78	8,242.73000	148,369.14	7,700.00000	138,600.00
0465 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	11,415.25000	11,415.25	11,551.91000	11,551.91	11,500.00000	11,500.00
0470 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	4,395.12000	4,395.12	4,006.15000	4,006.15	4,000.00000	4,000.00
0475 0425 5 MANHOLE, ADJUST 3.000 EA	1,875.97000	5,627.91	9,925.49000	29,776.47	1,750.00000	5,250.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 278.000 LF	136.61000	37,977.58	110.14000	30,618.92	130.00000	36,140.00
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 165.000 LF	160.00000	26,400.00	130.03000	21,454.95	150.00000	24,750.00
0490 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 300.000 LF	183.05000	54,915.00	138.38000	41,514.00	170.00000	51,000.00
0495 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 56.000 LF	227.49000	12,739.44	179.94000	10,076.64	210.00000	11,760.00
0500 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD 369.000 LF	376.31000	138,858.39	284.13000	104,843.97	350.00000	129,150.00
0505 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 13,390.000 LF	107.21000	1,435,541.90	99.64000	1,334,179.60	105.00000	1,405,950.00
0510 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 4,695.000 LF	123.43000	579,503.85	119.93000	563,071.35	120.00000	563,400.00
0515 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 5,576.000 LF	163.39000	911,062.64	155.09000	864,781.84	155.00000	864,280.00
0520 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 4,634.000 LF	191.17000	885,881.78	199.88000	926,243.92	180.00000	834,120.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0525 0430175142 1,732.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	246.77000	427,405.64	245.12000	424,547.84	235.00000	407,020.00
0530 0430175148 2,772.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	256.14000	710,020.08	292.36000	810,421.92	240.00000	665,280.00
0535 0430175154 879.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	394.49000	346,756.71	370.78000	325,915.62	365.00000	320,835.00
0540 0430175160 249.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	529.09000	131,743.41	507.15000	126,280.35	485.00000	120,765.00
0545 0430175215 27.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	243.26000	6,568.02	115.89000	3,129.03	225.00000	6,075.00
0550 0430175218 864.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	152.64000	131,880.96	132.54000	114,514.56	145.00000	125,280.00
0555 0430175224 1,596.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	197.17000	314,683.32	168.76000	269,340.96	185.00000	295,260.00
0560 0430175230 300.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	250.30000	75,090.00	219.29000	65,787.00	235.00000	70,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0565 0430175236 688.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	326.73000	224,790.24	287.97000	198,123.36	305.00000	209,840.00
0570 0430175248 635.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	535.99000	340,353.65	377.25000	239,553.75	495.00000	314,325.00
0575 0430175260 148.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	775.05000	114,707.40	718.65000	106,360.20	710.00000	105,080.00
0580 0430200 40 2.000 EA FLARED END SECTION, CONCRETE, 42"	8,054.35000	16,108.70	10,828.39000	21,656.78	7,800.00000	15,600.00
0585 0430200 41 1.000 EA FLARED END SECTION, CONCRETE, 48"	9,382.13000	9,382.13	11,931.65000	11,931.65	9,300.00000	9,300.00
0590 0430518100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	3,534.34000	7,068.68	5,508.15000	11,016.30	3,300.00000	6,600.00
0595 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	10,496.40000	20,992.80	13,516.03000	27,032.06	10,500.00000	21,000.00
0600 0430536100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	9,543.12000	9,543.12	11,435.87000	11,435.87	9,400.00000	9,400.00
0605 0430542100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND	13,704.96000	13,704.96	14,455.23000	14,455.23	14,000.00000	14,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0430542200 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND	20,270.95000	20,270.95	12,956.90000	12,956.90	21,200.00000	21,200.00
0615 0430548320 2.000 EA STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 30 DEGREES, ROUND	24,668.81000	49,337.62	21,822.32000	43,644.64	26,000.00000	52,000.00
0620 0430554300 2.000 EA STRAIGHT CONCRETE ENDWALLS, 54", TRIPLE, 0 DEGREES, ROUND	34,488.88000	68,977.76	26,557.98000	53,115.96	36,700.00000	73,400.00
0625 0430560102 2.000 EA STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL	20,511.10000	41,022.20	21,004.43000	42,008.86	21,400.00000	42,800.00
0630 0430610325 7.000 EA U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE	4,280.69000	29,964.83	5,681.91000	39,773.37	4,000.00000	28,000.00
0635 0430611333 1.000 EA U-ENDWALL, BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 30"PIPE	9,755.41000	9,755.41	10,541.53000	10,541.53	9,600.00000	9,600.00
0640 0430982125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,447.23000	27,577.84	3,117.51000	24,940.08	3,200.00000	25,600.00
0645 0430982129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	4,708.89000	18,835.56	4,312.36000	17,249.44	5,000.00000	20,000.00
0650 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	6,173.44000	12,346.88	5,474.42000	10,948.84	5,800.00000	11,600.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0655 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 8.000 EA	9,492.35000	75,938.80	6,393.66000	51,149.28	9,400.00000	75,200.00
0660 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 7.000 EA	10,469.69000	73,287.83	7,367.55000	51,572.85	10,400.00000	72,800.00
0665 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 2.000 EA	16,786.73000	33,573.46	12,777.95000	25,555.90	17,300.00000	34,600.00
0670 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD 6.000 EA	19,229.89000	115,379.34	14,114.27000	84,685.62	20,000.00000	120,000.00
0675 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 5.000 EA	3,447.69000	17,238.45	3,641.47000	18,207.35	3,200.00000	16,000.00
0680 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 6.000 EA	3,714.72000	22,288.32	4,172.83000	25,036.98	3,500.00000	21,000.00
0685 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 1.000 EA	6,171.61000	6,171.61	8,407.16000	8,407.16	5,800.00000	5,800.00
0690 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD 3.000 EA	16,077.46000	48,232.38	6,598.26000	19,794.78	16,600.00000	49,800.00
0695 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 16.000 EA	3,447.43000	55,158.88	3,117.48000	49,879.68	3,500.00000	56,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0700 0430984129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	3,714.85000	29,718.80	4,312.43000	34,499.44	3,750.00000	30,000.00
0705 0430984625 16.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,586.30000	57,380.80	3,641.45000	58,263.20	3,500.00000	56,000.00
0710 0430984629 3.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6,988.32000	20,964.96	4,173.41000	12,520.23	6,700.00000	20,100.00
0715 0430984638 12.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	12,314.10000	147,769.20	8,406.71000	100,880.52	12,500.00000	150,000.00
0720 0515 1 1 80.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	95.61000	7,648.80	82.00000	6,560.00	160.00000	12,800.00
0725 0515 1 2 301.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	88.62000	26,674.62	76.00000	22,876.00	90.00000	27,090.00
0730 0515 2211 30.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	132.93000	3,987.90	114.00000	3,420.00	260.00000	7,800.00
0735 0520 1 7 55,114.000 LF CONCRETE CURB & GUTTER, TYPE E	19.24000	1,060,393.36	33.67000	1,855,688.38	25.00000	1,377,850.00
0740 0520 1 10 16,644.000 LF CONCRETE CURB & GUTTER, TYPE F	17.01000	283,114.44	33.28000	553,912.32	22.00000	366,168.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0745 0520 2 2 852.000 LF CONCRETE CURB, TYPE B	25.09000	21,376.68	32.98000	28,098.96	38.00000	32,376.00
0750 0520 2 4 1,276.000 LF CONCRETE CURB, TYPE D	23.97000	30,585.72	32.31000	41,227.56	45.00000	57,420.00
0755 0520 2 8 1,793.000 LF CONCRETE CURB, TYPE RA	42.93000	76,973.49	34.30000	61,499.90	65.00000	116,545.00
0760 0520 5 11 5,426.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	35.68000	193,599.68	87.84000	476,619.84	65.00000	352,690.00
0765 0520 5 12 240.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	54.08000	12,979.20	108.50000	26,040.00	95.00000	22,800.00
0770 0520 6 1,302.000 LF SHOULDER GUTTER- CONCRETE	42.93000	55,894.86	34.90000	45,439.80	65.00000	84,630.00
0775 0520 70 133.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	122.94000	16,351.02	147.25000	19,584.25	200.00000	26,600.00
0780 0522 1 672.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	42.65000	28,660.80	77.25000	51,912.00	90.00000	60,480.00
0785 0522 2 3,992.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	65.23000	260,398.16	86.25000	344,310.00	90.00000	359,280.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0790 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 141.000 SY	112.91000	15,920.31	109.25000	15,404.25	150.00000	21,150.00
0795 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 322.000 SY	112.91000	36,357.02	158.76000	51,120.72	155.00000	49,910.00
0800 0527 2 DETECTABLE WARNINGS 2,103.000 SF	33.45000	70,345.35	37.80000	79,493.40	40.00000	84,120.00
0805 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 194.400 TN	223.02000	43,355.09	292.51000	56,863.94	200.00000	38,880.00
0810 0530 74 BEDDING STONE 140.900 TN	167.27000	23,568.34	234.76000	33,077.68	150.00000	21,135.00
0815 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,788.000 LF	29.75000	82,943.00	27.94000	77,896.72	35.00000	97,580.00
0820 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 10.000 EA	379.62000	3,796.20	250.00000	2,500.00	45.00000	450.00
0825 0536 73 GUARDRAIL REMOVAL 137.000 LF	3.40000	465.80	2.00000	274.00	4.00000	548.00
0830 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE 3.000 EA	1,813.10000	5,439.30	1,800.00000	5,400.00	1,750.00000	5,250.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0835 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 3.000 EA	4,079.47000	12,238.41	3,300.00000	9,900.00	4,400.00000	13,200.00
0840 0550 10150 FENCING, TYPE A, 8.1-10.0', STANDARD 4,117.000 LF	27.88000	114,781.96	15.03000	61,878.51	20.00000	82,340.00
0845 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 9,943.000 LF	27.88000	277,210.84	20.43000	203,135.49	26.50000	263,489.50
0850 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 317.000 LF	27.88000	8,837.96	28.06000	8,895.02	35.50000	11,253.50
0855 0550 60111 FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING 2.000 EA	669.07000	1,338.14	1,664.09000	3,328.18	2,100.00000	4,200.00
0860 0550 60132 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING 1.000 EA	16,726.69000	16,726.69	2,700.40000	2,700.40	3,400.00000	3,400.00
0865 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 1.000 EA	16,726.69000	16,726.69	2,978.44000	2,978.44	3,750.00000	3,750.00
0870 0550 60134 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING 1.000 EA	17,284.25000	17,284.25	3,694.59000	3,694.59	4,500.00000	4,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0875 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING 3.000 EA	2,230.23000	6,690.69	2,582.45000	7,747.35	3,250.00000	9,750.00
0880 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 1.000 EA	5,575.56000	5,575.56	6,298.02000	6,298.02	8,000.00000	8,000.00
0885 0570 1 2 PERFORMANCE TURF, SOD 604,820.000 SY	3.50000	2,116,870.00	1.50000	907,230.00	3.50000	2,116,870.00
0890 0570 13 1 SHOULDER DROP OFF SOIL 27.500 CY	44.60000	1,226.50	66.88000	1,839.20	100.00000	2,750.00
0895 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 41,222.000 SY	5.14000	211,881.08	6.93000	285,668.46	6.00000	247,332.00
0900 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 86.000 LF	18.53000	1,593.58	16.62000	1,429.32	21.00000	1,806.00
0905 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 80.000 LF	82.82000	6,625.60	74.27000	5,941.60	90.00000	7,200.00
0910 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,524.63000	4,573.89	1,367.24000	4,101.72	1,700.00000	5,100.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0915 0639 8154 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754055201	32,200.00000	32,200.00	32,200.00000	32,200.00	32,200.00000	32,200.00
0920 0639 8154 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754065201	3,500.00000	3,500.00	3,500.00000	3,500.00	3,500.00000	3,500.00
0925 0646 2400 1.000 EA ALUMINUM POLE- INDEX 695-001, RELOCATE	1,528.32000	1,528.32	1,370.55000	1,370.55	1,700.00000	1,700.00
0930 0695 1 1 2.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,532.87000	5,065.74	2,271.40000	4,542.80	2,850.00000	5,700.00
0935 0695 6 11 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP	1,632.93000	3,265.86	1,464.36000	2,928.72	1,750.00000	3,500.00
0940 0695 6 12 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	3,265.85000	6,531.70	2,928.72000	5,857.44	3,650.00000	7,300.00
0945 0695 7133 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT	9,009.13000	9,009.13	8,079.12000	8,079.12	10,000.00000	10,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0950 0695 9 11 — 8.000 EA TRAFFIC MONITORING SITE WEIGH- IN-MOTION ELECTRONIC SENSOR, FURNISH & INSTALL, WITH SPECIAL FOUNDATION SOCKET	31,361.59000	250,892.72	28,124.14000	224,993.12	35,000.00000	280,000.00
0955 0695 10 10 — 1.000 AS TRAFFIC MONITORING SITE WEIGH-IN-MOTION UNIT, FURNISH & INSTALL	24,780.63000	24,780.63	22,222.53000	22,222.53	27,500.00000	27,500.00
0960 0710 11101 — 30.347 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,505.40000	45,684.37	1,420.00000	43,092.74	1,500.00000	45,520.50
0965 0710 11102 — 0.197 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,672.67000	329.52	1,950.25000	384.20	1,650.00000	325.05
0970 0710 11123 — 1,904.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.12000	2,132.48	1.10000	2,094.40	1.25000	2,380.00
0975 0710 11124 — 295.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.39000	410.05	1.35000	398.25	1.75000	516.25
0980 0710 11125 — 2,012.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.67000	3,360.04	2.00000	4,024.00	1.85000	3,722.20

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0985 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.014 GM	892.09000	12.49	645.00000	9.03	950.00000	13.30
0990 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.780 GM	892.09000	695.83	685.00000	534.30	950.00000	741.00
0995 0710 11144 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12" 0.021 GM	1,672.67000	35.13	1,450.00000	30.45	1,850.00000	38.85
1000 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 17.000 EA	72.48000	1,232.16	50.00000	850.00	80.00000	1,360.00
1005 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 162.000 EA	39.03000	6,322.86	38.00000	6,156.00	45.00000	7,290.00
1010 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 15.000 LF	5.58000	83.70	4.20000	63.00	6.25000	93.75
1015 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 32.467 GM	1,505.40000	48,875.82	1,420.00000	46,103.14	1,650.00000	53,570.55

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1020 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,019.000 LF	1.67000	5,041.73	1.35000	4,075.65	1.85000	5,585.15
1025 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.168 GM	892.09000	149.87	645.00000	108.36	950.00000	159.60
1030 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.422 GM	892.09000	376.46	685.00000	289.07	950.00000	400.90
1035 0919528100 DIRECTIONAL INDICATORS 147.000 SF	33.45000	4,917.15	44.46000	6,535.62	135.00000	19,845.00
1040 0920530100 FABRIC FORMED CONCRETE RIPRAP 11,004.000 SY	73.69000	810,884.76	87.74000	965,490.96	250.00000	2,751,000.00
1041 0999 16 PARTNERING, DO NOT BID 41754055201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
1042 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 34.000 DA	4,800.00000	163,200.00	4,800.00000	163,200.00	4,800.00000	163,200.00
1043 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00	5,750.00000	11,500.00	5,750.00000	11,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1045 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055201	60,000.00000	60,000.00	60,000.00000	60,000.00	60,000.00000	60,000.00
1050 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$71,732,918.95**		**$78,403,734.36**		**$83,789,345.95**
SECTION: 0002 Signing						
1055 0546 72 3 11.348 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,547.52000	40,257.26	2,370.30000	26,898.16	5,000.00000	56,740.00
1060 0700 1111 249.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	475.00000	118,275.00	425.97000	106,066.53	600.00000	149,400.00
1065 0700 1112 39.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,437.02000	95,043.78	2,185.45000	85,232.55	2,500.00000	97,500.00
1070 0700 1113 8.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	3,026.06000	24,208.48	2,713.68000	21,709.44	2,600.00000	20,800.00
1075 0700 1500 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	274.09000	1,644.54	245.18000	1,471.08	400.00000	2,400.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1080 0700 1600 99.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	43.78000	4,334.22	39.26000	3,886.74	12.50000	1,237.50
1085 0700 2112 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	5,732.47000	5,732.47	5,140.71000	5,140.71	7,500.00000	7,500.00
1090 0700 2115 6.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	9,703.10000	58,218.60	8,701.45000	52,208.70	15,000.00000	90,000.00
1095 0700 2116 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF	10,522.64000	21,045.28	9,436.39000	18,872.78	15,000.00000	30,000.00
1100 0700 2500 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE	7,449.90000	7,449.90	6,680.85000	6,680.85	8,500.00000	8,500.00
1105 0700 2600 4.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	967.03000	3,868.12	867.20000	3,468.80	2,000.00000	8,000.00
1110 0700 3101 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	286.76000	573.52	257.16000	514.32	300.00000	600.00
1115 0700 3201 8.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	816.27000	6,530.16	732.01000	5,856.08	1,000.00000	8,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1120 0700 3501 2.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	186.32000	372.64	167.09000	334.18	125.00000	250.00
1125 0700 3502 12.000 EA SIGN PANEL, RELOCATE, 12-20 SF	274.79000	3,297.48	246.42000	2,957.04	125.00000	1,500.00
1130 0700 3601 10.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	46.77000	467.70	41.94000	419.40	12.00000	120.00
1135 0700 13 15 42.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	154.69000	6,496.98	138.72000	5,826.24	125.00000	5,250.00
1140 0704 1 3 15.000 EA TUBULAR MARKER, 36" WHITE POST	223.02000	3,345.30	195.11000	2,926.65	240.00000	3,600.00
1145 0704 1 4 24.000 EA TUBULAR MARKER, 36" YELLOW POST	223.02000	5,352.48	170.34000	4,088.16	240.00000	5,760.00
1150 0705 10 1 19.000 EA OBJECT MARKER, TYPE 1	306.66000	5,826.54	301.99000	5,737.81	325.00000	6,175.00
1155 0706 1 3 3,257.000 EA RAISED PAVEMENT MARKER, TYPE B	4.46000	14,526.22	4.50000	14,656.50	5.00000	16,285.00
1160 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754055201	61,331.20000	61,331.20	39,000.00000	39,000.00	60,000.00000	60,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1165 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754065201	39,028.95000	39,028.95	36,000.00000	36,000.00	40,000.00000	40,000.00
1170 0711 11123 3,000.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.46000	13,380.00	2.60000	7,800.00	5.00000	15,000.00
1175 0711 11124 3,037.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.58000	16,946.46	4.60000	13,970.20	6.00000	18,222.00
1180 0711 11125 883.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.69000	5,907.27	5.85000	5,165.55	7.25000	6,401.75
1185 0711 11141 0.203 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,345.34000	679.10	1,975.02000	400.93	3,500.00000	710.50
1190 0711 11144 0.127 GM THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT	6,690.68000	849.72	4,200.00000	533.40	7,000.00000	889.00
1195 0711 11160 33.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	250.90000	8,279.70	150.00000	4,950.00	275.00000	9,075.00
1200 0711 11170 174.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	89.21000	15,522.54	82.00000	14,268.00	100.00000	17,400.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1205 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,363.000 LF	5.58000	7,605.54	4.60000	6,269.80	6.00000	8,178.00
1210 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.321 GM	3,345.34000	1,073.85	1,975.00000	633.98	3,500.00000	1,123.50
1215 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,612.000 LF	17.84000	28,758.08	15.00000	24,180.00	20.00000	32,240.00
1220 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 1.000 EA	278.78000	278.78	220.00000	220.00	300.00000	300.00
1225 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 1.000 EA	167.27000	167.27	100.00000	100.00	185.00000	185.00
1230 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.837 GM	6,133.12000	23,532.78	5,500.00000	21,103.50	6,000.00000	23,022.00
1235 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 1.030 GM	6,690.68000	6,891.40	6,350.00000	6,540.50	7,000.00000	7,210.00
1240 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.560 GM	2,787.78000	12,712.28	1,895.00000	8,641.20	3,000.00000	13,680.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1245 0711 15201 4.406 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6,133.12000	27,022.53	5,500.00000	24,233.00	6,000.00000	26,436.00
1250 0711 16101 9.838 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,575.56000	54,852.36	5,150.00000	50,665.70	5,750.00000	56,568.50
1255 0711 16102 1.239 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,133.12000	7,598.94	6,300.00000	7,805.70	6,000.00000	7,434.00
1260 0711 16131 6.750 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,787.78000	18,817.52	1,700.00000	11,475.00	3,000.00000	20,250.00
1265 0711 16201 9.370 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,575.56000	52,243.00	5,150.00000	48,255.50	5,750.00000	53,877.50
1270 0711 16202 0.005 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	6,133.12000	30.67	6,300.00000	31.50	13,000.00000	65.00
0002 Signing Section Totals:		**$830,376.61**		**$707,196.18**		**$937,885.25**
SECTION: 0003 Lighting						
1275 0630 2 11 13,210.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.84000	129,986.40	8.82000	116,512.20	12.00000	158,520.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1280 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,501.000 LF	31.21000	78,056.21	27.99000	70,002.99	40.00000	100,040.00
1285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 117.000 EA	1,469.42000	171,922.14	1,317.73000	154,174.41	1,750.00000	204,750.00
1290 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	5,748.66000	22,994.64	5,155.23000	20,620.92	7,500.00000	30,000.00
1295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,429.000 LF	10.53000	15,047.37	9.44000	13,489.76	12.00000	17,148.00
1300 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	2,772.33000	19,406.31	2,486.14000	17,402.98	3,500.00000	24,500.00
1305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 7.000 EA	1,722.85000	12,059.95	1,545.00000	10,815.00	1,800.00000	12,600.00
1310 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 50,905.000 LF	2.02000	102,828.10	1.81000	92,138.05	2.50000	127,262.50
1315 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 25,454.000 LF	0.16000	4,072.64	0.14000	3,563.56	0.20000	5,090.80

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1320 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 4.000 EA	19,429.14000	77,716.56	17,423.48000	69,693.92	25,000.00000	100,000.00
1325 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 13.000 EA	9,115.65000	118,503.45	8,174.64000	106,270.32	12,000.00000	156,000.00
1330 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	9,160.38000	247,330.26	8,214.76000	221,798.52	12,000.00000	324,000.00
1335 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	9,055.99000	18,111.98	8,121.14000	16,242.28	12,000.00000	24,000.00
1340 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	9,436.30000	254,780.10	8,462.19000	228,479.13	12,000.00000	324,000.00
1345 0715 61542 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH 3.000 EA	11,069.40000	33,208.20	9,926.71000	29,780.13	15,000.00000	45,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1350 0715 65366 2.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	9,503.41000	19,006.82	8,522.38000	17,044.76	12,000.00000	24,000.00
1355 0715 68000 17.000 EA LIGHT POLE COMPLETE, RELOCATE	2,963.55000	50,380.35	2,657.62000	45,179.54	4,000.00000	68,000.00
1360 0715 69000 26.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	618.85000	16,090.10	554.97000	14,429.22	750.00000	19,500.00
1365 0715500 1 91.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	771.89000	70,241.99	692.21000	62,991.11	1,000.00000	91,000.00
0003 Lighting Section Totals:		**$1,461,743.57**		**$1,310,628.80**		**$1,855,411.30**
SECTION: 0004 Signalization						
1370 0611 1 1 3.073 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,460.32000	13,706.56	3,999.88000	12,291.63	5,500.00000	16,901.50
1375 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION- INTERSECTION	3,136.15000	3,136.15	2,812.41000	2,812.41	4,000.00000	4,000.00
1380 0630 2 11 3,679.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.86000	69,385.94	16.91000	62,211.89	25.00000	91,975.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,294.000 LF	41.78000	95,843.32	37.47000	85,956.18	50.00000	114,700.00
1390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	14,860.32000	59,441.28	13,326.29000	53,305.16	17,500.00000	70,000.00
1395 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,553.12000	1,553.12	1,392.79000	1,392.79	2,000.00000	2,000.00
1400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 102.000 EA	1,524.63000	155,512.26	1,367.24000	139,458.48	2,000.00000	204,000.00
1405 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	2,151.44000	2,151.44	1,929.35000	1,929.35	3,000.00000	3,000.00
1410 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 27.000 EA	1,858.38000	50,176.26	1,666.54000	44,996.58	2,500.00000	67,500.00
1415 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	6,046.94000	24,187.76	5,422.72000	21,690.88	7,500.00000	30,000.00
1420 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	827.18000	827.18	741.79000	741.79	1,000.00000	1,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1425 0639 2 1 1,376.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.53000	14,489.28	9.44000	12,989.44	12.00000	16,512.00
1430 0639 2 6 50.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.20000	10.00	0.18000	9.00	0.25000	12.50
1435 0639 3 11 7.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,637.87000	18,465.09	2,365.56000	16,558.92	3,000.00000	21,000.00
1440 0641 2 12 7.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,722.85000	12,059.95	1,545.00000	10,815.00	2,250.00000	15,750.00
1445 0641 2 80 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	6,931.07000	13,862.14	6,215.58000	12,431.16	9,000.00000	18,000.00
1450 0646 1 11 77.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,408.65000	185,466.05	2,160.01000	166,320.77	3,000.00000	231,000.00
1455 0649 21 3 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	67,034.19000	201,102.57	60,114.27000	180,342.81	80,000.00000	240,000.00
1460 0649 21 6 10.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	77,376.48000	773,764.80	69,388.93000	693,889.30	90,000.00000	900,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1465 0649 21 10 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	80,457.75000	241,373.25	72,152.12000	216,456.36	95,000.00000	285,000.00
1470 0649 21 13 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	107,895.59000	107,895.59	96,757.56000	96,757.56	125,000.00000	125,000.00
1475 0649 21 15 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	90,372.78000	90,372.78	81,043.63000	81,043.63	100,000.00000	100,000.00
1480 0649 21 21 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	104,611.25000	104,611.25	93,812.26000	93,812.26	120,000.00000	120,000.00
1485 0650 1 14 4.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,537.29000	6,149.16	1,378.60000	5,514.40	2,000.00000	8,000.00
1490 0650 1 44 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY	8,413.59000	16,827.18	7,545.06000	15,090.12	10,000.00000	20,000.00
1495 0653 1 11 58.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	876.16000	50,817.28	785.71000	45,571.18	1,000.00000	58,000.00
1500 0654 3 10 54.000 AS MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY	1,864.91000	100,705.14	1,672.40000	90,309.60	2,250.00000	121,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1505 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	15,893.21000	15,893.21	14,252.56000	14,252.56	20,000.00000	20,000.00
1510 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 3.000 EA	9,659.41000	28,978.23	8,662.27000	25,986.81	11,000.00000	33,000.00
1515 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	8,936.12000	8,936.12	8,013.65000	8,013.65	10,000.00000	10,000.00
1520 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 3.000 EA	4,723.67000	14,171.01	4,236.05000	12,708.15	6,500.00000	19,500.00
1525 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 58.000 EA	416.19000	24,139.02	373.23000	21,647.34	500.00000	29,000.00
1530 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,460.49000	1,460.49	1,309.72000	1,309.72	2,000.00000	2,000.00
1535 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	954.29000	954.29	855.78000	855.78	1,200.00000	1,200.00
1540 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	11,792.37000	11,792.37	10,575.05000	10,575.05	15,000.00000	15,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1545 0684 6 4 WIRELESS COMMUNICATION SYSTEM DEVICE, RELOCATE 1.000 EA	971.98000	971.98	871.64000	871.64	1,200.00000	1,200.00
1550 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	13,173.70000	52,694.80	11,813.78000	47,255.12	16,000.00000	64,000.00
1555 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 1.000 EA	998.29000	998.29	895.24000	895.24	1,200.00000	1,200.00
1560 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 19.000 EA	241.76000	4,593.44	216.80000	4,119.20	300.00000	5,700.00
1565 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 13.000 EA	701.68000	9,121.84	629.25000	8,180.25	900.00000	11,700.00
1570 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	3,441.39000	3,441.39	3,086.14000	3,086.14	4,500.00000	4,500.00
1575 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	3,844.07000	7,688.14	3,447.26000	6,894.52	5,000.00000	10,000.00
1580 0923676104 ATC CABINET WITH CONTROLLER, F&I, NEMA, SIZE 6, 44"-49" W x 24"-27" D 4.000 EA	58,955.35000	235,821.40	52,869.41000	211,477.64	75,000.00000	300,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$2,835,548.80**		**$2,542,827.46**		**$3,412,851.00**
SECTION: 0005 Utilities						
1583 0519 78 14.000 EA BOLLARDS	669.07000	9,366.98	2,500.00000	35,000.00	1,050.00000	14,700.00
1585 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
1590 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055602	13,000.00000	13,000.00	13,000.00000	13,000.00	13,000.00000	13,000.00
1595 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065601	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
1600 1050 16004 8,669.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	49.49000	429,028.81	90.50000	784,544.50	50.00000	433,450.00
1605 1050 31202 144.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	46.17000	6,648.48	35.00000	5,040.00	45.00000	6,480.00
1610 1050 31208 948.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	83.80000	79,442.40	82.00000	77,736.00	130.00000	123,240.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1615 1050 31210 227.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	137.66000	31,248.82	130.00000	29,510.00	130.00000	29,510.00
1620 1050 31212 8,218.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	99.65000	818,923.70	130.00000	1,068,340.00	115.00000	945,070.00
1623 1050 61108 118.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 8"	208.75000	24,632.50	170.00000	20,060.00	450.00000	53,100.00
1625 1050 61120 741.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"	358.69000	265,789.29	230.00000	170,430.00	600.00000	444,600.00
1630 1055 51108 15.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	1,536.42000	23,046.30	1,550.00000	23,250.00	1,500.00000	22,500.00
1635 1055 51110 8.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	1,892.13000	15,137.04	2,400.00000	19,200.00	2,750.00000	22,000.00
1640 1055 51112 103.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	2,189.35000	225,503.05	3,200.00000	329,600.00	2,500.00000	257,500.00
1645 1055 51212 14.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"	2,813.66000	39,391.24	5,000.00000	70,000.00	2,500.00000	35,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1650 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' 2.000 EA	11,875.58000	23,751.16	11,000.00000	22,000.00	14,500.00000	29,000.00
1655 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 2.000 EA	4,689.93000	9,379.86	11,000.00000	22,000.00	15,000.00000	30,000.00
1660 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 2.000 EA	1,774.87000	3,549.74	3,000.00000	6,000.00	2,000.00000	4,000.00
1665 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 10.000 EA	1,311.83000	13,118.30	1,250.00000	12,500.00	1,600.00000	16,000.00
1670 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" 2.000 EA	2,767.41000	5,534.82	3,500.00000	7,000.00	6,000.00000	12,000.00
1673 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 2.000 EA	7,865.12000	15,730.24	5,250.00000	10,500.00	20,000.00000	40,000.00
1675 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 35.000 EA	8,584.37000	300,452.95	6,000.00000	210,000.00	10,000.00000	350,000.00
1680 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 7.000 EA	9,025.76000	63,180.32	16,500.00000	115,500.00	10,000.00000	70,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1685 1644700 4.000 EA FIRE HYDRANT, ADJUST & MODIFY	2,126.09000	8,504.36	2,250.00000	9,000.00	2,250.00000	9,000.00
1690 1644900 1.000 EA FIRE HYDRANT, REMOVE	1,991.75000	1,991.75	3,500.00000	3,500.00	2,100.00000	2,100.00
0005 Utilities Section Totals:		**$2,453,352.11**		**$3,090,710.50**		**$2,989,250.00**
SECTION: 0006 Intelligent Transportation System						
1695 0611 1 1 3.650 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,460.32000	16,280.17	4,632.12000	16,907.24	5,000.00000	18,250.00
1700 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,136.15000	3,136.15	2,812.41000	2,812.41	4,000.00000	4,000.00
1705 0611 2 2 2.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	2,501.96000	5,003.92	2,243.68000	4,487.36	3,000.00000	6,000.00
1710 0630 2 11 11,524.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.14000	116,853.36	9.09000	104,753.16	12.00000	138,288.00
1715 0630 2 12 6,370.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	36.46000	232,250.20	32.70000	208,299.00	50.00000	318,500.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1720 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 10.000 LF	31.58000	315.80	28.32000	283.20	40.00000	400.00
1725 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 443.000 LF	4.67000	2,068.81	4.19000	1,856.17	5.50000	2,436.50
1730 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 19,372.000 LF	5.08000	98,409.76	4.56000	88,336.32	6.00000	116,232.00
1735 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 56.000 EA	62.73000	3,512.88	56.25000	3,150.00	80.00000	4,480.00
1740 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	1,742.31000	3,484.62	1,562.45000	3,124.90	2,000.00000	4,000.00
1745 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	69.69000	418.14	62.50000	375.00	100.00000	600.00
1750 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 24.000 EA	104.54000	2,508.96	93.75000	2,250.00	150.00000	3,600.00
1755 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	1,881.70000	3,763.40	1,687.45000	3,374.90	2,500.00000	5,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1760 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 2.000 EA	139.39000	278.78	125.00000	250.00	175.00000	350.00
1765 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	968.72000	968.72	868.72000	868.72	1,200.00000	1,200.00
1770 0633 6 FIBER OPTIC CABLE LOCATOR 1,000.000 DA	138.60000	138,600.00	124.29000	124,290.00	175.00000	175,000.00
1775 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	1,468.17000	10,277.19	1,316.61000	9,216.27	2,000.00000	14,000.00
1780 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 23.000 EA	2,524.25000	58,057.75	2,263.67000	52,064.41	3,000.00000	69,000.00
1785 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2.000 EA	4,157.80000	8,315.60	3,728.59000	7,457.18	5,500.00000	11,000.00
1790 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,891.07000	4,891.07	4,386.17000	4,386.17	6,000.00000	6,000.00
1795 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 810.000 LF	10.53000	8,529.30	9.44000	7,646.40	12.00000	9,720.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1800 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	2,637.87000	5,275.74	2,365.56000	4,731.12	3,500.00000	7,000.00
1805 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	3,538.46000	3,538.46	3,173.19000	3,173.19	4,000.00000	4,000.00
1810 0641 2 14 PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV 1.000 EA	13,688.51000	13,688.51	12,275.45000	12,275.45	17,000.00000	17,000.00
1815 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 1.000 EA	57,704.97000	57,704.97	51,748.00000	51,748.00	70,000.00000	70,000.00
1820 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	6,713.44000	6,713.44	6,020.41000	6,020.41	9,000.00000	9,000.00
1825 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	5,482.54000	10,965.08	4,916.58000	9,833.16	7,000.00000	14,000.00
1830 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	11,792.37000	23,584.74	10,575.05000	21,150.10	14,000.00000	28,000.00
1835 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 1.000 EA	4,819.27000	4,819.27	4,321.78000	4,321.78	6,000.00000	6,000.00

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WEBBER, LLC		(6) SKANSKA USA CIVIL SOUTHEAST INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System								
1840 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL		1.000 EA	998.29000	998.29	895.24000	895.24	1,200.00000	1,200.00
0006 Intelligent Transportation System	**Section Totals:**			**$845,213.08**		**$760,337.26**		**$1,064,256.50**
Contract Grand Totals:				**$80,159,153.12**		**$86,815,434.56**		**94,049,000.00**

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41754055201	(1.000) LS	5,000,000.00000	5,000,000.00			
0010 0101 1 MOBILIZATION 41754065201	(1.000) LS	5,237,000.00000	5,237,000.00			
0015 0102 1 MAINTENANCE OF TRAFFIC 41754055201	(1000.000) DA (LS)	500,000.00000	500,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 41754065201	(1000.000) DA (LS)	317,400.00000	317,400.00			
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754055201	(5314.000) SY (LS)	197,500.00000	197,500.00			
0030 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 41754065201	(67311.000) SY (LS)	1,550,000.00000	1,550,000.00			
0035 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754055201	(52.800) CY (LS)	178,800.00000	178,800.00			
0040 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 41754065201	(713.000) CY (LS)	1,500,000.00000	1,500,000.00			

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 166.500 CY	370.00000	61,605.00				
0050 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754055201 (171.000) SY (LS)	9,800.00000	9,800.00				
0055 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 41754065201 (656.000) SY (LS)	27,100.00000	27,100.00				
0060 0102 5 PEDESTRIAN ESCORT/FLAGGER 780.000 HR	46.00000	35,880.00				
0065 0102 14 TRAFFIC CONTROL OFFICER 144.000 HR	160.00000	23,040.00				
0070 0102 30 TEMPORARY HIGHWAY LIGHTING 41754065201 (40.000) EA (LS)	305,000.00000	305,000.00				
0075 0102 60 WORK ZONE SIGN 232,920.000 ED	0.25000	58,230.00				
0080 0102 61 BUSINESS SIGN 12.000 EA	39.00000	468.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 71 13 — 2,571.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	65.00000	167,115.00				
0090 0102 71 23 — 11,463.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	18.00000	206,334.00				
0095 0102 74 1 — 1,208,858.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	120,885.80				
0100 0102 74 8 — 2,914,331.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	116,573.24				
0105 0102 76 — 3,218.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.90000	18,986.20				
0110 0102 78 2 — 18,114.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.05000	91,475.70				
0115 0102 99 — 8,432.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	92,752.00				
0120 0102104 — 810.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	380.00000	307,800.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	150.00000	121,500.00				
810.000 ED						
0130 0102115 TYPE III BARRICADE	0.32000	22,182.40				
69,320.000 ED						
0135 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6"	14,000.00000	1,652.00				
0.118 GM						
0140 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"	14,000.00000	1,652.00				
0.118 GM						
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.45000	3,395.90				
2,342.000 SY						
0150 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	6,800.00000	40,800.00				
6.000 EA						
0155 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	3,300.00000	19,800.00				
6.000 EA						
0160 0104 10 3 SEDIMENT BARRIER	2.60000	164,418.80				
63,238.000 LF						
0165 0104 11 FLOATING TURBIDITY BARRIER	18.00000	19,548.00				
1,086.000 LF						

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 8,635.000 LF	7.50000	64,762.50				
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 19.000 EA	6,400.00000	121,600.00				
0180 0104 18 INLET PROTECTION SYSTEM 37.000 EA	330.00000	12,210.00				
0185 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 2,342.000 SY	59.00000	138,178.00				
0190 0107 1 LITTER REMOVAL 5,957.940 AC	25.00000	148,948.50				
0195 0107 2 MOWING 4,681.000 AC	35.00000	163,835.00				
0200 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41754065201 (1.000) LS	26,100.00000	26,100.00				
0205 0110 1 1 CLEARING & GRUBBING 41754055201 (135.230) AC (LS)	2,500,000.00000	2,500,000.00				
0210 0110 1 1 CLEARING & GRUBBING 41754065201 (85.050) AC (LS)	2,800,000.00000	2,800,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,366.000 SY	32.00000	139,712.00				
0220 0110 7 1 MAILBOX, F&I SINGLE 3.000 EA	290.00000	870.00				
0225 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41754065201 (1.000) LS	1,700.00000	1,700.00				
0230 0120 1 REGULAR EXCAVATION 429,801.300 CY	18.50000	7,951,324.05				
0235 0120 4 SUBSOIL EXCAVATION 9,529.000 CY	40.00000	381,160.00				
0240 0120 6 EMBANKMENT 548,147.200 CY	35.00000	19,185,152.00				
0245 0160 4 TYPE B STABILIZATION 407,200.000 SY	7.00000	2,850,400.00				
0250 0285701 OPTIONAL BASE, BASE GROUP 01 81,160.000 SY	16.00000	1,298,560.00				
0255 0285702 OPTIONAL BASE, BASE GROUP 02 250.000 SY	130.00000	32,500.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0285703 OPTIONAL BASE, BASE GROUP 03 13,452.000 SY	23.00000	309,396.00				
0265 0285705 OPTIONAL BASE, BASE GROUP 05 6,000.000 SY	27.00000	162,000.00				
0270 0285706 OPTIONAL BASE, BASE GROUP 06 12,049.000 SY	29.00000	349,421.00				
0275 0285709 OPTIONAL BASE, BASE GROUP 09 119.000 SY	250.00000	29,750.00				
0280 0285711 OPTIONAL BASE, BASE GROUP 11 84,020.000 SY	42.00000	3,528,840.00				
0285 0285712 OPTIONAL BASE, BASE GROUP 12 128,622.000 SY	42.00000	5,402,124.00				
0290 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 486.700 TN	480.00000	233,616.00				
0295 0327 70 2 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH 8,988.000 SY	7.50000	67,410.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0327 70 6 2,063.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	8.80000	18,154.40				
0305 0327 70 17 1,811.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH	15.00000	27,165.00				
0310 0327 70 19 8,478.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	5.40000	45,781.20				
0315 0334 1 12 6,570.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	185.00000	1,215,579.50				
0320 0334 1 15 19,452.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	175.00000	3,404,100.00				
0325 0334 1 55 24,904.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	165.00000	4,109,275.50				
0330 0337 7 25 3,807.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	235.00000	894,739.00				
0335 0337 7 88 13,307.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	180.00000	2,395,260.00				
0340 0339 1 96.800 TN MISCELLANEOUS ASPHALT PAVEMENT	550.00000	53,240.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0350 30 13 CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH 1,309.000 SY	250.00000	327,250.00				
0350 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	13,800.00000	151,800.00				
0355 0425 1351 INLETS, CURB, TYPE P-5, <10' 84.000 EA	8,400.00000	705,600.00				
0360 0425 1361 INLETS, CURB, TYPE P-6, <10' 14.000 EA	8,200.00000	114,800.00				
0365 0425 1411 INLETS, CURB TYPE J-1, <10' 1.000 EA	17,900.00000	17,900.00				
0370 0425 1451 INLETS, CURB, TYPE J-5, <10' 5.000 EA	11,300.00000	56,500.00				
0375 0425 1452 INLETS, CURB, TYPE J-5, >10' 2.000 EA	14,900.00000	29,800.00				
0380 0425 1461 INLETS, CURB, TYPE J-6, <10' 5.000 EA	13,700.00000	68,500.00				
0385 0425 1521 INLETS, DT BOT, TYPE C,<10' 11.000 EA	11,100.00000	122,100.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 3.000 EA	12,500.00000	37,500.00				
0395 0425 1541 INLETS, DT BOT, TYPE D, <10' 50.000 EA	9,200.00000	460,000.00				
0400 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 12.000 EA	13,000.00000	156,000.00				
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 6.000 EA	1,900.00000	11,400.00				
0410 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	2,700.00000	8,100.00				
0415 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	6,800.00000	13,600.00				
0420 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	11,900.00000	11,900.00				
0425 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 6.000 EA	14,300.00000	85,800.00				
0430 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	9,000.00000	9,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 7.000 EA	10,900.00000	76,300.00				
0440 0425 1910 INLETS, CLOSED FLUME 4.000 EA	18,100.00000	72,400.00				
0445 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	6,800.00000	27,200.00				
0450 0425 2 61 MANHOLES, P-8, <10' 11.000 EA	6,900.00000	75,900.00				
0455 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	13,000.00000	65,000.00				
0460 0425 2 91 MANHOLES, J-8, <10' 18.000 EA	11,300.00000	203,400.00				
0465 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	28,800.00000	28,800.00				
0470 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	6,200.00000	6,200.00				
0475 0425 5 MANHOLE, ADJUST 3.000 EA	2,100.00000	6,300.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	278.000 LF	180.00000	50,040.00			
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	165.000 LF	210.00000	34,650.00			
0490 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	300.000 LF	270.00000	81,000.00			
0495 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	56.000 LF	360.00000	20,160.00			
0500 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	369.000 LF	530.00000	195,570.00			
0505 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13,390.000 LF	170.00000	2,276,300.00			
0510 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4,695.000 LF	220.00000	1,032,900.00			
0515 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5,576.000 LF	260.00000	1,449,760.00			
0520 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4,634.000 LF	290.00000	1,343,860.00			

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0525 0430175142 1,732.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	430.00000	744,760.00				
0530 0430175148 2,772.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	470.00000	1,302,840.00				
0535 0430175154 879.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	760.00000	668,040.00				
0540 0430175160 249.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	760.00000	189,240.00				
0545 0430175215 27.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	260.00000	7,020.00				
0550 0430175218 864.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	280.00000	241,920.00				
0555 0430175224 1,596.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	360.00000	574,560.00				
0560 0430175230 300.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	470.00000	141,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0565 0430175236 688.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	570.00000	392,160.00				
0570 0430175248 635.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	860.00000	546,100.00				
0575 0430175260 148.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	1,300.00000	192,400.00				
0580 0430200 40 2.000 EA FLARED END SECTION, CONCRETE, 42"	11,500.00000	23,000.00				
0585 0430200 41 1.000 EA FLARED END SECTION, CONCRETE, 48"	15,300.00000	15,300.00				
0590 0430518100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	4,100.00000	8,200.00				
0595 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	14,900.00000	29,800.00				
0600 0430536100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	9,200.00000	9,200.00				
0605 0430542100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND	21,200.00000	21,200.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0430542200 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND	14,900.00000	14,900.00				
0615 0430548320 2.000 EA STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 30 DEGREES, ROUND	24,000.00000	48,000.00				
0620 0430554300 2.000 EA STRAIGHT CONCRETE ENDWALLS, 54", TRIPLE, 0 DEGREES, ROUND	40,500.00000	81,000.00				
0625 0430560102 2.000 EA STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL	41,400.00000	82,800.00				
0630 0430610325 7.000 EA U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE	5,800.00000	40,600.00				
0635 0430611333 1.000 EA U-ENDWALL, BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 30"PIPE	11,100.00000	11,100.00				
0640 0430982125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,900.00000	23,200.00				
0645 0430982129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,200.00000	12,800.00				
0650 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	7,200.00000	14,400.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0655 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 8.000 EA	9,200.00000	73,600.00				
0660 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 7.000 EA	11,900.00000	83,300.00				
0665 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 2.000 EA	30,400.00000	60,800.00				
0670 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD 6.000 EA	30,400.00000	182,400.00				
0675 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 5.000 EA	2,800.00000	14,000.00				
0680 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 6.000 EA	5,300.00000	31,800.00				
0685 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 1.000 EA	8,200.00000	8,200.00				
0690 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD 3.000 EA	13,700.00000	41,100.00				
0695 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 16.000 EA	3,100.00000	49,600.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0700 0430984129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	6,400.00000	51,200.00				
0705 0430984625 16.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,300.00000	52,800.00				
0710 0430984629 3.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4,400.00000	13,200.00				
0715 0430984638 12.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	12,600.00000	151,200.00				
0720 0515 1 1 80.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	360.00000	28,800.00				
0725 0515 1 2 301.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	130.00000	39,130.00				
0730 0515 2211 30.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	510.00000	15,300.00				
0735 0520 1 7 55,114.000 LF CONCRETE CURB & GUTTER, TYPE E	28.00000	1,543,192.00				
0740 0520 1 10 16,644.000 LF CONCRETE CURB & GUTTER, TYPE F	29.00000	482,676.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0745 0520 2 2 CONCRETE CURB, TYPE B 852.000 LF	32.00000	27,264.00				
0750 0520 2 4 CONCRETE CURB, TYPE D 1,276.000 LF	73.00000	93,148.00				
0755 0520 2 8 CONCRETE CURB, TYPE RA 1,793.000 LF	29.00000	51,997.00				
0760 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 5,426.000 LF	60.00000	325,560.00				
0765 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 240.000 LF	80.00000	19,200.00				
0770 0520 6 SHOULDER GUTTER- CONCRETE 1,302.000 LF	67.00000	87,234.00				
0775 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 133.000 SY	180.00000	23,940.00				
0780 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 672.000 SY	66.00000	44,352.00				
0785 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 3,992.000 SY	85.00000	339,320.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0790 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 141.000 SY	160.00000	22,560.00				
0795 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 322.000 SY	160.00000	51,520.00				
0800 0527 2 DETECTABLE WARNINGS 2,103.000 SF	44.00000	92,532.00				
0805 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 194.400 TN	350.00000	68,040.00				
0810 0530 74 BEDDING STONE 140.900 TN	170.00000	23,953.00				
0815 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,788.000 LF	40.00000	111,520.00				
0820 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 10.000 EA	74.00000	740.00				
0825 0536 73 GUARDRAIL REMOVAL 137.000 LF	5.00000	685.00				
0830 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE 3.000 EA	1,800.00000	5,400.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0835 0536 85 24 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	4,500.00000	13,500.00				
0840 0550 10150 4,117.000 LF FENCING, TYPE A, 8.1-10.0', STANDARD	20.00000	82,340.00				
0845 0550 10210 9,943.000 LF FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	22.00000	218,746.00				
0850 0550 10222 317.000 LF FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	37.00000	11,729.00				
0855 0550 60111 2.000 EA FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING	2,200.00000	4,400.00				
0860 0550 60132 1.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING	3,500.00000	3,500.00				
0865 0550 60133 1.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING	3,900.00000	3,900.00				
0870 0550 60134 1.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4,800.00000	4,800.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0875 0550 60211 3.000 EA FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	3,400.00000	10,200.00				
0880 0550 60232 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	8,200.00000	8,200.00				
0885 0570 1 2 604,820.000 SY PERFORMANCE TURF, SOD	3.75000	2,268,075.00				
0890 0570 13 1 27.500 CY SHOULDER DROP OFF SOIL	170.00000	4,675.00				
0895 0571 1 11 41,222.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7.00000	288,554.00				
0900 0630 2 11 86.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	2,150.00				
0905 0630 2 12 80.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	2,400.00				
0910 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,000.00000	6,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0915 0639 8154 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754055201	32,200.00000	32,200.00				
0920 0639 8154 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), LEE COUNTY ELECTRIC CO-OP (DO NOT BID) 41754065201	3,500.00000	3,500.00				
0925 0646 2400 1.000 EA ALUMINUM POLE- INDEX 695-001, RELOCATE	4,500.00000	4,500.00				
0930 0695 1 1 2.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	3,700.00000	7,400.00				
0935 0695 6 11 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP	2,800.00000	5,600.00				
0940 0695 6 12 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	5,400.00000	10,800.00				
0945 0695 7133 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT	15,800.00000	15,800.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0950 0695 9 11 8.000 EA TRAFFIC MONITORING SITE WEIGH- IN-MOTION ELECTRONIC SENSOR, FURNISH & INSTALL, WITH SPECIAL FOUNDATION SOCKET	13,200.00000	105,600.00				
0955 0695 10 10 1.000 AS TRAFFIC MONITORING SITE WEIGH-IN-MOTION UNIT, FURNISH & INSTALL	12,600.00000	12,600.00				
0960 0710 11101 30.347 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2,200.00000	66,763.40				
0965 0710 11102 0.197 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,500.00000	492.50				
0970 0710 11123 1,904.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.30000	2,475.20				
0975 0710 11124 295.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.00000	590.00				
0980 0710 11125 2,012.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.85000	3,722.20				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0985 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.014 GM	460.00000	6.44				
0990 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.780 GM	780.00000	608.40				
0995 0710 11144 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12" 0.021 GM	2,000.00000	42.00				
1000 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 17.000 EA	46.00000	782.00				
1005 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 162.000 EA	46.00000	7,452.00				
1010 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 15.000 LF	6.55000	98.25				
1015 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 32.467 GM	2,200.00000	71,427.40				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1020 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,019.000 LF	1.55000	4,679.45				
1025 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.168 GM	610.00000	102.48				
1030 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.422 GM	780.00000	329.16				
1035 0919528100 DIRECTIONAL INDICATORS 147.000 SF	59.00000	8,673.00				
1040 0920530100 FABRIC FORMED CONCRETE RIPRAP 11,004.000 SY	130.00000	1,430,520.00				
1041 0999 16 PARTNERING, DO NOT BID 41754055201 (1.000) LS	5,000.00000	5,000.00				
1042 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 34.000 DA	4,800.00000	163,200.00				
1043 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
1045 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055201	60,000.00000	60,000.00				
1050 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065201	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$100,781,283.57**				
SECTION: 0002 Signing						
1055 0546 72 3 11.348 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,500.00000	39,718.00				
1060 0700 1111 249.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	650.00000	161,850.00				
1065 0700 1112 39.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	3,600.00000	140,400.00				
1070 0700 1113 8.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	4,900.00000	39,200.00				
1075 0700 1500 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	360.00000	2,160.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1080 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 99.000 EA	98.00000	9,702.00				
1085 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	8,800.00000	8,800.00				
1090 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 6.000 EA	16,000.00000	96,000.00				
1095 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF 2.000 EA	25,800.00000	51,600.00				
1100 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 1.000 EA	7,200.00000	7,200.00				
1105 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 4.000 EA	2,000.00000	8,000.00				
1110 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	650.00000	1,300.00				
1115 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 8.000 EA	1,300.00000	10,400.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1120 0700 3501 2.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	260.00000	520.00				
1125 0700 3502 12.000 EA SIGN PANEL, RELOCATE, 12-20 SF	520.00000	6,240.00				
1130 0700 3601 10.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	65.00000	650.00				
1135 0700 13 15 42.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	130.00000	5,460.00				
1140 0704 1 3 15.000 EA TUBULAR MARKER, 36" WHITE POST	260.00000	3,900.00				
1145 0704 1 4 24.000 EA TUBULAR MARKER, 36" YELLOW POST	260.00000	6,240.00				
1150 0705 10 1 19.000 EA OBJECT MARKER, TYPE 1	260.00000	4,940.00				
1155 0706 1 3 3,257.000 EA RAISED PAVEMENT MARKER, TYPE B	5.05000	16,447.85				
1160 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754055201	65,000.00000	65,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1165 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41754065201	45,000.00000	45,000.00				
1170 0711 11123 3,000.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.10000	12,300.00				
1175 0711 11124 3,037.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	6.15000	18,677.55				
1180 0711 11125 883.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.25000	7,284.75				
1185 0711 11141 0.203 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,300.00000	466.90				
1190 0711 11144 0.127 GM THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT	5,800.00000	736.60				
1195 0711 11160 33.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	130.00000	4,290.00				
1200 0711 11170 174.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	95.00000	16,530.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1205 0711 11224 1,363.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.50000	7,496.50				
1210 0711 11241 0.321 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,300.00000	738.30				
1215 0711 14125 1,612.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.00000	32,240.00				
1220 0711 14160 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	260.00000	260.00				
1225 0711 14170 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	110.00000	110.00				
1230 0711 15101 3.837 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	8,600.00000	32,998.20				
1235 0711 15102 1.030 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	11,500.00000	11,845.00				
1240 0711 15131 4.560 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,200.00000	10,032.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
1245 0711 15201 4.406 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	7,600.00000	33,485.60				
1250 0711 16101 9.838 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,100.00000	60,011.80				
1255 0711 16102 1.239 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	8,800.00000	10,903.20				
1260 0711 16131 6.750 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,500.00000	10,125.00				
1265 0711 16201 9.370 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,500.00000	51,535.00				
1270 0711 16202 0.005 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	14,500.00000	72.50				
0002 Signing Section Totals:		**$1,052,866.75**				
SECTION: 0003 Lighting						
1275 0630 2 11 13,210.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	330,250.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1280 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,501.000 LF	30.00000	75,030.00				
1285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 117.000 EA	1,600.00000	187,200.00				
1290 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	7,400.00000	29,600.00				
1295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,429.000 LF	10.00000	14,290.00				
1300 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	2,500.00000	17,500.00				
1305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 7.000 EA	2,200.00000	15,400.00				
1310 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 50,905.000 LF	3.00000	152,715.00				
1315 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 25,454.000 LF	1.00000	25,454.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1320 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 4.000 EA	22,300.00000	89,200.00				
1325 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 13.000 EA	13,200.00000	171,600.00				
1330 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	13,000.00000	351,000.00				
1335 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	12,900.00000	25,800.00				
1340 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH 27.000 EA	13,000.00000	351,000.00				
1345 0715 61542 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH 3.000 EA	14,800.00000	44,400.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
1350 0715 65366 2.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	25,500.00000	51,000.00				
1355 0715 68000 17.000 EA LIGHT POLE COMPLETE, RELOCATE	5,100.00000	86,700.00				
1360 0715 69000 26.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,600.00000	67,600.00				
1365 0715500 1 91.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	760.00000	69,160.00				
0003 Lighting Section Totals:		**$2,154,899.00**				
SECTION: 0004 Signalization						
1370 0611 1 1 3.073 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	1,700.00000	5,224.10				
1375 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,200.00000	3,200.00				
1380 0630 2 11 3,679.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	91,975.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,294.000 LF	30.00000	68,820.00				
1390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	18,000.00000	72,000.00				
1395 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	2,900.00000	2,900.00				
1400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 102.000 EA	1,500.00000	153,000.00				
1405 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	3,600.00000	3,600.00				
1410 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 27.000 EA	2,500.00000	67,500.00				
1415 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	7,400.00000	29,600.00				
1420 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	2,000.00000	2,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1425 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,376.000 LF	8.00000	11,008.00				
1430 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 50.000 LF	2.70000	135.00				
1435 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	2,500.00000	17,500.00				
1440 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 7.000 EA	2,200.00000	15,400.00				
1445 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	18,000.00000	36,000.00				
1450 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 77.000 EA	3,700.00000	284,900.00				
1455 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 3.000 EA	55,000.00000	165,000.00				
1460 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 10.000 EA	80,000.00000	800,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1465 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	3.000 EA	80,000.00000	240,000.00			
1470 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	1.000 EA	100,000.00000	100,000.00			
1475 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	1.000 EA	100,000.00000	100,000.00			
1480 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	1.000 EA	100,000.00000	100,000.00			
1485 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	4.000 AS	2,200.00000	8,800.00			
1490 0650 1 44 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY	2.000 AS	8,600.00000	17,200.00			
1495 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	58.000 AS	1,200.00000	69,600.00			
1500 0654 3 10 MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY	54.000 AS	3,000.00000	162,000.00			

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1505 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	11,000.00000	11,000.00				
1510 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 3.000 EA	25,600.00000	76,800.00				
1515 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	10,800.00000	10,800.00				
1520 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 3.000 EA	4,800.00000	14,400.00				
1525 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 58.000 EA	540.00000	31,320.00				
1530 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	2,900.00000	2,900.00				
1535 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	2,800.00000	2,800.00				
1540 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	15,700.00000	15,700.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1545 0684 6 4 WIRELESS COMMUNICATION SYSTEM DEVICE, RELOCATE 1.000 EA	3,600.00000	3,600.00				
1550 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	14,000.00000	56,000.00				
1555 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 1.000 EA	1,300.00000	1,300.00				
1560 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 19.000 EA	390.00000	7,410.00				
1565 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 13.000 EA	1,300.00000	16,900.00				
1570 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	6,400.00000	6,400.00				
1575 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	6,500.00000	13,000.00				
1580 0923676104 ATC CABINET WITH CONTROLLER, F&I, NEMA, SIZE 6, 44"-49" W x 24"-27" D 4.000 EA	55,000.00000	220,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$3,117,692.10**				
SECTION: 0005 Utilities						
1583 0519 78 14.000 EA BOLLARDS	650.00000	9,100.00				
1585 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055601	25,000.00000	25,000.00				
1590 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754055602	13,000.00000	13,000.00				
1595 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41754065601	2,000.00000	2,000.00				
1600 1050 16004 8,669.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	24.00000	208,056.00				
1605 1050 31202 144.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	120.00000	17,280.00				
1610 1050 31208 948.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	150.00000	142,200.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1615 1050 31210 227.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	210.00000	47,670.00				
1620 1050 31212 8,218.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	150.00000	1,232,700.00				
1623 1050 61108 118.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 8"	370.00000	43,660.00				
1625 1050 61120 741.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"	400.00000	296,400.00				
1630 1055 51108 15.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	1,700.00000	25,500.00				
1635 1055 51110 8.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	2,700.00000	21,600.00				
1640 1055 51112 103.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	3,400.00000	350,200.00				
1645 1055 51212 14.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"	4,500.00000	63,000.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1650 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' 2.000 EA	18,600.00000	37,200.00				
1655 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 2.000 EA	11,100.00000	22,200.00				
1660 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 2.000 EA	7,000.00000	14,000.00				
1665 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 10.000 EA	2,100.00000	21,000.00				
1670 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" 2.000 EA	5,000.00000	10,000.00				
1673 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 2.000 EA	9,000.00000	18,000.00				
1675 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 35.000 EA	10,300.00000	360,500.00				
1680 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 7.000 EA	15,700.00000	109,900.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1685 1644700 4.000 EA FIRE HYDRANT, ADJUST & MODIFY	4,800.00000	19,200.00				
1690 1644900 1.000 EA FIRE HYDRANT, REMOVE	1,600.00000	1,600.00				
0005 Utilities Section Totals:		**$3,110,966.00**				
SECTION: 0006 Intelligent Transportation System						
1695 0611 1 1 3.650 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,600.00000	16,790.00				
1700 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,200.00000	3,200.00				
1705 0611 2 2 2.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	2,600.00000	5,200.00				
1710 0630 2 11 11,524.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	288,100.00				
1715 0630 2 12 6,370.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	191,100.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1720 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 10.000 LF	47.00000	470.00				
1725 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 443.000 LF	4.75000	2,104.25				
1730 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 19,372.000 LF	5.14000	99,572.08				
1735 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 56.000 EA	64.00000	3,584.00				
1740 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	1,800.00000	3,600.00				
1745 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	71.00000	426.00				
1750 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 24.000 EA	110.00000	2,640.00				
1755 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	1,900.00000	3,800.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1760 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 2.000 EA	140.00000	280.00				
1765 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	990.00000	990.00				
1770 0633 6 FIBER OPTIC CABLE LOCATOR 1,000.000 DA	180.00000	180,000.00				
1775 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	2,000.00000	14,000.00				
1780 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 23.000 EA	2,800.00000	64,400.00				
1785 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2.000 EA	6,600.00000	13,200.00				
1790 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,400.00000	7,400.00				
1795 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 810.000 LF	10.00000	8,100.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SACYR CONSTRUCCION SA					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1800 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	2,500.00000	5,000.00				
1805 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	3,300.00000	3,300.00				
1810 0641 2 14 PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV 1.000 EA	30,200.00000	30,200.00				
1815 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 1.000 EA	60,000.00000	60,000.00				
1820 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	8,800.00000	8,800.00				
1825 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	9,000.00000	18,000.00				
1830 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	12,000.00000	24,000.00				
1835 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 1.000 EA	6,600.00000	6,600.00				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(7) SACYR CONSTRUCCION SA					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System								
1840 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL		1.000 EA	1,300.00000	1,300.00				
0006 Intelligent Transportation System		**Section Totals:**		**$1,066,156.33**				
Contract Grand Totals:				**$111,283,863.75**				

Letting: 01261029 October 29, 2026 **Call Order:** 001 **Contract:** E1X94

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.