



Vendor Ranking

Page 1 of 1

Letting: 01260917 September 17, 2026 11:00 AM
District: District 1
Contract Time: 150 AVAILABLE DAYS
Contract Desc: SARASOTA COUNTY SUBMARINE CABLE REPLACEMENT

Call Order: 003
Counties: SARASOTA

Contract: E1Y43
Fed Aid No: N/A
Project(s): 45217215201 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SOUTHERN ROAD & BRIDGE, LLC	Responsive	Winning bid	\$4,380,461.00	100.00%
2	SEACOAST INCORPORATED	Responsive	Non-Winning Bid	\$4,404,395.68	100.55%
3	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	\$5,589,727.61	127.61%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 01260917 September 17, 2026 **Call Order:** 003 **Contract:** E1Y43
District: District 1 **Counties:** SARASOTA **Fed Aid No:** N/A
Contract Time: 150 AVAILABLE DAYS **Project(s):** 45217215201 (*)
Contract Descr: SARASOTA COUNTY SUBMARINE CABLE REPLACEMENT

The Improvements under this contract consist of submarine cable replacements at Bridge Nos. 170052 & 170065 on SR 72 and Bridge No. 170061 on SR 758 in Sarasota County.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHERN ROAD & BRIDGE, LLC		(2) SEACOAST INCORPORATED		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR		(150.000) DA (LS)	25,000.00000	25,000.00	125,000.00000	125,000.00	55,200.00000	55,200.00
0010 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 45217215201 Bridge No. 170052		(150.000) DA (LS)	80,000.00000	80,000.00	150,000.00000	150,000.00	55,200.00000	55,200.00
0015 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 45217215201 Bridge No. 170065		(150.000) DA (LS)	80,000.00000	80,000.00	150,000.00000	150,000.00	55,200.00000	55,200.00
0020 0465 21 MOVABLE BRIDGE OPERATOR		300.000 DA	1,200.00000	360,000.00	1,000.00000	300,000.00	1,176.00000	352,800.00
0025 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 45217215201 Bridge No. 170061		(1.000) LS	30,000.00000	30,000.00	75,000.00000	75,000.00	36,854.35000	36,854.35
0030 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 45217215201 Bridge No. 170065		(1.000) LS	30,000.00000	30,000.00	75,000.00000	75,000.00	36,854.35000	36,854.35



Tabulation of Bids

Letting: 01260917 September 17, 2026 Call Order: 003 Contract: E1Y43

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHERN ROAD & BRIDGE, LLC		(2) SEACOAST INCORPORATED		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0035 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 45217215201 Bridge No. 170061		(1.000) LS	500,000.00000	500,000.00	754,356.50000	754,356.50	729,623.09000	729,623.09
0040 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 45217215201 Bridge No. 170065		(1.000) LS	500,000.00000	500,000.00	910,476.24000	910,476.24	880,624.58000	880,624.58
0045 0508 73 1 SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 45217215201 Bridge No. 170061		(330.000) LF (LS)	750,000.00000	750,000.00	950,000.00000	950,000.00	1,134,986.71000	1,134,986.71
0050 0508 73 1 SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 45217215201 Bridge No. 170065		(350.000) LF (LS)	750,000.00000	750,000.00	978.44000	978.44	1,183,045.77000	1,183,045.77
0055 0508 73 4 SUBMARINE CABLE ASSEMBLY, REMOVE 45217215201 Bridge No. 170061		(230.000) LF (LS)	45,000.00000	45,000.00	80,000.00000	80,000.00	76,597.64000	76,597.64
0060 0508 73 4 SUBMARINE CABLE ASSEMBLY, REMOVE 45217215201 Bridge No. 170065		(230.000) LF (LS)	45,000.00000	45,000.00	80,000.00000	80,000.00	76,597.64000	76,597.64
0065 0530 4 4 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"		125.000 SY	650.00000	81,250.00	550.00000	68,750.00	466.10000	58,262.50
0070 0704 1 4 TUBULAR MARKER, 36" YELLOW POST		2.000 EA	150.00000	300.00	1,000.00000	2,000.00	500.00000	1,000.00



Tabulation of Bids

Letting: 01260917 September 17, 2026 Call Order: 003 Contract: E1Y43

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHERN ROAD & BRIDGE, LLC		(2) SEACOAST INCORPORATED		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0001 Structures

0001 Structures Section Totals: **\$3,276,550.00** **\$3,721,561.18** **\$4,732,846.63**

SECTION: 0002 Roadway

0075	0101 1	(1.000)	450,000.00000	450,000.00	400,000.00000	400,000.00	578,336.77000	578,336.77
MOBILIZATION 4521725201								
0080	0102 1	(150.000)	100,000.00000	100,000.00	200,000.00000	200,000.00	150,000.00000	150,000.00
MAINTENANCE OF TRAFFIC 4521725201								
0085	0102 5	960.000	65.00000	62,400.00	5.00000	4,800.00	50.00000	48,000.00
PEDESTRIAN ESCORT/FLAGGER								
0090	0102 60	6,150.000	0.25000	1,537.50	0.25000	1,537.50	0.30000	1,845.00
WORK ZONE SIGN								
0095	0102 74 1	9,150.000	0.15000	1,372.50	0.10000	915.00	0.18000	1,647.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD								
0100	0102 76	150.000	10.00000	1,500.00	8.00000	1,200.00	7.20000	1,080.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL								
0105	0102 99	492.000	25.00000	12,300.00	11.00000	5,412.00	14.40000	7,084.80
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY								



Tabulation of Bids

Letting: 01260917 September 17, 2026 Call Order: 003 Contract: E1Y43

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHERN ROAD & BRIDGE, LLC		(2) SEACOAST INCORPORATED		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0110 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		150.000 ED	250.00000	37,500.00	30.00000	4,500.00	22.96000	3,444.00
0115 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		150.000 ED	2,550.00000	382,500.00	30.00000	4,500.00	22.96000	3,444.00
0120 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6"		0.038 GM	20,000.00000	760.00	40,000.00000	1,520.00	105,263.16000	4,000.00
0125 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR		191.000 LF	15.00000	2,865.00	25.00000	4,775.00	20.94000	3,999.54
0130 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK		147.000 LF	8.00000	1,176.00	25.00000	3,675.00	27.21000	3,999.87
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 4521725201		(1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:			\$1,103,911.00		\$682,834.50		\$856,880.98	
Contract Grand Totals:			\$4,380,461.00		\$4,404,395.68		5,589,727.61	



Tabulation of Bids

Letting: 01260917 September 17, 2026 **Call Order:** 003 **Contract:** E1Y43

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.