

NOTICE TO CONTRACTORS  
OFFICE OF THE STATE OF FLORIDA  
DEPARTMENT OF TRANSPORTATION  
801 N. BROADWAY AVENUE  
BARTOW, FLORIDA 33830

**March 20, 2018**

District Procurement Office  
District One

**ADDENDUM NUMBER TWO**

PROJECT DESCRIPTION: Districtwide Design-Build Pushbutton Contract  
FINANCIAL PROJECT NO.: 440789-1, 440790-1 & 440791-1  
COUNTY: All District One Counties  
CONTRACT NO.: E1R18

For clarification purposes: It has been confirmed that this contract will utilize the Plans Preparation Manual

The following is a list of the revisions made to the Request for Proposal Package.


Request For Proposal	Page	
E1R18	Cover Page	Original: "Federal Aid Project Number(s): " Revised: "Federal Aid Project Number(s): D118 063 B"
E1R18	i-55	Updated all footers to reflect "55" total pages. This was formerly "59" total pages.
E1R18	i-55	Updated header Date:  Original: "February 21, 2018" Revised: "March 19, 2018"
E1R18	i, ii, iii	Updated Table of Contents to reflect revisions to RFP
E1R18	iii	Added Section:  <b>"REFERENCE DOCUMENTS</b> The following documents are being provided with this RFP. Except as specifically set forth in the body of this RFP, these documents are being provided for reference and general information only. They are not being incorporated into and are not being made part of the RFP, the contract documents or any other document that is connected or related to this Project except as otherwise specifically stated herein. No information contained in these documents shall be construed as a representation of any field condition or any statement of facts upon which the Design-Build Firm can rely upon in performance of this contract. All information contained in these reference documents must be verified by a proper factual investigation. The bidder agrees that by accepting copies of the documents, any and all claims for damages, time or any other impacts based on the documents are expressly waived.

		Task 2 CADD Files Initial Task Work Order As-Builts”
E1R18	12	In paragraph that begins with “The Price Bid Proposal shall itemize the Design Cost portion...”:  Original: ‘III.K.1’ Revised: ‘III.L.1’
E1R18	51	Original: “Submit 1 Original Electronic copy of the Technical Proposal in PDF format.”  Revised: “Submit 1 Original Electronic copy of the Technical Proposal in PDF format in addition to either four (4) CDs or four (4) Flash Drives.”
E1R18	55	Replaced ‘Linda Roberts’ with ‘Don Naylor’
E1R18	Attachment “Initial RFP Task Work Orders”  Page 1	Original: “This project will not require a Constructability Analysis.” Revised: “This task will require a Constructability Analysis”
E1R18	Attachment “Initial RFP Task Work Orders”  Page 2	Original: “This project will not require a Constructability Analysis.” Revised: “This task will require a Constructability Analysis”
E1R18	Attachment “Initial RFP Task Work Orders”  Page 2	Original: “Note: Survey of existing pipes and inverts is complete” Revised: “Survey of existing pipes and inverts attached as Reference Document “Task 2 CADD Files””
	Attachment “Initial RFP Task Work Orders”  Page 3	Original: “This project will not require a Constructability Analysis.” Revised: “This task will require a Constructability Analysis”
	Attachment “Initial RFP Task Work Orders”  Page 4	Original: “This project will not require a Constructability Analysis.” Revised: “This task will require a Constructability Analysis”

E1R18	Attachment "Initial RFP Task Work Orders" Page 4	Original: Relocate pedestrian detectors to standalone poles at all four intersections. Adjust/replace signage accordingly  Revised: Analyze four corners of the intersection and replace pedestrian detectors to standalone detector stations as needed. Adjust/replace signage accordingly
E1R18	Attachment "Initial RFP Task Work Orders" Page 4	Additions to bulleted list: <ul style="list-style-type: none"> <li>• "Install WBR turn overlap with SBL, restricting SBU with 'No U-Turn' or 'U-Turn Yield to Right Turn' sign</li> <li>• Use 4 section with FYA for NBL and SBL, having the potential of displaying red arrow (instead of FYA) with pedestrian actuations</li> <li>• Use LPI for the north crosswalk with dual display blank-out sign for WB Approach"</li> </ul>
E1R18	Reference Documents	Added File:  Reference Document "Task 2 CADD Files"
E1R18	Reference Documents	Added File:  Reference Document "Initial Task Work Order As-Builts"

Attached to Addendum Two is the RFP dated March 19, 2018.

Acknowledge receipt of Addendum Number Two in the space provided on the proposal.

  
 District Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name