NOTICE TO CONTRACTORS OFFICE OF THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 801 N. BROADWAY AVENUE BARTOW, FLORIDA 33830

February 17, 2023

District Procurement Office District One

ADDENDUM NUMBER TWO

PROJECT DESCRIPTION: SR 70 from Lorraine Road to Bourneside Boulevard

FINANCIAL PROJECT NO.: 414506-7-52-01, 414506-7-56-01

COUNTY: Manatee County

CONTRACT NO.: E1V68

The following is a list of the revisions made to the Request for Proposal Package.

Request For Proposal	Page	
	1	Table of Contents
	3	Renumbered A 8.1_Approved Design Variation Memorandum.pdf and Added A 8.2 Approved Design Variation Memorandum_2-8-2023.pdf
	4	Updated A 09_Right of Way Maps 1-24-23.pdf
	6	Added in the following references: R 3.9_TrafficMovement_Counts_SR70atLorraine.pdf R 3.10_TrafficMovement_Counts_SR70atPost.pdf
	6	Added of R3.9 and R 3.10 under R 03_ Engineering Reports
	6	Updated R 04 concept plan files
	7	Updated R 13 CADD Zip files
	8	Updated R 16 ICPR4 Model Zip files
	8	Added R 19 SR 70-Lorraine_Signals_010920.pdf
	10	Added base clearance and floodplain elevation requirements to the Description of Work
	11	Added wildlife accommodation requirements to Description of Work
	31-34, 50	Section V. I of the RFP for Plan sheet size and Updates to Section VI. E
	All	Header updated to reference the Request for Proposal - Addendum No. 02 and date of February 17, 2023.

Attached to Addendum Two is the RFP dated February 17, 2023.

<u>Acknowledge</u>	receipt of	Addendum Nu	mber T	wo in the space p	orovided	l on the pro	pposal.		
			Contracts Administrator						
				RECEIPT NOTATED			NOTICE	AND	
				1110	1120	<u>, 1</u> .			
Signature				Date					

Company Name