

NOTICE TO CONTRACTORS
OFFICE OF THE STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION
801 N. BROADWAY AVENUE
BARTOW, FLORIDA 33830

April 3, 2024

District Procurement Office
District One

ADDENDUM NUMBER FIVE

PROJECT DESCRIPTION: I-75 at Fruitville Rd Interchange
FINANCIAL PROJECT NO.: 420613-2-52-01, 420613-2-56-01, 420613-2-56-02
COUNTY: Sarasota County
CONTRACT NO.: E1W47

The following is a list of the revisions made to the Request for Proposal Package.

RFP	Page	Modifications
	3&4	<p>Attachments</p> <ol style="list-style-type: none"> 1. Add attachments <ol style="list-style-type: none"> a. A004a – TSP summary of changes b. A008a – Superelevation Exception c. A037_Phillipi Creek Watershed Models d. A038_4206132_Variation_Lanes one direction (document to be provided in future addendum) e. A039_4206132_Variation_600V Power System (document to be provided in future addendum) 2. Modify/Replace Attachments <ol style="list-style-type: none"> a. A004 – TSP b. A008 – Superelevation Exception (cover letter)
	9&11	<p>I. Introduction; Description of Work</p> <ol style="list-style-type: none"> 1. Added language “The inside paved shoulders on Fruitville Rd. as shown in the concept plans are not to be included in the final design. Attachment ‘A004_4206132_TypicalSectionPackage_04032024’ shall be followed.” 2. Added language “The concept lighting plans were developed prior to the adoption of current criteria. The proposed lighting shall meet all current and applicable criteria.”
	47	<p>VI. Design and Construction Criteria; C. Geotechnical Services</p> <ol style="list-style-type: none"> 1. Delete “Station 220+60 to Station 222+60”
	59	<p>VI. Design and Construction Criteria; I. Structures Plans; 2. Criteria:</p> <ol style="list-style-type: none"> 1. Add language to letter g. Partial height walls are not permitted, “unless otherwise shown in the concept plans”.
	ALL	<p>Header/Footer</p> <ol style="list-style-type: none"> 1. Updated to reference the Request for Proposal – ADDENDUM NO. 5 and date of April 3, 2024.

Attached to Addendum five is the RFP dated April 3, 2024.

Acknowledge receipt of Addendum Number Five in the space provided on the proposal.

Emilee Bell

Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND
ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

Signature

Date

Company Name