NOTICE TO CONTRACTORS OFFICE OF THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 801 N. BROADWAY AVENUE BARTOW, FLORIDA 33830

April 19, 2024

District Procurement Office
District One

ADDENDUM NUMBER SIX

PROJECT DESCRIPTION: I-75 at Fruitville Rd Interchange

FINANCIAL PROJECT NO.: 420613-2-52-01, 420613-2-56-01, 420613-2-56-02

COUNTY: Sarasota County

CONTRACT NO.: E1W47

The following is a list of the revisions made to the Request for Proposal Package.

RFP	Page	Modifications	
	3-4	Attachments	
		Replace Attachment A004 with updated TSP	
		2. Replace Attachment A004a with updated TSP Changes	
		3. Add Attachment A004b TSP CADD files	
		4. Add Attachment A018a; Additional Species Tech Report	
		5. Add Attachment A052_2012775_ROW Maps_Fruitville	
		6. Add Attachment A053_4206131_Noisewall_Geotech	
		7. Add Attachment A054_4206131_Borings.dgn	
	10	Clarify location of WWVDS applications to Fruitville Rd.	
	11	1. Clarify lighting expectations "within" the Fruitville interchange	
	11	Add underdeck lighting expectations at Palmer Rd. Bridge	
	12	Noise Wall Table modifications based on minor adjustments	
	87	1. Update language from a bad link "Table A: Maximum Allowable Outage	
		Times Prior to Suspension of"	
	94	Delete the paper size requirement for landscape opportunity plan sheets	
	98	 Update Professional Services Unit Contact and Information 	
		a. Emalee Bell	
		b. (863) 519-2330	
	ALL	Header/Footer	
		1. Updated to reference the Request for Proposal – ADDENDUM NO. 6	
		and date of April 19, 2024.	

Attached to Addendum six is the RFP d	ated April 19, 2024.	
Acknowledge receipt of Addendum Nu	umber Six in the space provided on the pro	posal.
	<u>Emalee Bell</u> Contracts Administrator	:
PLEASE SIGN BELOW ADDITIONAL DOCUMENT	IN RECEIPT OF THIS TS ANNOTATED ABOVE.	NOTICE ANI
Signature	Date	
Company Name		