

RON DESANTIS GOVERNOR

Bartow, FL 33830

KEVIN J. THIBAULT, P.E. SECRETARY

September 17, 2020

ACKNOWLEDGMENT REQUESTED

NOTICE TO CONTRACTORS

Fixed Capital Outlay Program District Contracts October 20, 2020 Letting

ADDENDUM NUMBER TWO

FINANCIAL PROJECT NO.: 444792-1-52 -01 DISTRICT CONTRACT NO.: E1T96 POLK COUNTY

Contractor,

Question: It was asked during the Mandatory Site Visit "if we could provide the electrical plans for the Fleet Shop and the Administrative Building."

Answer: No, we are not able to provide them.

Change last day for Technical Questions to: Tuesday, September 29, 2020 at 5:00 pm.

Add the following to the Scope of Work:

1. For both generators – the concrete pads for equipment, shall be 8 inches above elevation and have a minimum of 3 feet skirt of concrete around the equipment.

2. Arial lighting at the admin, you will come out of panel S and feed the existing hundred amp main with a 40 amp,120/240 Vote, Single phase circuit, remove the existing circuit from the transformer to the main breaker

3. Arial lighting at Fleet shop, you'll be adding a ASCO Service rated 200 amp ATS Part #D-03AUS-A-2-0200-C-G-M, with a start circuit and generator feed.

4. When ordering the Bluestar generator for the Fleet Shop - the 1000 amp main breaker will be downsized to an 800 amp main breaker and adding a 200 amp two pole breaker. Blue star says this is commonly done.

5. The Fleet Arial lighting electrical service, may be used to supply power to the generator for the block heater and battery charger.

6. The Fleet Shop's service is fed with 3 conduits (each 3") in each of the conduits is four (4) 500MCM wires. During the site visit we opened an under-ground junction box with four (4) 4" conduits, those conduits do not feed the Shop's service.

www.fdot.gov

Acknowledge receipt of this addendum in the space provided on the proposal.

DocuSigned by: Don Naylor -6AC38F411BDB49F... Don Naylor District Contracts Administrator

ER/er

PLEASE SIGN BELOW AND ACKNOWLEDGE RECEIPT OF THIS NOTICE VIA E-MAIL.

Signature

Date

Company Name