



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 N. Broadway Avenue
Bartow, FL 33830

JARED W. PERDUE, P.E.
SECRETARY

May 19, 2022

ACKNOWLEDGMENT REQUESTED

NOTICE TO CONTRACTORS

Fixed Capital Outlay Program
District Contracts
May 26, 2022 Letting

ADDENDUM NUMBER TWO

FINANCIAL PROJECT NO.: 448210-1-52 -01
DISTRICT CONTRACT NO.: F1A02
DESOTO COUNTY

Contractor,

Changes to the Invitation to Bid:

Change the Bids Date to: **Thursday, June 2, 2022 by 9:00 a.m.**

Change - And publicly opened and read aloud to: **Thursday, June 2, 2022 at 10:00 a.m.**

Prequalification to: **General Contractor or Electrical License.**

Change Bid Posting/Contract Award to: **June 14, 2022 at 4:00 pm.**

Change in the Non-Technical Specifications A-22 – Notice to Proceed, Secure and Pay for Utility Connections; and Time of Completion (Substantial and Final): finally completed with 160 calendar days after the date of substantial completion to: **80 calendar days.**

Acknowledge receipt of this addendum in the space provided on the proposal.

Don Naylor
District Contracts Administrator

ER/er

PLEASE SIGN BELOW AND ACKNOWLEDGE RECEIPT OF THIS NOTICE VIA E-MAIL.

Signature

Date

Company Name