

**APRIL 15, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other			
1	E1U41	447876-2-52-01	\$355,000.00																												Prequalification Not Required	
2	E1U42-R0	432728-2-72-13	\$100,000.00																												Prequalification Not Required	
3	E1U43-R0	432728-1-72-84	\$870,270.00																												Prequalification Not Required	
4	E1U44-R0	432728-1-72-98	\$80,000.00																												Prequalification Not Required	
5	E1U45-R0	437929-1-72-57	\$248,860.00																												Prequalification Not Required	
6	E1U46-R0	432727-2-72-23	\$200,000.00																												Prequalification Not Required	
7	E1U47-R0	432727-2-72-21	\$159,240.00																												Prequalification Not Required	
8	E1U48-R0	432727-2-72-22	\$675,000.00																												Prequalification Not Required	
9	E1U49-R0	432727-2-72-24	\$273,000.00																												Prequalification Not Required	
* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in																																
Note: Work Class Percentages are subject to revision throughout the advertisement period.																																