

AUGUST 19, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other				
1	E1U27	444308-1-52-01	\$ 559,972.00	8			10																							69		13	
																																** 8.65 % of Other is Mobilization	
2	E1U60	432729-1-72-82	\$ 600,930.00																														
3	E1U61-R0	432728-2-72-08	\$ 300,042.00																														
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																																	
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																																	