

**DECEMBER 2, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1U14	444777-1-52-01; 444777-1-52-02	\$ 4,718,890.75	11			10	14		46			2				4			1	1							1	10		
2	E1U83-R0	437929-1-72-45	\$ 175,000.00																												
3	E1U84-R0	432727-2-72-47	\$ 200,000.00																												
4	E1U85-R0	432727-2-72-34	\$ 448,479.00																												
5	E1U86-R0	432728-2-72-28	\$ 110,000.00																												
6	E1U87-R0	448730-1-72-01	\$ 100,000.00																												
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															