

**FEBRUARY 18, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*																							
				Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk
1	E1T69	434859-1-52-01	\$ 1,338,301.00	11			1																				9
2	E1T54	436551-3-52-01	\$ 379,616.00	<b>EXPERIENCE FORM REQUIRED</b>																							
3	E1T70	446348-1-52-01	\$ 142,424.09	<b>BDI CERTIFICATION REQUIRED</b>																							
4	E1U29-R0	432728-2-72-01	\$ 250,000.00	<b>PREQUALIFICATION NOT REQUIRED</b>																							
5	E1U30-R0	437929-1-72-54	\$ 650,000.00	<b>PREQUALIFICATION NOT REQUIRED</b>																							
6	E1U31-R0	432887-1-72-28	\$ 400,000.00	<b>PREQUALIFICATION NOT REQUIRED/MBC</b>																							
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																											
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																											