



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

801 N. Broadway Avenue  
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.  
SECRETARY

January 28, 2021

**ADDENDUM NUMBER ONE**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS  
PROPOSAL/CONTRACT ID: E1T69  
FINANCIAL PROJECT NO.: 434859-1-52-01  
LETTING DATE: 2/18/2021  
COUNTY(IES): Sarasota

---

**Plans Updated**

Plans and Specs for Contract E1T69 have been revised/ updated.  
New plans and specs will be added to CPP.

**PLANS REVISION NUMBER 01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
B1-1	1/20/21	Updated Key Sheet
B1-2	1/20/21	Added Plans Revision Signature Sheet to Index
B1-4A	1/20/21	New Signature Sheet
B1-27	1/20/21	Revised Note 6
B1-28	1/20/21	Revised Bill of Materials and updated note references
B1-30	1/20/21	Revised Bill of Materials, revised plumbing item designation, and added Note 5.
B1-32	1/20/21	Revised number of span lock hydraulic power units

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1-36	1/25/21	Revised TSP T468 Mechanical Construction for Movable Bridges

- **This does not impact any pay items or quantities.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/>

Sincerely,

DocuSigned by:  
*Don Naylor*  
\_\_\_\_\_  
Don Naylor,  
District Contracts Administrator