

JULY 15, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1T87	441563-1-52-01	\$ 3,919,562.88	8			7	10		50			9				2			4	1									9	
2	E1U25	441125-1-52-01	\$ 876,778.00										BDI Certification Required																		
3	E1U26	444883-1-52-01	\$ 1,283,283.64	8			4	5		58			6				1			3	3							1	11		
4	E1U55	196022-8-52-01	\$ 82,500.00										BDI Certification Required																		
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															