

MAY 27, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	Z1092-R0	449104-1-F2-01	\$ 0.00 -											100																
2	Z1094-R0	449107-1-E2-01	\$ 0.00 -																		100									
3	Z1095-R0	449107-2-E2-01	\$ 0.00 -																		100									
4	Z1096-R0	449107-3-E2-01	\$ 0.00 -																		100									
5	Z1097-R0	449107-4-E2-01	\$ 0.00 -																		100									
6	Z1098-R0	449106-1-F2-01	\$ 0.00 -																			100								
7	Z1099-R0	449106-2-F2-01	\$ 0.00 -																			100								

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.