

**NOVEMBER 4, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1U28	444484-1-52-01	\$ 2,861,947.75	6			8	8		59			1				5			3	1									9	
2	E1S92	441534-1-52-01; 441534-1-52-02; 441534-1-52-03	\$ 5,340,301.49	11			4	3		26			6	10						4	7	11	1					3	2	12	
3	E1U76-R0	432726-1-72-49	\$ 375,000.00																												
4	E1U77-R0	432729-1-72-83	\$ 284,130.00																												
5	E1U78-R0	432727-2-72-13	\$ 329,176.00																												
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															