

OCTOBER 21, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1U10	445927-1-52-01	\$ 802,432.56	8			3			10			3	32			1			3	4	15	1				4	4	12		
2	E1U69-R0	432727-2-72-26	\$ 175,000.00										Prequalification Not Required																		
3	E1U70-R0	432728-2-72-17	\$ 53,497.00										Prequalification Not Required																		
4	E1U71-R0	432650-1-72-66	\$ 61,000.00										Prequalification Not Required																		
5	E1U72-R0	432726-1-72-55	\$ 30,000.00										Prequalification Not Required																		
6	E1U73-R0	449461-1-72-01	\$ 40,000.00										BDI Certification Required																		
7	E1U74-R0	432744-1-72-51	\$ 150,000.00										Prequalification Not Required																		
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															