

**SEPTEMBER 16, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1U11	435038-2-52-01	\$ 1,990,016.46	6			6					44																		
2	E1U12	441553-1-52-01	\$ 6,325,662.59	9			2	2		56			2	5			1			3	2	7	1	26		7		1		9
3	E1U63-R0	437929-1-72-59	\$ 175,000.00																											
4	E1U64-R0	432728-2-72-07	\$ 140,000.00																											
5	E1U65-R0	448731-1-72-01	\$ 32,000.00																											
6	E1U66-R0	432728-2-72-18	\$ 50,000.00																											

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.