

**APRIL 21, 2022 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1V44	43272827206	\$321,000.00	Prequalification Not Required																									
2	E1V45-R0	43272827205(	\$270,269.00	Prequalification Not Required																									
3	E1V46-R0	43272917299	\$415,000.00	Prequalification Not Required																									
4	E1V47-R0	43272917277	\$250,000.00	Prequalification Not Required																									
5	E1V48-R0	43272917298(	\$322,177.00	Prequalification Not Required																									
6	E1V49-R0	43272727217	\$90,000.00	Prequalification Not Required																									
7	E1V50-R0	43792917268	\$90,000.00	Prequalification Not Required																									
* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in																													
Note: Work Class Percentages are subject to revision throughout the advertisement period.																													