

December 1, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1V71-R0	404337-3-52-01 & 445637-1-52-02	\$ 263,346.00						PREQUALIFICATION NOT REQUIRED																					
2	E1V89-R0	432727-2-72-33	\$ 300,000.00						PREQUALIFICATION NOT REQUIRED																					
3	E1V90-R0	432727-2-72-53	\$ 450,000.00						PREQUALIFICATION NOT REQUIRED																					
4	E1V91-R0	432728-2-72-31	\$ 450,000.00						PREQUALIFICATION NOT REQUIRED																					
5	E1V92-R0	432727-2-72-55	\$ 850,000.00						PREQUALIFICATION NOT REQUIRED																					
6	E1V93-R0	432727-2-72-54	\$ 600,000.00						PREQUALIFICATION NOT REQUIRED																					

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

**Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.