

FEBRUARY 17, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1T51	440240-1-52-01	\$ 901,617.00										BDI Certification Required																	
2	E1U17	445941-1-52-01	\$ 1,008,388.80	9	68	1				9																				13
3	E1U56	444008-2-52-01	\$ 41,800,287.19	11	1	6	7			51				1		6	3			4	1		1							8
4	E1U68	441557-1-52-01 & 02	\$ 1,046,440.47	7			8	4		61							2			3	2							1	12	
5	E1V25-R0	432727-2-72-18	\$ 317,111.00										Prequalification Not Required																	
6	E1V26-R0	432727-2-72-14	\$ 85,045.00										Prequalification Not Required																	
7	E1V27-R0	432729-1-72-81	\$ 525,000.00										Prequalification Not Required																	
8	E1V28-R0	432728-2-72-09	\$ 153,929.00										Prequalification Not Required																	
9	E1V29-R0	432729-1-72-84	\$ 287,772.00										Prequalification Not Required																	
10	E1V30-R0	432726-1-72-59	\$ 45,000.00										Prequalification Not Required																	
11	E1V31-R0	432650-1-72-71	\$ 45,000.00										Prequalification Not Required																	
12	E1V32-R0	448730-1-72-02	\$ 100,000.00										BDI Certification Required																	
13	E1V33-R0	432650-1-72-72	\$ 240,825.00										Prequalification Not Required																	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.